


INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -1
VENDOR RANKING

CALL ORDER 141 CONTRACT ID = IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 61
CONTRACT TIME : 11/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : Rural - Old Code PROJECT(S) : 07421005
07421005
SET-ASIDE :
TOTAL
% OVER
RANK VENDOR NO./NAME BID
LOW BID
1 35-0175870 BERNS CONSTRUCTION COMPANY INC $ 17,445,283.63
100.0000%
2 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC $ 17,658,874.60
101.2243%
3 35-0918397 RIETH RILEY CONSTRUCTION $ 17,766,794.00
101.8430%
4  35-1875662 CRIDER & CRIDER, INC. $ 17,983,615.67
103.0858%
5 36-2231526 WALSH CONSTR COMPANY $ 19,165,000.00

109.8578%



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER  : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35
0918397
|BERNS CONSTRUCTION COMPANY I |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY
CONSTRUCTION
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT

—————————————————————————————————————————— e

SECTION 0001 NEW INTERCHANGE CONSTRUCTION

| | |

0001 105-06845 LUMP | 200000 .00000 200000.00] 136824 .47000 136824 .47] 190000.00000
19000000

CONSTRUCTION ENGINEERING I I I
0002 105-07039 24.000 MOS | 2500.00000 60000.00] 2030.17000 48724.08] 2600.00000
62400.00

FIELD OFFICE, B I | I
0003 108-01614 LUMP | 400000000 4000.00] 9407 .13000 9407.13]  10000.00000
10000.00

PARTNERING OVERHEAD I I I
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
1.00

QUALITY ADJUSTMENTS, HMA I | I
0005 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
1.00

QUALITY ADJUSTMENTS, PCCP I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
1.00

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I

CONTROL DEVICES I I
0007 109-08444 1.000 DOL | 1.00000 1.00]
1.00

QUALITY ADJUSTMENTS, FAILED MATERIALS | I I

1.00000 1.00 1.00000



0008 110-01001
989286.99

MOBILIZATION AND DEMOBILIZATION
0009 201-52370
202000.00

CLEARING RIGHT OF WAY
0010 202-02241
1525.43

GUARDRAIL, REMOVE
0011 202-51330
37750.00

PRESENT STRUCTURE, REMOVE
0012 202-74025 12911 .600
9554 .58

FENCE, REMOVE
0013 203-02000
967356.50

EXCAVATION, COMMON
0014 203-02070
2664498 .25

BORROW
0015 205-02224
1718.25

554.700

101827 .000

367517 .000

1185.000

LUMP

LUMP

LFT

LUMP

LFT

CYS

CYS

LFT

TEMPORARY EROSION AND SEDIMENT CONTROL,

PERIMETER PROTECTION

0016 205-03371 9129.300
114116.25

SEDIMENT, REMOVE
0017 205-06931 1080.000

38880.00

CYS

TON

TEMPORARY CHECK DAM, REVETMENT RIPRAP

870498.00000

257000.00000

2.70000

37250.00000

0.70000

12.00000

8.20000

5.00000

5.00000

28.00000

87049800
|
257000.00 |
|

1497.69]|

|

37250.00]

|

9038.12|

|
1221924.00]
|
3013639.40]|
|

5925_00|

|

|

45646 .50]

I
30240.00]

882943.73000

263996 .83000

3.01000

29472 .23000

1.48000

4.48000

9.14000

4 35000

4.51000

55.63000

88294373
|
263996.83|
|

1669.65|

|
29472.23]
|
19109.17]
|

456184 .96 |
|
3359105.38]|
|

5154_75|

|

|
41173.14]

I
60080.40]

989286 .99000

202000.00000

2.75000

37750.00000

0.74000

9.50000

7.25000

1.45000

12.50000

36.00000



DATE : 04/25/07

PAGE : 141 -3

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER  : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35
0918397
IBERNS CONSTRUCTION COMPANY I |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY
CONSTRUCTION
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0018 205-06934 278.400 TON | 300.00000 83520.00] 409.72000 114066 .05 400.00000
111360.00
TEMPORARY MULCHING I | I
0019 205-06936 19.400 TON | 28.00000 543.20] 79.91000 1550.25] 52.00000
1008.80
TEMPORARY SEDIMENT TRAP I I I
0020 205-06938 640.000 LFT | 20.00000 12800.00| 25.11000 16070.40] 16.00000
10240.00
TEMPORARY SLOPE DRAIN I | I
0021 206-51230 263.000 CYS | 22_00000 5786.00] 147 .24000 38724.12] 23.00000
6049.00
EXCAVATION, FOUNDATION, UNCLASSIFIED I I I
0022 207-08263 132047.600 SYS | 3.81000 503101.36] 4.44000 586291.34| 4.20000
554599 .92
SUBGRADE TREATMENT, TYPE IA I | I
0023 210-06369 4900.000 LFT | 3.30000 16170.00]| 2.90000 14210.00]| 2.60000
12740.00
SAW CUT I I I
0024 211-02050 7406.000 CYS | 17.00000 125902.00] 2678000 19833268 17.75000
13145650
B BORROW I I I
0025 211-06467 162.000 CYS | 50.00000 8100.00] 61.33000 9935.46] 52.00000
8424 .00
AGGREGATE FOR END BENT BACKFILL I I I
0026 211-07454 12480.700 CYS | 17.20000 214668.04] 18.06000 225401 .44 17.75000

221532.43



STRUCTURE BACKFILL
0027 213-08058
92458.80

FLOWABLE BACKFILL
0028 301-07448
40457 .58

COMPACTED AGGREGATE, NO. 53, BASE
0029 302-06464 26445.100
1011525.08

SUBBASE FOR PCCP
0030 302-07455
8118.00

DENSE GRADED SUBBASE
0031 303-01180
301830.93

COMPACTED AGGREGATE, NO. 53
0032 304-07493 1358.000
105924 .00

WIDENING WITH HMA, TYPE B
0033 306-08034
8622.30

MILLING, ASPHALT, 1 1/2 IN.
0034 401-06264
5750.00

PROFILOGRAPH, HMA
0035 401-07328
90557.50

QC/QA-HMA, 3, 70, SURFACE, 9.5 mm
0036 401-07398 1028.000
72988.00

856.100

2279.300

164.000

16359.400

2874.100

979.000

CYS

TON

CYS

CYS

TON

TON

SYS

LUMP

TON

TON

QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm

0037 401-07407
145971.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm

2979.000

TON

103.00000

20.50000

41.30000

47.00000

20.50000

81.54000

3.50000

2631 .58000

58.85000

47.20000

41.62000

I
88178.30]

|
46725.65]
|
1092182.63|
|

770800

|
335367.70|
|
110731.32]
|
10059.35]
|

2631.58]|

|
57614.15]
|
48521.60|

I
123985.98]|

154.26000

25.68000

30.08000

31.85000

15.83000

89.02000

2.56000

2729.67000

61.04000

48.96000

43.17000

132061.

58532.

795468.

5223.

258969.

120889.

7357.

2729.

59758.

50330.

128603

99|
42
61]
40}
30]
16]
70]
67I
16]

88|

.43

108.

17.

38.

49.

18.

78.

5750.

92.

71.

49.

00000

75000

25000

50000

45000

00000

-00000

00000

50000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -4
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER  : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35
0918397
IBERNS CONSTRUCTION COMPANY I |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY
CONSTRUCTION

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION
AMOUNT

0038 401-07408
226206.00

QUANTITY

4189.000

QC/QA-HMA, 3, 64, BASE, 25.0 mm

0039 406-05520
1636.80

ASPHALT FOR TACK COAT
0040 501-06266
10000.00

PROFILOGRAPH, PCCP
0041 501-06322
2462351.50

QC/QA-PCCP, 11 IN.
0042 501-08193
1434663.90

QC/QA-PCCP, 10.5 IN.
0043 503-03489
37559.00

RETROFITTED TIE BARS
0044 503-05240
517112.10

D-1 CONTRACTION JOINT
0045 503-05310
2604000

TERMINAL JOINT
0046 601-01522
7400.00

4.960

70352.900

35423.800

1633.000

57456.900

168.000

4.000

TON |

|
LUMP |
sys |
sys |

|
EACH |
LFT |
LFT |

EACH |

UNIT PRICE

42 .15000

303.06000

4125.00000

34.21000

33.96000

13.15000

6.95000

121.75000

1800.00000

|
AMOUNT |

|
AMOUNT |

UNIT PRICE
176566 .35 43.72000 183143.08]|
| |

1503.18] 314.36000 1559.23]

| |

4125.00] 5186.37000 5186.37]

| |
2406772.71] 34.48000 2425767 .99
| |

1202992 .25| 33.19000 1175715.92|
| |

21473.95] 10.37000 16934 .21

| |
39932546 7.26000 417137.09]
| |

20454.00] 136.23000 22886.64]

| |

7200.00] 1727 .06000 6908.24]

UNIT PRICE

____________________________ o

54 .00000

330.00000

10000.00000

35.00000

40.50000

23.00000

9.00000

155.00000

1850.00000



GUARDRAIL TRANSITION TYPE TGB
0047 601-06233
16000.00

IMPACT ATTENUATOR, ED, W1, TL-3
6.000 EACH

0048 601-94689
15000.00

GUARDRAIL END TREATMENT, OS
0049 601-99105
20521.88

2.000 EACH

1243.750 LFT

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0050 602-06729
161.00

BARRIER DELINEATOR
0051 603-06040
74338.88

FENCE, FARM FIELD, 47 IN.
0052 605-06140
12975.00

CURB AND GUTTER, CONCRETE
0053 605-94811
5100.00

CURB TURNOUT
0054 609-06259
60884 .00

16895.200

432.500

2.000

982.000

14.000 EACH

LFT

LFT

EACH

SYS

REINFORCED CONCRETE BRIDGE APPROACH 12

IN.
0055 610-07486
40278.20
HMA FOR APPROACHES, TYPE A
0056 615-06490
10125.00
RIGHT OF WAY MARKER

544_.300 TON

81.000 EACH

7700.00000

2400.00000

16.00000

11.00000

4 _30000

2460000

1230.00000

59.75000

89.84000

120.00000

I
15400.00]

|
14400.00|
|

19900. 00|
|

154.00]

|
72649.36]
|
10639.50]|
|
2460.00]
|
58674.50]
|

|
48899.91]

|
9720.00]

8012 .95000

2333.87000

15.30000

8.30000

4.82000

19.28000

431.32000

63.55000

109.33000

116.17000

16025.

14003.

19029.

116.

81434.

8338.

862.

62406.

59508.

9409.

8000.

2500.

16.

11.

30.

2550.

62.

74.

125.

00000

00000

50000

50000

-40000

00000

00000

00000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -5
TABULATION OF BIDS
ENGINEER®S ESTIMATE: $ 22,000,000 ROUTE : 74

CALL ORDER  : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35
0918397
IBERNS CONSTRUCTION COMPANY I |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY

CONSTRUCTION
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0057 615-06500 5.000 EACH | 425_00000 2125.00] 534.20000 2671.00] 44500000
2225.00

MONUMENT, A I | I
0058 615-06505 7.000 EACH | 425_00000 2975.00] 54457000 3811.99] 445 _00000
3115.00

MONUMENT, B I I I
0059 615-06510 8.000 EACH | 300.00000 2400.00] 48233000 3858.64| 315.00000
2520.00

MONUMENT, C I | I
0060 615-06515 37.000 EACH | 100.00000 3700.00] 109.95000 4068.15| 105.00000
3885.00

MONUMENT, D I I I
0061 616-02320 2760.200 SYS | 2.03000 5603.21] 2.27000 6265.65] 2.10000
5796.42

GEOTEXTILES I I I
0062 616-05688 288.200 TON | 42 .45000 12234 .09 41.00000 11816.20]| 40.50000
11672.10

RIPRAP, CLASS 1 I | I
0063 616-06405 2114.500 TON | 32.22000 68129.19] 2825000 59734 .63] 33.25000
70307.13

RIPRAP, REVETMENT I I I
0064 621-01004 2.000 EACH | 500.00000 1000.00] 54457000 1089.14]| 370.00000
740.00

MOBILIZATION AND DEMOBILIZATION FOR
SEEDING



0065 621-06545
10369.50

FERTILIZER
0066 621-06553
26032.88

SEED MIXTURE, R
0067 621-06557
7517 .52

SEED MIXTURE, T
0068 621-06565
43446 .00

MULCHING MATERIAL
0069 621-06567
155.60

WATER
0070 621-06570
45318.00

TOP SOIL
0071 621-06574
58324.20

SODDING
0073 701-06011
5000.00

DYNAMIC PILE LOAD TEST
0074 701-06012
3300.00

TEST PILE, RESTRIKE
0075 701-91792
3738.00

PILE TIP, STEEL H
0076 701-95780
120445.00

PILE, STEEL H, HP 12 X

22.300

9466 .500

4176.400

111.400

77.800

2158.000

19441 .400

2.000

2.000

42 .000

2210.000

74

TON

LBS

LBS

TON

KGAL

CYS

SYS

EACH

EACH

EACH

LFT

450.00000

2.05000

2.05000

300.00000

1.00000

7.00000

3.25000

2375.00000

1600.00000

85.00000

52.00000

10035.00]
|

19406 .33
|

8561.62]
|
33420.00]
|

77.80]

|
15106.00]|
|
63184.55]
|

4750.00]
|

3200.00]
|

3570.00]

|
114920.00|

534.20000

2.81000

2.32000

421.13000

12.45000

10.85000

3.42000

2153.47000

2153.47000

107.42000

42 .95000

11912.66]
|
26600.87]
|

9689.25]
|
46913.88|
|

968.61]|

|
23414.30]
|
66489.59]
|

4306.94|
|

4306.94|
|

4511.64]

|
94919.50]

465.00000

2.75000

1.80000

390.00000

2.00000

21.00000

3.00000

2500.00000

1650.00000

89.00000

54.50000



DATE : 04/25/07

PAGE : 141 -6

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER  : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35
0918397
IBERNS CONSTRUCTION COMPANY I |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY
CONSTRUCTION
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0077 702-51005 222.200 CYS | 725.00000 16109500 494 89000 109964 .56 755.00000
167761 .00
CONCRETE, A, SUBSTRUCTURE I I I
0078 702-51015 148.300 CYS | 270.00000 40041.00] 255 .56000 37899.55] 280.00000
4152400
CONCRETE, B, FOOTINGS I I I
0079 703-06029 295605.000 LBS | 0.85000 251264 25| 0.89000 263088.45| 0.90000
266044 .50
REINFORCING BARS, EPOXY COATED I | I
0080 704-51002 838.700 CYS | 400.00000 335480.00| 40637000 340822 .52 420.00000
352254.00
CONCRETE, C, SUPERSTRUCTURE I I I
0081 706-05732 4.000 EACH | 2000.00000 8000.00] 1557 .53000 6230.12] 2100.00000
8400.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | | I
0082 706-51020 46.400 CYS | 520.00000 24128.00] 546.77000 25370.13] 535.00000
24824.00
CONCRETE, C, RAILING I | I
0083 707-06404 2645.500 LFT | 215.00000 568782 .50 248.61000 657697.76| 220.00000
582010.00
STRUCTURAL MEMBERS, CONCRETE BULB-T BEA | I I
0084 709-51821 LUMP |  17780.00000 17780.00]  11316.67000 11316.67]  18500.00000
18500.00
SURFACE SEAL I I I
0085 714-06660 90.000 SYS | 500.00000 45000.00] 40959000 36863.10] 525.00000

47250.00



WINGWALL
0086 715-05019
9875.25

PIPE, TYPE 1,
0087 715-05048
88118.12

PIPE, TYPE 4,
0088 715-05053
26682.08

199.500

CIRCULAR, 36 IN.
28425.200

CIRCULAR, 6 IN.
1694.100

PIPE, UNDERDRAIN OUTLET, 6 IN.

0089 715-05118
1347.80

PIPE, TYPE 1,
0090 715-05123
7628.50

PIPE, TYPE 1,
0091 715-05125
8724 .85

PIPE, TYPE 1,
0092 715-05128
14237.50

PIPE, TYPE 1,
0093 715-05129
48792.00

PIPE, TYPE 1,
0094 715-05133
27840.00

PIPE, TYPE 1,
0095 715-05149
1800.00

PIPE, TYPE 2,
0096 715-05169
2960.00

PIPE, TYPE 3,

29.300

CIRCULAR, 12 IN.
160.600

CIRCULAR, 24 IN.
165.400

CIRCULAR, 30 IN.
167.500

CIRCULAR, 48 IN.
456.000

CIRCULAR, 54 IN.
232.000

CIRCULAR, 60 IN.
45.000

CIRCULAR, 12 IN.
80.000

CIRCULAR, 15 IN.

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

70.00000

2.85000

9.50000

35.00000

45.00000

60.00000

110.00000

130.00000

160.00000

35.00000

38.00000

I
13965.00]

|
81011.82]
|
16093.95|
|
1025.50]
|
7227.00]
|
9924.00]
|
18425 .00
|
59280.00]
|
37120.00]
|
1575.00]

|
3040.00]

65.01000

3.11000

15.56000

82.59000

34 .36000

59.67000

92.57000

12405000

128.67000

30.06000

38.93000

12969.

88402.

26360.

2419.

5518.

9869.

15505.

56566.

29851.

1352.

3114

50|

37]

20|

89|

22]

42|

48|

80|

44|

70]

.40

49.

15.

46.

47 .

52.

85.

107.

120.

40.

37.

50000

-10000

75000

00000

50000

75000

00000

00000

00000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -7
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER  : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35
0918397
IBERNS CONSTRUCTION COMPANY I |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY
CONSTRUCTION
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0097 715-05228 46.900 LFT | 72.00000 3376.80] 39.47000 1851.14] 47.00000
2204.30
PIPE, TYPE 1, DEFORMED, MIN. AREA 1.6 | | I
SQ. FT. | | |
0098 715-05244 48.500 LFT | 165.00000 8002.50] 121.55000 5895.18] 155.00000
7517.50
PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 | I I
Q. FT. | | |
0099 715-05442 10.000 LFT | 50.00000 500.00] 64.82000 648.20] 53.00000
530.00
PIPE, DRAINTILE TERMINAL SECTION, 10 IN | I
0100 715-05443 20.000 LFT | 60.00000 1200.00] 48.66000 973.20] 65.00000
1300.00
PIPE, DRAINTILE TERMINAL SECTION, 12 IN | | I
0101 715-05841 4.000 EACH | 3000.00000 12000. 00| 1938.19000 7752.76] 1350.00000
5400.00
CONCRETE ANCHOR, 60 IN. I I I
0102 715-06004 4.000 EACH | 2600.00000 10400.00]| 1938.19000 7752.76] 1350.00000
5400.00
CONCRETE ANCHOR, 48 IN. I | |
0103 715-06492 4.000 EACH | 2800.00000 11200.00]| 1938.19000 7752.76] 1350.00000
5400.00
CONCRETE ANCHOR, 54 IN. I I I
0104 715-07090 2.000 EACH | 3000.00000 6000.00] 1938.19000 3876.38] 1350.00000
2700.00

CONCRETE ANCHOR, MIN. AREA 11.6 SFT. | | |



0105 715-08162
5488.00

PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8

SFT.
0106 715-08163
3000.00

PIPE END SECTION, MIN. AREA 8.8 SFT.
0107 715-08283 94.700 SYS
7576.00

PCCP FOR STRUCTURE INSTALLATION
0108 715-08305 15.600 TON
1716.00

HMA FOR STRUCTURE INSTALLATION, TYPE B
0109 715-46000 1.000 EACH
260.00

PIPE END SECTION, 12 IN.
0110 715-46005
1260.00

PIPE END SECTION, 15 IN.
0111 715-46020
840.00

PIPE END SECTION, 24 IN.
0112 715-46030
1050.00

PIPE END SECTION, 30 IN.
0113 715-46040
1680.00

PIPE END SECTION, 36 IN.
0114 715-46150
520.00

PIPE END SECTION, 22 IN. X 13 IN.,

MODIFIED

34.300 LFT

2.000 EACH

4._000 EACH

2.000 EACH

2.000 EACH

2.000 EACH

2.000 EACH

150.00000

600.00000

113.75000

110.00000

400.00000

450.00000

550.00000

900.00000

1200.00000

525.00000

5145.00]
|
|

1200.00]

I
10772.13]
|
1716.00]
|

400.00]
|
1800.00]
|
1100.00]
I
1800.00]

|
2400.00]

|
1050.00]

120.89000

1174 .60000

130.38000

190.49000

183.04000

278.49000

278.77000

657.63000

657.63000

297.71000

4146.

2349.

12346.

2971.

183.

1113.

557.

1315.

1315.

595.

160.

1500.

80.

110.

260.

315.

420.

525.

840.

260.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -8
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER  : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35
0918397
IBERNS CONSTRUCTION COMPANY I |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY
CONSTRUCTION
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0115 715-97966 2.000 EACH | 2900.00000 5800.00] 3728.17000 7456.34] 4000.00000
8000.00
GRATED BOX END SECTION, I, 6:1, 12 IN. | | I
0116 716-07637 214.000 LFT | 44600000 95444 _.00] 894 .64000 191452 .96 500.00000
10700000
PIPE INSTALLATION, TRENCHLESS, 48 IN. | I I
0117 718-06528 33.000 EACH | 800.00000 26400.00] 777 .96000 25672.68] 775.00000
25575.00
OUTLET PROTECTOR, 1 I | I
0118 718-06529 25.000 EACH | 360.00000 9000.00] 752.02000 18800.50]| 750.00000
18750.00
OUTLET PROTECTOR, 2 I I I
0119 718-06531 8.000 EACH | 280.00000 2240.00] 41491000 3319.28] 420.00000
3360.00
OUTLET PROTECTOR, 3 I I I
0120 718-06532 3000.000 LFT | 1.00000 3000.00] 1.09000 3270.00] 1.00000
3000.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0121 718-52610 2250.900 CYS | 28.70000 64600.83] 29.04000 65366.14] 2875000
64713.38
AGGREGATE FOR UNDERDRAINS I I I
0122 718-99153 28393.600 SYS | 0.75000 21295.20] 1.04000 29529.34] 1.00000
28393.60
GEOTEXTILES FOR UNDERDRAIN | | I
0123 723-09039 128.000 LFT | 152500000 19520000 2034.01000 260353.28]| 1550.00000

198400.00



STRUCTURE, PRECAST THREE-SIDED, 168 IN.

X 87 IN.
0124 723-09041
111725.00

STRUCTURE, PRECAST THREE-SIDED, 84 IN.

X 74 IN.
0125 725-06862
66522 .50

PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT
0126 725-06865 87.000 LFT
7395.00

PIPE LINER, THERMOPLASTIC, 12 IN.

109.000 LFT

225.500 LFT

0127 725-09037 199.000 LFT
18308.00

PIPE LINER, THERMOPLASTIC, AREA 1.6 SFT
0128 728-98377 LUMP
13750.00

MASONRY COATING
0129 731-08252 681.800 LFT

88634.00

LEVELING PAD
0130 731-93945
227040.00

FACE PANELS, CONCRETE
0131 731-93946
79120.00

WALL ERECTION
0132 801-04308
460.00

ROAD CLOSURE SIGN ASSEMBLY
0133 801-06201
8646.00

TEMPORARY PANEL SIGNS

13760.000 SFT

13760.000 SFT

2.000 EACH

52.400 SYS

1000.00000

255.68000

73.50000

80.00000

13250.00000

125.00000

16.25000

5.50000

225.00000

159.00000

I
I
109000.00]

|
|
57655.84]
|

6394.50]

|
15920.00 |
|
13250.00]|
|
85225.00]
|
223600.00|
|
75680.00]

I
450.00]

|
8331.60]

1440.80000

191.92000

107 .58000

118.02000

13842.43000

16.57000

19.48000

5.19000

409.72000

164.93000

157047.

43277 .

9359.

23485.

13842.

11297.

268044.

71414 .

819.

8642.

|
44|
|
33|

1025.00000

295.00000

85.00000

92.00000

13750.00000

130.00000

16.50000

5.75000

230.00000

165.00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -9
TABULATION OF BIDS
ENGINEER®S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER 141 CONTRACT ID = IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :

IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35
0918397
IBERNS CONSTRUCTION COMPANY I |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY

CONSTRUCTION
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0134 801-06202 178.000 LFT | 50.50000 8989.00] 52.38000 9323.64] 53.00000
9434.00

TEMPORARY PANEL SIGN SUPPORTS I | I
0135 801-06207 61784.200 LFT | 0.63000 38924 .05] 0.95000 58694 .99 0.65000
40159.73

TEMPORARY PAVEMENT MARKING, REMOVABLE, | I

4 IN. I I
0136 801-06625 24_.000 EACH | 68.00000 1632.00]
1704.00

DETOUR ROUTE MARKER ASSEMBLY I | I
0137 801-06640 63.000 EACH | 198.00000 12474 .00 388.98000 24505.74] 205.00000
12915.00

CONSTRUCTION SIGN, A I | I
0138 801-06645 25.000 EACH | 60.00000 1500.00] 82.98000 2074.50] 62.00000
1550.00

CONSTRUCTION SIGN, B I I I
0139 801-06710 450.000 DAY | 6.10000 2745.00] 12.45000 5602.50] 6.25000
2812.50

FLASHING ARROW SIGN I I I
0140 801-06775 LUMP | 141000.00000 141000.00] 392227.13000 392227.13] 125000.00000
12500000

MAINTAINING TRAFFIC I I I
0141 801-07119 204.000 LFT | 13.30000 2713.20] 10.37000 2115.48] 14.00000
2856.00

BARRICADE, I11-B | | I

88.17000 2116.08 71.00000



0142 801-07120 168.000
3192.00

LFT

LFT

LFT

LFT

SFT

EACH

BARRICADE, 111, PERMANENT
0143 801-08401 12172 .000
334730.00
TEMPORARY TRAFFIC BARRIER, TYPE 2
0144 802-05701 776.400
10481.40
SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE
0145 802-05702 202.000
2424 .00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR
BASE
0146 802-07057 1421.100
19895.40
SIGN, PANEL, WITH LEGEND
0147 802-07151 8.000
2440.00

WIDE FLANGE SIGN POST SUPPORT
FOUNDATION, VII1
0148 802-07158 2.000
7700.00
CANTILEVER TRAFFIC SIGN SUPPORT
FOUNDATION, 1
0149 802-08276 12.000
3660.00
WIDE FLANGE SIGN POST SUPPORT
FOUNDATION, IX
0150 802-08456 4.000
1220.00
WIDE FLANGE SIGN POST SUPPORT
FOUNDATION, VIII

EACH

EACH

EACH

18.30000

19.05000

13.00000

11.50000

13.50000

294 .00000

3711.00000

294.00000

294 .00000

3074.40]

|
231876.60|
|

10093. 20|

|
|
2323.00]

I
I
19184.85]

I
2352.00]

I
I
7422.00]
I

I
3528.00]

|
|
1176.00]|

65.00000

24.12000

13.48000

11.93000

14.00000

304.96000

3849 .33000

304.96000

304.96000

10920.00]|
|
29358864 |
|
10465.87|

|
|
2409.86]

I
I
19895.40]

I
2439.68]

I
I
7698.66]
I

I
3659.52]

|
|
1219.84]

19.00000

27.50000

13.50000

12.00000

14.00000

305.00000

3850.00000

305.00000

305.00000



DATE : 04/25/07

PAGE : 141 -10

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35
0918397
IBERNS CONSTRUCTION COMPANY I |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY
CONSTRUCTION

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

AMOUNT

0151 802-76025

10789.80

QUANTITY

513.800 SFT

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0152 802-76035

2552.00

116.000 SFT

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0153 802-76045

2321.00

105.500 SFT

SIGN, SHEET, ENCAPSULATED LENS WITH

LEGEND, 0.125
0154 802-76095

12216.57

IN. THICKNESS
5959.300 LBS

STRUCTURAL STEEL, BREAKAWAY

0155 802-76140

37000.00

2.000 EACH

OVERHEAD SIGN STRUCTURE, CANTILEVER

DOUBLE ARM

0156 802-76175

7700.00

WALKWAY, HANDRAIL, AND LIGHTING SUPPORT
ASSEMBLY (CANTILEVER)
0157 804-06770

2640.00

DELINEATOR POST

44 000 LFT

66.000 EACH

| | |
| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE

g S o
| 20.00000 10276.00] 20.75000 10661 .35] 21.00000
[ | |
| | [
| 21.00000 2436.00] 21.78000 2526.48] 22.00000
| | |
[ | |
| 21.50000 2268.25] 22.30000 2352.65] 22.00000
| | |
| | |
| 2.00000 11918.60] 2.07000 12335.75] 2.05000
| | |
| 17793.00000 35586.00] 18456.23000 36912.46] 18500.00000
| | |
| | |
| 172 .00000 7568.00] 178.41000 7850.04] 175.00000
| | |
| | |
| 20.00000 1320.00] 22.82000 1506.12] 40.00000



0158 805-06592 690.000 LFT | 12.00000 8280.00] 12.45000 8590.50] 12.50000
8625.00

CONDUIT, STEEL, GALVANIZED, 2 IN. I I I
0159 805-86810 2.000 EACH | 4323.00000 8646.00] 4484 .14000 8968.28] 4500 .00000
9000.00

SERVICE POINT, 11 | | I
0160 805-86810 2.000 EACH | 11287.00000 22574.00]  11707.72000 23415.44]  11750.00000
23500.00

SERVICE POINT, 11 MODIFIED I I I
0161 805-86889 3150.000 LFT | 0.70000 2205.00] 0.73000 2299 _50]| 0.74000
2331.00

POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | I I

COPPER I I I
0162 805-86920 57.000 EACH | 16.00000 912.00] 16.60000 946.20] 16.50000
940.50

MULTIPLE COMPRESSION FITTING, NOT | | I

WATERPROOFED I I I
0163 805-86930 52.000 EACH | 34.00000 1768.00] 35.27000 1834.04] 35.75000
1859.00

INSULATING LINK, NOT WATERPROOFED I I I
0164 805-90267 1450.000 LFT | 10.00000 14500. 00| 10.37000 15036.50]| 10.50000
15225.00

CONDUIT, STEEL, GALVANIZED, 3 IN. I I I
0165 805-98335 20700.000 LFT | 7.00000 14490000 | 7.00000 14490000 | 7.20000
149040.00

WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | I

TRENCH, 4 1/C I I I
0166 805-98336 690.000 LFT | 7.00000 4830.00] 7.00000 4830.00] 7.20000
4968 .00

WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C I I I



DATE : 04/25/07

PAGE : 141 -11

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER  : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35
0918397
IBERNS CONSTRUCTION COMPANY I |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY
CONSTRUCTION
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0167 807-02428 20.000 EACH | 875.00000 17500.00] 907.62000 18152.40] 900.00000
18000.00
CONCRETE FOUNDATION WITH GROUNDING, 30 | | I
IN. X 30 IN. X 96 IN. I I I
0169 807-82016 2.000 EACH | 60400000 1208.00] 626.51000 1253.02] 625.00000
1250.00
SIGN CIRCUIT INSTALLATION, CANTILEVER, | I I
2 LUMINAIRES I I I
0170 807-82052 2.000 EACH | 60400000 1208.00] 626.51000 1253.02] 625.00000
1250.00
UNDERPASS CIRCUIT INSTALLATION, 2 I I I
LUMINAIRES I I I
0171 807-82160 1.000 EACH |  18343.00000 18343.00]  19026.73000 19026.73]  19000.00000
19000.00
LIGHT POLE, HIGH MAST, 95 FT. E.M.H. I | I
0172 807-82400 1.000 EACH | 21207.00000 21207.00]  21997.49000 21997.49]  22000.00000
22000.00
LIGHT POLE, HIGH MAST, 125 FT. E.M.H. | | I
0173 807-82440 1.000 EACH |  23095.00000 23095.00]  23955.86000 23955.86]  24000.00000
24000.00
LIGHT POLE, HIGH MAST, 130 FT. E.M.H. | I I
0174 807-82520 2.000 EACH | 23148.00000 46296.00]  24010.84000 48021.68]  24000.00000
48000.00
LIGHT POLE, HIGH MAST, 140 FT. E.M.H. | I I
0175 807-82990 1.000 EACH | 2310.00000 2310.00] 2396.10000 2396.10] 2400.00000

2400.00



TOWER LIGHTING WINCH DRIVE
0176 807-84814
34000.00
LIGHT POLE, 42 FT. E.M.H., 15.0 FT.
MAST ARM, TRANSFORMER BASE
0177 807-86620
4300.00
LUMINAIRE, ROADWAY, HIGH PRESSURE
SODIUM, 400 WATT
0178 807-86635
2460.00
LUMINAIRE, ROADWAY, MERCURY VAPOR, 250
WATT
0179 807-86665
19550.00
LUMINAIRE, HIGH MAST, 1000 WATT, HIGH
PRESSURE SODIUM
0180 807-86750
2540.00
LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH
PRESSURE SODIUM, 150 WATT
0181 807-86830
31350.00
CONCRETE FOUNDATION WITH GROUNDING, 4
FT. DIAMETER X 20 FT.
0182 807-86910
952.00
CONNECTOR KIT, UNFUSED

20.000 EACH

20.000 EACH

4.000 EACH

34.000 EACH

4_000 EACH

6.000 EACH

28.000 EACH

1615.00000

206.00000

586.00000

558.00000

608.00000

5000.00000

32.50000

I
32300.00]

|
|
4120.00]

|
|
2344 _00]

I
I
18972.00]

|
I
2432.00]

I
I
30000.00]

|
|
910.00]

1675.20000

213.68000

607.84000

578.80000

630.66000

5186.37000

33.71000

33504.

4273.

2431.

19679.

2522.

31118.

943.

1700.

215.

615.

575.

635.

5225.

34.

00000

00000

00000

00000

00000

00000

00000



DATE : 04/25/07

PAGE : 141 -12

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER  : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35
0918397
IBERNS CONSTRUCTION COMPANY I |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY
CONSTRUCTION
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0183 807-86915 30.000 EACH | 32.50000 975.00] 33.71000 1011.30] 33.50000
1005.00
CONNECTOR KIT, FUSED I | I
0184 807-86950 28.000 EACH | 46.00000 1288.00] 47 .71000 1335.88] 47 .50000
1330.00
SIGN, UNDERPASS, AND ROADWAY LIGHTING | I I
LOCATION IDENTIFICATION I I I
0185 807-86955 25.000 EACH | 225.00000 5625.00] 233.39000 5834.75] 235.00000
5875.00
CABLE DUCT MARKER I I I
0186 808-03002 3203.200 LFT | 0.36000 1153.15] 0.33000 1057.06] 0.38000
1217.22
LINE, EPOXY, BROKEN, WHITE, 4 IN. I | I
0187 808-03631 33625.300 LFT | 0.36000 12105.11] 0.33000 11096.35] 0.38000
12777.61
LINE, EPOXY, SOLID, WHITE, 4 IN. I I I
0188 808-03632 31209.600 LFT | 0.36000 11235.46] 0.33000 10299.17| 0.38000
11859.65
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | I
0189 808-04896 2457.500 LFT | 0.36000 884.70] 0.33000 810.98| 0.38000
933.85
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I I
0190 808-05534 3396.300 LFT | 1.02000 3464 .23] 0.66000 2241 .56 1.05000
3566.12

LINE, EPOXY, SOLID, WHITE, 8 IN.



0191 808-05535
5532.80
TRANSVERSE MARKINGS, EPOXY, SOLID,
WHITE, CROSSHATCH LINE, 24 IN.
0192 808-06193
620.00

345.800 LFT

2.000 EACH

PAVEMENT MESSAGE MARKINGS, EPOXY, WRONG

WAY RAMP ARROW
0193 808-06703
2043.05

4643.300 LFT

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0194 808-06705
344.80

LINE, THERMOPLASTIC, SOLID, WHITE, 8
31045.700 LFT

0195 808-06716
6519.60

LINE, REMOVE
0196 808-06800
13400.00

TRANSVERSE MARKINGS, EPOXY, SOLID,

YELLOW, CROSSHATCH LINE, 24 IN.
0197 808-06848
571.65

215.500 LFT

IN

837.500 LFT

61.800 LFT

LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN

LINE, 48 IN GAP
0198 808-09038
956.25

TRANSVERSE MARKINGS, EPOXY, SOLID,

WHITE, CROSSHATCH LINE, 12 IN.
0199 808-74805
2667.20

75.000 LFT

166.700 LFT

TRANSVERSE MARKINGS, EPOXY, STOP LINE,

24 IN.

15.30000

295.00000

0.42000

1.58000

0.20000

15.30000

9.05000

12.20000

15.30000

5290.74]

|
|
590.00]

|
|
1950.19]
|

340.49]

|

6209.14]
|
12813.75]

|
|
559.29]

|
|
915.00]

|
|
2550.51]

15.04000

259.32000

0.34000

0.68000

0.26000

15.04000

8.30000

7.52000

15.04000

5200.

518.

1578.

146.

8071.

12596.

512.

564 .

2507.

16.

310.

16.

12.

16.

00000

00000

-44000

.60000

.21000

00000

-25000

75000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -13
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER  : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35
0918397
IBERNS CONSTRUCTION COMPANY I |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY
CONSTRUCTION
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0200 808-74807 9.000 EACH | 209.00000 1881.00] 181.52000 1633.68] 220.00000
1980.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | I
INDICATIONS ARROWS I I I
0201 808-74808 7.000 EACH | 230.00000 1610.00] 259.32000 1815.24]| 235.00000
1645.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I I
(ONLY) | | |
0202 808-74811 3337.600 LFT | 0.40000 1335.04] 0.41000 1368.42] 0.42000
1401.79
LINE, EPOXY, BROKEN, WHITE, 5 IN. I I I
0203 808-75240 205.000 LFT | 0.42000 86.10] 0.34000 69.70] 0.44000
90.20
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | I
IN. I I I
0204 808-75245 4080.400 LFT | 0.42000 1713.77] 0.34000 1387.34] 0.44000
1795.38
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | I
IN. | | |
0205 808-75260 76.000 LFT | 5.25000 399.00] 3.11000 236.36] 5.35000
40660
TRANSVERSE MARKINGS, THERMOPLASTIC, I I I
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | I I
0206 808-75297 12.000 LFT | 10.50000 126.00] 6.22000 74_64] 11.00000

132.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |



STOP LINE, 24 IN.
0207 808-75320
330.00
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW
0208 808-75325 4_.000 EACH
880.00
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)
0209 808-75996
1319.50
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE
0210 808-75998
14835.00
SNOWPLOWABLE RAISED PAVEMENT MARKER
0211 808-98000 2271.000 LFT
2271.00
LINE, EPOXY, SOLID, YELLOW, 8 IN.
0212 205-06935 4.000 EACH
10000.00
TEMPORARY SEDIMENT BASIN
0213 205-08594
656.25
FILTER SOCK , FOR TEMPORARY CHECK DAM
0214 715-09064 734.000 LFT
11744 .00
VIDEO INSPECTION FOR PIPE

2.000 EACH

182.000 EACH

989.000 EACH

125.000 LFT

157.50000

210.00000

7.00000

14 .30000

0.96000

2400.00000

12.80000

3.00000

|
315.00]

|
|
840.00]|

|
|
1274.00]

I
I
14142.70]

|
2180.16]
|
9600.00]

I
1600.00]

|
2202.00]

101.65000

145.22000

7.26000

19.19000

0.66000

23454 _.30000

11.36000

3.11000

|
203.30]

|
|
580.88]|

|
|
1321.32]

I
I
18978.91]

|
1498.86]
|
93817.20]

I
1420.00]

|
2282.74]

165.00000

220.00000

7.25000

15.00000

1.00000

2500.00000

5.25000

16.00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -14
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER  : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-0175870 IC 2 ) 05-0558668 IC 3 ) 35
0918397
IBERNS CONSTRUCTION COMPANY I |WEDDLE BROTHERS HIGHWAY GROU |RIETH RILEY
CONSTRUCTION
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0215 701-06027 2.000 EACH | 3250.00000 6500.00] 2791.18000 5582.36] 3400.00000
6800.00
TEST PILE I | I
0216 807-09141 1.000 EACH |  18013.00000 18013.00]  18684.43000 18684.43]  18500.00000
18500.00
LIGHT POLE, HIGH MAST, 85 FT. E.M.H. I I
0217 105-08520 2.000 EACH | 100.00000 200.00] 502.08000 1004.16] 90.00000
180.00
CELLULAR TELEPHONE/RADIO I | I
0218 105-08521 48.000 MOS | 50.00000 2400.00] 145.04000 6961.92] 90.00000
4320.00
CELLULAR TELEPHONE/RADIO SERVICE I I I
0219 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | I
MINUTES I I I
0220 105-06899 2.000 EACH | 100.00000 200.00] 502.08000 1004.16] 90.00000
180.00
RADIO I I I
SECTION TOTALS I $  17,445,283.63| $  17,658,874.60] $
17,766,794.00
------------------------------------------ e B SO
CONTRACT TOTALS I $  17,445,283.63] $  17,658,874.60] $

17,766,794.00






INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 141 -15
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER  : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
I 4 ) 35-1875662 I 5 ) 36-2231526 1C
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ S B SO
SECTION 0001  NEW INTERCHANGE CONSTRUCTION
I I
0001 105-06845 LUMP | 250000 .00000 250000.00] 915000.00000 915000.00 |
CONSTRUCTION ENGINEERING I I I
0002 105-07039 24.000 MOS | 1500.00000 36000.00] 2232.50000 53580.00]
FIELD OFFICE, B I I I
0003 108-01614 LUMP |  15000.00000 15000. 00| 9900.00000 9900.00]
PARTNERING OVERHEAD I I I
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I I
0005 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP I I I
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I I
CONTROL DEVICES I I I
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I I
0008 110-01001 LUMP | 900000 .00000 900000.00] 957000.00000 95700000 |
MOBILIZATION AND DEMOBILIZATION I I I
0009 201-52370 LUMP | 250000 .00000 250000.00] 287000.00000 28700000
CLEARING RIGHT OF WAY I I I
0010 202-02241 554.700 LFT | 2.70000 1497.69] 2.70000 1497.69]
GUARDRAIL, REMOVE I I I
0011 202-51330 LUMP |  20000.00000 20000.00]  20000.00000 20000.00]
PRESENT STRUCTURE, REMOVE I I I
0012 202-74025 12911.600 LFT | 0.70000 9038.12] 2.00000 25823.20]
FENCE, REMOVE I I I
0013 203-02000 101827.000 CYS | 15.00000 1527405.00] 14..00000 1425578.00]



EXCAVATION, COMMON
0014 203-02070
BORROW
0015 205-02224 1185.000 LFT
TEMPORARY EROSION AND SEDIMENT CONTROL,
PERIMETER PROTECTION

367517.000 CYS

0016 205-03371 9129.300 CYS
SEDIMENT, REMOVE

0017 205-06931 1080.000 TON
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0018 205-06934 278.400 TON

TEMPORARY MULCHING

7.50000

5.00000

11.96000

42 .67000

300.00000

I
2756377.50]

|
5925.00]
|

I
109186.43]
I
46083.60]

|
83520.00]
|

7.00000

9.00000

14.00000

40.00000

325.00000

I
2572619.00]

I
10665.00]|
I

I
127810.20]
I
43200.00]

|
90480.00]
|



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 141 -16
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER  : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 IC 5 ) 36-2231526 I )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0019 205-06936 19.400 TON | 41.61000 807.23] 300.00000 5820.00]
TEMPORARY SEDIMENT TRAP I I I
0020 205-06938 640.000 LFT | 10.00000 6400.00] 25_00000 16000.00|
TEMPORARY SLOPE DRAIN I I I
0021 206-51230 263.000 CYS | 20.00000 5260.00] 25_00000 6575.00]
EXCAVATION, FOUNDATION, UNCLASSIFIED I I I
0022 207-08263 132047.600 SYS | 4.85000 640430.86| 3.90000 514985 .64
SUBGRADE TREATMENT, TYPE IA I I I
0023 210-06369 4900.000 LFT | 3.15000 1543500 4.00000 19600.00|
SAW CUT I I I
0024 211-02050 7406.000 CYS | 2200000 16293200 14..00000 103684 .00
B BORROW I I I
0025 211-06467 162.000 CYS | 40.00000 6480.00] 44 .44000 7199.28]
AGGREGATE FOR END BENT BACKFILL I I I
0026 211-07454 12480.700 CYS | 26.00000 324498 .20 18.00000 22465260
STRUCTURE BACKFILL I I I
0027 213-08058 856.100 CYS | 85.00000 72768.50] 9500000 81329.50]
FLOWABLE BACKFILL I I I
0028 301-07448 2279.300 TON | 2250000 51284.25] 18.02000 41072.99]
COMPACTED AGGREGATE, NO. 53, BASE I I I
0029 302-06464 26445.100 CYS | 29.00000 766907 .90 29.56000 781717.16]|
SUBBASE FOR PCCP I I I
0030 302-07455 164.000 CYS | 4500000 7380.00] 51.83000 8500.12]
DENSE GRADED SUBBASE I I I
0031 303-01180 16359.400 TON | 25_00000 408985 .00 | 15.57000 25471586
COMPACTED AGGREGATE, NO. 53 I I I
0032 304-07493 1358.000 TON | 50.04000 67954.32] 95.00000 129010.00]|
| |

WIDENING WITH HMA, TYPE B



0033 306-08034

2874.100 SYS

MILLING, ASPHALT, 1 1/2 IN.

0034 401-06264
PROFILOGRAPH,
0035 401-07328
QC/QA-HMA, 3,
0036 401-07398
QC/QA-HMA, 3,
0037 401-07407
QC/QA-HMA, 2,
0038 401-07408
QC/QA-HMA, 3,

LUMP
HMA
979.000 TON
70, SURFACE, 9.5 mm
1028.000 TON
70, INTERMEDIATE, 19.0 mm
2979.000 TON
64, BASE, 25.0 mm
4189.000 TON
64, BASE, 25.0 mm

3.50000

2631 .58000

58.85000

47.20000

41.62000

42.15000

10059.35]
2631-58}
57614-15I
48521.60I
123985.98I

|
176566.35|
|

1.58000

2663.51000

59.56000

47.77000

42.12000

42 .66000

4541 .

2663.

58309.

49107.

125475.

178702.



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -17
TABULATION OF BIDS

ENGINEER®S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER 141 CONTRACT ID = IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :

IC 4 ) 35-1875662 IC 5 ) 36-2231526 1C )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0039 406-05520 4.960 TON | 303.06000 1503.18] 30674000 1521.43]
ASPHALT FOR TACK COAT I I I
0040 501-06266 LUMP | 5000 .00000 5000.00] 5097 . 16000 5097.16]
PROFILOGRAPH, PCCP I I I
0041 501-06322 70352.900 SYS | 33.25000 2339233.93] 33.90000 2384963 .31 |
QC/QA-PCCP, 11 IN. I I I
0042 501-08193 35423.800 SYS | 32.00000 1133561.60] 32.62000 1155524 .36
QC/QA-PCCP, 10.5 IN. I I I
0043 503-03489 1633.000 EACH | 10.00000 16330.00]| 10.19000 16640.27|
RETROFITTED TIE BARS I I I
0044 503-05240 57456.900 LFT | 7.00000 402198.30] 7.14000 410242 .27]
D-1 CONTRACTION JOINT I I I
0045 503-05310 168.000 LFT | 125.00000 21000.00] 110.78000 18611.04]
TERMINAL JOINT I I I
0046 601-01522 4.000 EACH | 1800.00000 7200.00] 1800.00000 7200.00]
GUARDRAIL TRANSITION TYPE TGB I I I
0047 601-06233 2.000 EACH | 7700.00000 15400. 00| 7700.00000 15400.00|
IMPACT ATTENUATOR, ED, W1, TL-3 I I I
0048 601-94689 6.000 EACH | 2400.00000 14400.00| 2400.00000 14400.00|
GUARDRAIL END TREATMENT, OS I I I
0049 601-99105 1243.750 LFT | 16.00000 19900.00] 16.00000 19900.00]|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I I
0050 602-06729 14.000 EACH | 12.00000 168.00] 11.00000 154.00]
BARRIER DELINEATOR I I I
0051 603-06040 16895.200 LFT | 4.30000 72649 .36] 5.00000 84476.00]
FENCE, FARM FIELD, 47 IN. I I I
0052 605-06140 432.500 LFT | 20.00000 8650.00] 29.18000 12620.35]
| |

CURB AND GUTTER, CONCRETE |



0053 605-94811
CURB TURNOUT
0054 609-06259
REINFORCED CONCRETE BRIDGE
IN.
0055 610-07486
HMA FOR APPROACHES, TYPE A
0056 615-06490
RIGHT OF WAY MARKER
0057 615-06500
MONUMENT, A

2.000 EACH

982.000 SYS
APPROACH 12

544 300 TON

81.000 EACH

5.000 EACH

250.00000

40.00000

89.84000

120.00000

425.00000

500.00]

I
39280.00]
I

|
48899.91]
|
9720.00]

I
2125.00]
I

767.21000

50.00000

95.00000

120.00000

425.00000

1534.42]

I
49100.00]

|
51708.50]|

I
9720.00]

I
2125.00]
I



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 141 -18
TABULATION OF BIDS
ENGINEER®S ESTIMATE: $ 22,000,000
CALL ORDER 141

LETTING DATE : 03/07/07 10:00 AM

ROUTE : 74
COUNTIES : HENDRICKS

CONTRACT ID = IR-28935-A
DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :

IC 4 ) 35-1875662 IC 5 ) 36-2231526 1C )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0058 615-06505 7.000 EACH | 425_00000 2975.00] 425_00000 2975.00]
MONUMENT, B I I I
0059 615-06510 8.000 EACH | 300.00000 2400.00] 300.00000 2400.00]
MONUMENT, C I I I
0060 615-06515 37.000 EACH | 100.00000 3700.00] 100.00000 3700.00]
MONUMENT, D I I I
0061 616-02320 2760.200 SYS | 1.84000 5078.77] 2.03000 5603.21]
GEOTEXTILES I I I
0062 616-05688 288.200 TON | 50.00000 14410.00]| 50.00000 14410.00]|
RIPRAP, CLASS 1 I I I
0063 616-06405 2114.500 TON | 40.00000 84580.00] 40.00000 84580.00]
RIPRAP, REVETMENT I I I
0064 621-01004 2.000 EACH | 500.00000 1000.00] 500.00000 1000.00]
MOBILIZATION AND DEMOBILIZATION FOR I I I
SEEDING I I I
0065 621-06545 22.300 TON | 45000000 10035.00] 45000000 10035.00]|
FERTILIZER I I I
0066 621-06553 9466.500 LBS | 2.05000 19406 .33 2.05000 19406 .33
SEED MIXTURE, R I I I
0067 621-06557 4176.400 LBS | 2.05000 8561.62] 2.05000 8561.62]
SEED MIXTURE, T I I I
0068 621-06565 111.400 TON | 300.00000 33420.00] 300.00000 33420.00]
MULCHING MATERIAL I I I
0069 621-06567 77.800 KGAL | 1.00000 77.80] 1.00000 77.80]
WATER I I I
0070 621-06570 2158.000 CYS | 5.00000 10790.00] 2488000 53691.04]
TOP SOIL I I I
0071 621-06574 19441.400 SYS | 2.35000 45687 .29] 2.35000 45687 .29]



SODDING

0073 701-06011 2.000
DYNAMIC PILE LOAD TEST

0074 701-06012 2.000
TEST PILE, RESTRIKE

0075 701-91792 42 .000
PILE TIP, STEEL H

0076 701-95780 2210.000
PILE, STEEL H, HP 12 X 74

0077 702-51005 222.200

CONCRETE, A, SUBSTRUCTURE

EACH

EACH

EACH

LFT

CYS

500.00000

1500.00000

250.00000

40.00000

650.00000

|
1000.00]

|
3000.00]
|
10500.00]
|
88400.00]

|
144430.00]
|

7500.00000

4500.00000

125.00000

47.90000

850.00000

I
15000.00]

|

9000.00]

|

5250.00]

|
10585900 |

I
188870.00]
I



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -19
TABULATION OF BIDS

ENGINEER®S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER 141 CONTRACT ID = IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :

IC 4 ) 35-1875662 IC 5 ) 36-2231526 1C )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0078 702-51015 148.300 CYS | 625.00000 92687.50] 325.00000 48197 .50]
CONCRETE, B, FOOTINGS I I I
0079 703-06029 295605.000 LBS | 0.90000 266044 .50 1.00000 29560500 |
REINFORCING BARS, EPOXY COATED I I I
0080 704-51002 838.700 CYS | 360.00000 301932.00] 750.00000 62902500
CONCRETE, C, SUPERSTRUCTURE I I I
0081 706-05732 4.000 EACH | 1000.00000 4000.00] 2500.00000 10000.00]|
CONCRETE BRIDGE RAILING TRANSITION, TBC | I I
0082 706-51020 46.400 CYS | 400.00000 18560.00| 950.00000 44080.00]
CONCRETE, C, RAILING I I I
0083 707-06404 2645.500 LFT | 280.00000 740740.00] 250.00000 661375.00]|
STRUCTURAL MEMBERS, CONCRETE BULB-T BEA | I I
0084 709-51821 LUMP |  12780.00000 12780.00]  10620.00000 10620.00]|
SURFACE SEAL I I I
0085 714-06660 90.000 SYS | 800.00000 72000.00] 568.53000 51167.70]
WINGWALL I I I
0086 715-05019 199.500 LFT | 65.00000 12967.50] 47 .72000 9520.14]
PIPE, TYPE 1, CIRCULAR, 36 IN. I I I
0087 715-05048 28425.200 LFT | 2.50000 71063.00] 3.25000 92381.90]
PIPE, TYPE 4, CIRCULAR, 6 IN. I I I
0088 715-05053 1694.100 LFT | 10.00000 16941.00] 17 .59000 29799.22]
PIPE, UNDERDRAIN OUTLET, 6 IN. I I I
0089 715-05118 29.300 LFT | 30.00000 879.00] 44 .67000 1308.83]
PIPE, TYPE 1, CIRCULAR, 12 IN. I I I
0090 715-05123 160.600 LFT | 5500000 8833.00] 4569000 7337.81]
PIPE, TYPE 1, CIRCULAR, 24 IN. I I I
0091 715-05125 165.400 LFT | 60.00000 9924.00] 50.76000 8395.70]
| |

PIPE, TYPE 1, CIRCULAR, 30 IN. |



0092 715-05128
PIPE, TYPE 1,

0093 715-05129
PIPE, TYPE 1,

0094 715-05133
PIPE, TYPE 1,

0095 715-05149
PIPE, TYPE 2,

0096 715-05169
PIPE, TYPE 3,

0097 715-05228
PIPE, TYPE 1,
SQ. FT.

CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,

DEFORMED,

167.500

48 IN.
456.000

54 IN.
232.000

60 IN.
45.000

12 IN.
80.000

15 IN.
46.900
MIN. AREA

LFT

LFT

LFT

LFT

LFT

LFT
1.6

90.00000

105.00000

125.00000

35.00000

40.00000

50.00000

15075.00]
47880-00}
29000-00I
1575.oo=
3200.00}

|
2345.00]

82.23000

103.55000

118.78000

38.58000

36.55000

45.69000

13773.

47218.

27556.

1736.

2924.

2142.

®Q O
o w

(o]
(@]

o B
o O

(o]
]



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -20
TABULATION OF BIDS

ENGINEER®S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER 141 CONTRACT ID = IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :

IC 4 ) 35-1875662 IC 5 ) 36-2231526 1C )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0098 715-05244 48.500 LFT | 200.00000 9700.00] 152.28000 7385.58]
PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 | I I
Q. FT. | | |
0099 715-05442 10.000 LFT | 35.00000 350.00] 143.89000 1438.90]
PIPE, DRAINTILE TERMINAL SECTION, 10 IN | I I
0100 715-05443 20.000 LFT | 40.00000 800.00] 178.62000 3572.40]
PIPE, DRAINTILE TERMINAL SECTION, 12 IN | I I
0101 715-05841 4.000 EACH | 2500.00000 10000. 00| 1319.80000 5279.20]
CONCRETE ANCHOR, 60 IN. I I I
0102 715-06004 4.000 EACH | 1900.00000 7600.00] 1319.80000 5279.20]
CONCRETE ANCHOR, 48 IN. I I I
0103 715-06492 4.000 EACH | 2200.00000 8800.00] 1319.80000 5279.20]
CONCRETE ANCHOR, 54 IN. I I I
0104 715-07090 2.000 EACH | 2000.00000 4000.00] 1319.80000 2639.60]
CONCRETE ANCHOR, MIN. AREA 11.6 SFT. I I I
0105 715-08162 34.300 LFT | 175.00000 6002.50] 155.33000 5327.82]
PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8 | I I
SFT. | | |
0106 715-08163 2.000 EACH | 1750.00000 3500.00] 1446 .70000 2893.40]
PIPE END SECTION, MIN. AREA 8.8 SFT. I I I
0107 715-08283 94.700 SYS | 100.00000 9470.00] 9500000 8996.50]
PCCP FOR STRUCTURE INSTALLATION I I I
0108 715-08305 15.600 TON | 135.00000 2106.00] 200.00000 3120.00]
HMA FOR STRUCTURE INSTALLATION, TYPE B | I I
0109 715-46000 1.000 EACH | 400.00000 400.00] 253.81000 253.81]
PIPE END SECTION, 12 IN. I I I
0110 715-46005 4.000 EACH | 45000000 1800.00] 304.57000 1218.28]
| |

PIPE END SECTION, 15 IN. |



0111 715-46020

PIPE END SECTION,

0112 715-46030

PIPE END SECTION,

0113 715-46040

PIPE END SECTION,

0114 715-46150

PIPE END SECTION,

MODIFIED
0115 715-97966

GRATED BOX END SECTION,

2.000
24 IN.

2.000
30 IN.

2.000
36 IN.

2.000
22 IN. X 13 IN.,

2.000

EACH

EACH

EACH

EACH

EACH

I, 621, 12 IN.

600.00000

900.00000

1200.00000

500.00000

4000.00000

1200.00]
|
1800.00]
|
2400.00]

|
1000.00]
|

|
8000.00]
|

406.09000

507.62000

812.19000

253.81000

3857.87000

812.18]
|
1015.24|
|
1624.38]

|
507.62]
|

|
7715.74]
|



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -21
TABULATION OF BIDS

ENGINEER®S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER 141 CONTRACT ID = IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :

IC 4 ) 35-1875662 IC 5 ) 36-2231526 1C )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0116 716-07637 214.000 LFT | 500.00000 107000.00] 789.17000 16888238
PIPE INSTALLATION, TRENCHLESS, 48 IN. | I I
0117 718-06528 33.000 EACH | 600.00000 19800. 00| 60914000 20101.62]
OUTLET PROTECTOR, 1 I I I
0118 718-06529 25.000 EACH | 500.00000 12500. 00| 583.76000 14594 .00 |
OUTLET PROTECTOR, 2 I I I
0119 718-06531 8.000 EACH | 675.00000 5400.00] 761.42000 6091.36]
OUTLET PROTECTOR, 3 I I I
0120 718-06532 3000.000 LFT | 0.75000 2250.00] 0.75000 2250.00]
VIDEO INSPECTION FOR UNDERDRAINS I I I
0121 718-52610 2250.900 CYS | 40.00000 90036.00] 40.00000 90036.00]
AGGREGATE FOR UNDERDRAINS I I I
0122 718-99153 28393.600 SYS | 1.00000 28393.60] 1.02000 28961.47]
GEOTEXTILES FOR UNDERDRAIN I I I
0123 723-09039 128.000 LFT | 2000.00000 25600000 | 168528000 215715.84]
STRUCTURE, PRECAST THREE-SIDED, 168 IN. | I I
X 87 IN. I I I
0124 723-09041 109.000 LFT | 1250.00000 13625000 927.92000 101143 .28
STRUCTURE, PRECAST THREE-SIDED, 84 IN. | I I
X 74 IN. I I I
0125 725-06862 225.500 LFT | 281.25000 63421.88]| 281.25000 63421.88]|
PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT | I
0126 725-06865 87.000 LFT | 80.85000 7033.95] 80.85000 7033.95]
PIPE LINER, THERMOPLASTIC, 12 IN. I I I
0127 725-09037 199.000 LFT | 88.00000 17512.00] 88.00000 17512.00]
PIPE LINER, THERMOPLASTIC, AREA 1.6 SFT | I I
0128 728-98377 LUMP |  13000.00000 13000.00]  12560.00000 12560.00]|
| |

MASONRY COATING |



0129 731-08252

LEVELING PAD
0130 731-93945

FACE PANELS, CONCRETE
0131 731-93946

WALL ERECTION
0132 801-04308

ROAD CLOSURE SIGN ASSEMBLY
0133 801-06201

TEMPORARY PANEL SIGNS
0134 801-06202

TEMPORARY PANEL SIGN SUPPORTS

681.800

13760.000

13760.000

2.000

52.400

178.000

LFT

SFT

SFT

EACH

SYS

LFT

18.00000

20.00000

8.00000

225.00000

130.50000

22.00000

12272.40]
275200.00}
110080-00I

450.oo=
6838.20I

|
3916.00]
|

25.00000

25.00000

20.00000

600.00000

200.00000

35.00000

17045.

344000.

275200.

1200.

10480.

6230.



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -22
TABULATION OF BIDS

ENGINEER®S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER 141 CONTRACT ID = IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :

IC 4 ) 35-1875662 IC 5 ) 36-2231526 1C )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0135 801-06207 61784.200 LFT | 0.63000 38924 .05] 1.10000 67962.62]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I I
4 IN. | | |
0136 801-06625 24_.000 EACH | 68.00000 1632.00] 120.00000 2880.00]
DETOUR ROUTE MARKER ASSEMBLY I I I
0137 801-06640 63.000 EACH | 198.00000 12474 .00 45000000 28350.00]
CONSTRUCTION SIGN, A I I I
0138 801-06645 25.000 EACH | 60.00000 1500.00] 80.00000 2000.00]
CONSTRUCTION SIGN, B I I I
0139 801-06710 450.000 DAY | 6.10000 2745.00] 12.00000 5400.00]
FLASHING ARROW SIGN I I I
0140 801-06775 LUMP | 250000 .00000 250000.00] 549403 .84000 549403 .84
MAINTAINING TRAFFIC I I I
0141 801-07119 204.000 LFT | 13.30000 2713.20] 10.00000 2040.00]
BARRICADE, I111-B I I I
0142 801-07120 168.000 LFT | 18.30000 3074.40] 65.00000 10920.00]
BARRICADE, 111, PERMANENT I I I
0143 801-08401 12172.000 LFT | 35.00000 426020.00] 26.50000 322558.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I I
0144 802-05701 776.400 LFT | 9.85000 7647 .54] 9.90000 7686.36]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I I
BASE I I I
0145 802-05702 202.000 LFT | 9.35000 1888.70] 9.40000 1898.80]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I I
BASE I I I
0146 802-07057 1421.100 SFT | 1450000 20605.95| 1458000 20719.64]
SIGN, PANEL, WITH LEGEND I I
0147 802-07151 8.000 EACH | 350.00000 2800.00] 351.93000 2815.44]



WIDE FLANGE SIGN POST SUPPORT
FOUNDATION, VI11

0148 802-07158 2.000 EACH
CANTILEVER TRAFFIC SIGN SUPPORT
FOUNDATION, 1

0149 802-08276 12.000 EACH
WIDE FLANGE SIGN POST SUPPORT
FOUNDATION, IX

0150 802-08456 4_000 EACH
WIDE FLANGE SIGN POST SUPPORT
FOUNDATION, VIII

3670.00000

370.00000

362.00000

7340.00

4440.00

1448.00

3690.20000

372.04000

363.99000

7380.40

4464 .48

1455.96



POLE CIRCUIT CABLE, 1C NO. 10 STRANDED

INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 141 -23
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER  : 141 CONTRACT ID : IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1875662 IC 5 ) 36-2231526 1C )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ S B SO
0151 802-76025 513.800 SFT | 11.75000 6037.15] 11.81000 6067.98]
SIGN, SHEET, ENCAPSULATED LENS WITH I I I
LEGEND, 0.080 IN. THICKNESS I I I
0152 802-76035 116.000 SFT | 12.30000 1426.80] 12.37000 1434.92]
SIGN, SHEET, ENCAPSULATED LENS WITH I I I
LEGEND, 0.100 IN. THICKNESS I I I
0153 802-76045 105.500 SFT | 13.90000 1466.45] 13.98000 1474.89]
SIGN, SHEET, ENCAPSULATED LENS WITH I I I
LEGEND, 0.125 IN. THICKNESS I I I
0154 802-76095 5959.300 LBS | 3.55000 21155_52] 3.57000 21274_70]
STRUCTURAL STEEL, BREAKAWAY I I I
0155 802-76140 2.000 EACH | 18362.00000 36724.00] 18463.06000 36926.12]
OVERHEAD SIGN STRUCTURE, CANTILEVER I I I
DOUBLE ARM I I I
0156 802-76175 44.000 LFT | 19600000 8624 _00]| 19708000 8671.52]
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | I I
ASSEMBLY (CANTILEVER) I I I
0157 804-06770 66.000 EACH | 20.00000 1320.00] 20.11000 1327.26]
DELINEATOR POST I I
0158 805-06592 690.000 LFT | 11.50000 7935_00]| 11.56000 797640
CONDUIT, STEEL, GALVANIZED, 2 IN. I I I
0159 805-86810 2.000 EACH | 3475.00000 6950.00] 3494 .13000 6988.26]
SERVICE POINT, 11 I I I
0160 805-86810 2.000 EACH | 5130.00000 10260.00]| 515824000 10316.48]
SERVICE POINT, 11 MODIFIED I I I
0161 805-86889 3150.000 LFT | 0.61000 1921.50] 0.61000 1921.50]
I I
| |

COPPER



0162 805-86920 57.000
MULTIPLE COMPRESSION FITTING, NOT
WATERPROOFED

0163 805-86930 52.000
INSULATING LINK, NOT WATERPROOFED
0164 805-90267 1450.000
CONDUIT, STEEL, GALVANIZED, 3 IN.
0165 805-98335 20700.000

WIRE, NO. 4 COPPER IN PLASTIC DUCT,

TRENCH, 4 1/C
0166 805-98336 690.000

WIRE, NO. 4 COPPER IN PLASTIC DUCT,

CONDUIT, 4 1/C

EACH

EACH

LFT

LFT
IN

LFT
IN

9.55000

9.55000

16.50000

6.50000

6.50000

544 .35]
I

|

496.60]|

|
23925.00]

I
134550.00]

4485.00]|

9.60000

9.60000

16.59000

6.54000

6.54000

547.20]

I

|

499.20]

|
2405550

I
135378.00]

4512.60]|



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -24
TABULATION OF BIDS

ENGINEER®S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER 141 CONTRACT ID = IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :

LUMINAIRE, ROADWAY, MERCURY VAPOR, 250
WATT

IC 4 ) 35-1875662 IC 5 ) 36-2231526 1C )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0167 807-02428 20.000 EACH | 722.00000 14440.00] 725.97000 14519.40]
CONCRETE FOUNDATION WITH GROUNDING, 30 | I I
IN. X 30 IN. X 96 IN. I I I
0169 807-82016 2.000 EACH | 760.00000 1520.00] 764.19000 1528.38]
SIGN CIRCUIT INSTALLATION, CANTILEVER, | I I
2 LUMINAIRES I I I
0170 807-82052 2.000 EACH | 1095 .00000 2190.00] 1101.03000 2202.06]
UNDERPASS CIRCUIT INSTALLATION, 2 I I I
LUMINAIRES I I I
0171 807-82160 1.000 EACH | 17560.00000 17560.00]  17656.64000 17656.64]
LIGHT POLE, HIGH MAST, 95 FT. E.M.H. I I I
0172 807-82400 1.000 EACH | 20196.00000 20196.00]  20307.15000 20307.15]
LIGHT POLE, HIGH MAST, 125 FT. E.M.H. | I I
0173 807-82440 1.000 EACH | 22181.00000 22181.00] 22303.08000 22303.08]
LIGHT POLE, HIGH MAST, 130 FT. E.M.H. | I I
0174 807-82520 2.000 EACH | 22510.00000 45020.00]  22633.89000 45267 .78]
LIGHT POLE, HIGH MAST, 140 FT. E.M.H. | I I
0175 807-82990 1.000 EACH | 2200.00000 2200.00] 2212.11000 2212.11]
TOWER LIGHTING WINCH DRIVE I I I
0176 807-84814 20.000 EACH | 1550.00000 31000.00] 1558.53000 31170.60]
LIGHT POLE, 42 FT. E.M.H., 15.0 FT. I I I
MAST ARM, TRANSFORMER BASE I I I
0177 807-86620 20.000 EACH | 210.00000 4200.00] 211.16000 4223.20]
LUMINAIRE, ROADWAY, HIGH PRESSURE I I I
SODIUM, 400 WATT I I I
0178 807-86635 4.000 EACH | 55500000 2220.00] 55806000 2232_24]
I I I
| | |



0179 807-86665 34.000 EACH
LUMINAIRE, HIGH MAST, 1000 WATT, HIGH
PRESSURE SODIUM

0180 807-86750 4_000 EACH
LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH
PRESSURE SODIUM, 150 WATT

0181 807-86830 6.000 EACH
CONCRETE FOUNDATION WITH GROUNDING, 4
FT. DIAMETER X 20 FT.

0182 807-86910
CONNECTOR KIT, UNFUSED

28.000 EACH

570.00000

580.00000

6122 .00000

30.00000

19380.00]|
|

|
2320.00]

36732.00

I
I
I
I
840.00]
I

573.14000

583.19000

6155.69000

30.17000

19486.76|
|

|
2332.76]

36934.14

I
I
I
I
844.76|
I



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -25
TABULATION OF BIDS

ENGINEER®S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER 141 CONTRACT ID = IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :

IC 4 ) 35-1875662 IC 5 ) 36-2231526 1C )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0183 807-86915 30.000 EACH | 30.00000 900.00] 30.17000 905.10]
CONNECTOR KIT, FUSED I I I
0184 807-86950 28.000 EACH | 30.00000 840.00] 30.17000 844.76|
SIGN, UNDERPASS, AND ROADWAY LIGHTING | I I
LOCATION IDENTIFICATION I I I
0185 807-86955 25.000 EACH | 68.00000 1700.00] 68.37000 1709.25]
CABLE DUCT MARKER I I I
0186 808-03002 3203.200 LFT | 0.36000 1153.15] 0.32000 1025.02]
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I I
0187 808-03631 33625.300 LFT | 0.36000 12105.11] 0.32000 10760.10]
LINE, EPOXY, SOLID, WHITE, 4 IN. I I I
0188 808-03632 31209.600 LFT | 0.36000 11235.46| 0.32000 9987.07]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I I
0189 808-04896 2457.500 LFT | 0.36000 884.70] 0.32000 786.40]
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I I
0190 808-05534 3396.300 LFT | 1.02000 3464.23| 0.64000 2173.63]
LINE, EPOXY, SOLID, WHITE, 8 IN. I I I
0191 808-05535 345.800 LFT | 15.30000 5290.74] 1450000 5014.10]
TRANSVERSE MARKINGS, EPOXY, SOLID, I I I
WHITE, CROSSHATCH LINE, 24 IN. I I I
0192 808-06193 2.000 EACH | 295.00000 590.00] 250.00000 500.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WRONG | I I
WAY RAMP ARROW I I I
0193 808-06703 4643.300 LFT | 0.42000 1950.19] 0.33000 1532.29]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I
0194 808-06705 215.500 LFT | 1.58000 340.49] 0.66000 14223
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I I
0195 808-06716 31045.700 LFT | 0.20000 6209.14] 0.25000 7761.43]



LINE, REMOVE
0196 808-06800

TRANSVERSE MARKINGS, EPOXY, SOLID,

YELLOW, CROSSHATCH LINE, 24 IN.
0197 808-06848

LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN
LINE, 48

IN GAP

0198 808-09038
TRANSVERSE MARKINGS, EPOXY, SOLID,
WHITE, CROSSHATCH LINE, 12 IN.

0199 808-74805
TRANSVERSE MARKINGS, EPOXY, STOP LINE,

24

IN.

837.500 LFT

61.800 LFT

75.000 LFT

166.700 LFT

15.30000

9.05000

12.20000

15.30000

I
12813.75]

559.29

915.00

2550.51

14 .50000

8.00000

7.25000

14.50000

I
12143.75]

494 _40

543.75

2417.15



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 141 -26
TABULATION OF BIDS

ENGINEER®S ESTIMATE: $ 22,000,000 ROUTE : 74
CALL ORDER 141 CONTRACT ID = IR-28935-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE :

IC 4 ) 35-1875662 IC 5 ) 36-2231526 1C )
ICRIDER & CRIDER, INC. [WALSH CONSTR COMPANY I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0200 808-74807 9.000 EACH | 209.00000 1881.00] 175.00000 1575.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I I
INDICATIONS ARROWS I I I
0201 808-74808 7.000 EACH | 230.00000 1610.00] 250.00000 1750.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I I
(ONLY) | | |
0202 808-74811 3337.600 LFT | 0.40000 1335.04] 0.40000 1335.04]
LINE, EPOXY, BROKEN, WHITE, 5 IN. I I I
0203 808-75240 205.000 LFT | 0.42000 86.10] 0.33000 67.65|
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I I
IN. | | |
0204 808-75245 4080.400 LFT | 0.42000 1713.77] 0.33000 1346.53]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I I
IN. | | |
0205 808-75260 76.000 LFT | 5.25000 399.00] 3.00000 228.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I I
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | I I
0206 808-75297 12.000 LFT | 10.50000 126.00] 6.00000 72.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I I
STOP LINE, 24 IN. I I I
0207 808-75320 2.000 EACH | 157 .50000 315.00] 98.00000 196.00]
PAVEMENT MESSAGE MARKINGS, I I I
THERMOPLASTIC, LANE INDICATION ARROW I I I
0208 808-75325 4.000 EACH | 210.00000 840.00] 140.00000 560.00]
PAVEMENT MESSAGE MARKINGS, I I I
THERMOPLASTIC, WORD (ONLY) I I I
0209 808-75996 182.000 EACH | 7.00000 1274.00] 7.00000 1274.00]
| | |

SNOWPLOWABLE RAISED PAVEMENT MARKER,



REMOVE

0210 808-75998 989.000
SNOWPLOWABLE RAISED PAVEMENT MARKER

0211 808-98000 2271.000
LINE, EPOXY, SOLID, YELLOW, 8 IN.

0212 205-06935 4.000
TEMPORARY SEDIMENT BASIN

0213 205-08594 125.000

EACH

LFT

EACH

LFT

FILTER SOCK , FOR TEMPORARY CHECK DAM

0214 715-09064 734.000
VIDEO INSPECTION FOR PIPE

LFT

14 .30000

0.96000

1150.05000

5.00000

2.00000

I
14142 .70

|
2180.16]
|
4600.20]
|
625.00]

|
1468.00]
|

18.50000

0.64000

7500.00000

10.00000

8.00000

I
18296.50]|

|
1453.44]
|
30000.00]
I
1250.00]

|
5872.00]
|



DATE : 04/25/07

PAGE : 141 -27
ENGINEER®S ESTIMATE: $ 22,000,000
CALL ORDER 141
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID = IR-28935-A

DISTRICT : CRAWFORDSVILLE DISTRICT

ROUTE :

74

COUNTIES : HENDRICKS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

AMOUNT

0215 701-06027 2.000 EACH
TEST PILE

0216 807-09141 1.000 EACH
LIGHT POLE, HIGH MAST, 85 FT. E.M.H.

0217 105-08520 2.000 EACH
CELLULAR TELEPHONE/RADIO

0218 105-08521 48.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0219 105-08524 1.000 DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES
0220 105-06899 2.000 EACH
RADIO
SECTION TOTALS

CONTRACT TOTALS

+

o —————————————

UNIT PRICE

( 4 ) 35-1875662 IC 5 ) 36-2231526 I
CRIDER & CRIDER, INC. [WALSH CONSTR COMPANY I
| |
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
____________________________ e
1000.00000 2000.00] 43423000 868.46]|
I I
17024 .00000 17024.00]  17117.69000 17117.69]
| |
115.00000 230.00] 300.00000 600.00]
| |
8625000 4140.00] 125.00000 6000.00]
| |
1.00000 1.00] 1.00000 1.00]
| |
| |
115.00000 230.00] 300.00000 600.00]
| |
$  17,983,615.67| $  19,165,000.00]
R o $——
$  17,983,615.67] $  19,165,000.00]




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 151 -1
VENDOR RANKING

CALL ORDER 151 CONTRACT ID = R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 66
CONTRACT TIME : 10/19/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0064041
0064041
SET-ASIDE :
TOTAL
% OVER
RANK VENDOR NO./NAME BID
LOW BID
1 35-2131982 J B 1 CONSTRUCTION INC. $ 1,723,870.04
100.0000%
2 35-1878024 RAGLE, INC. $ 1,739,329.02
100.8968%
3 35-1057095 BLANKENBERGER BROTHERS $ 1,936,151.52
112.3142%
4  35-0626844 J.H. RUDOLPH & COMPANY $ 2,173,700.00
126.0942%
5 35-1009310 DEIG BROTHERS LUMBER & CONSTR $ 2,324,630.44

134.8495%



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 151 -2
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2131982 IC 2 ) 35-1878024 IC 3 ) 35
1057095
|J B 1 CONSTRUCTION INC. IRAGLE, INC. | BLANKENBERGER
BROTHERS
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— gty Sy Sy

SECTION 0001  TRAFFIC SIGNAL MODERNIZATION

| | |

0001 105-06845 LUMP |  55500.00000 55500.00]  30000.00000 30000.00]  57000.00000
57000.00

CONSTRUCTION ENGINEERING I I I
0002 105-06899 1.000 EACH | 173.25000 173.25] 150.00000 150.00] 225.00000
225.00

RADIO | | I
0003 105-08520 1.000 EACH | 173.25000 173.25] 150.00000 150.00] 225.00000
225.00

CELLULAR TELEPHONE/RADIO I I I
0004 105-08521 9.000 MOS | 68.10000 612.90] 120.00000 1080.00] 90.00000
810.00

CELLULAR TELEPHONE/RADIO SERVICE I | |
0005 105-08523 9.000 MOS | 1.00000 9.00] 50.00000 450.00] 70.00000
630.00

RADIO SERVICE I | I
0006 105-08524 1.000 DOL 1.00000 1.00] 1.00000 1.00] 1.00000
1.00

CELLULAR TELEPHONE/RADIO, ADDITIONAL I I

MINUTES I I
0007 109-08440 1.000 DOL 1.00000 1.00]
1.00

QUALITY ADJUSTMENTS, HMA I | I

1.00000 1.00 1.00000



0008 109-08441 1.000 DOL
1.00

QUALITY ADJUSTMENTS, PCCP
0009 109-08443 1.000 DOL

1.00

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0010 109-08444
1.00

QUALITY ADJUSTMENTS, FAILED MATERIALS

1.000 DOL

0011 110-01001 LUMP
96000.00

MOBILIZATION AND DEMOBILIZATION
0012 201-52370 LUMP
38000.00

CLEARING RIGHT OF WAY
0013 202-01300
900.00

TRAFFIC SIGNAL EQUIPMENT, REMOVE
0014 202-02240 150.000 m2
2850.00

PAVEMENT REMOVAL
0015 202-02278
29610.60

CURB, CONCRETE, REMOVE
0017 202-93995
3400.00

SIGNAL POLE FOUNDATION, REMOVE
0018 202-93999
1120.00

SIGNAL POLE, REMOVE

870.900 m

1.000 EACH

4_.000 EACH

4_000 EACH

1.00000

1.00000

1.00000

50210.00000

68232 .55000

840.00000

28.43000

7.71000

500.00000

262 .50000

1.00]

|
1.00]

|
|
1.00]
|
50210.00]
|
68232.55]
|

840.00]

|

4264.50]
|

6714.64]

|
2000.00]

|
1050.00]

1.00000

1.00000

1.00000

85000.00000

34000.00000

800.00000

10.00000

10.00000

350.00000

250.00000

85000.

34000.

800.

1500.

8709.

1400.

1000.

.00]

96000.

38000.

900.

19.

34.

850.

280.

.00000

-00000

-00000

00000

00000

00000

00000

00000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 151 -3
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER  : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2131982 IC 2 ) 35-1878024 IC 3 ) 35
1057095
[J B I CONSTRUCTION INC. IRAGLE, INC. | BLANKENBERGER
BROTHERS
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0020 202-97909 LUMP | 3276.00000 3276.00] 3120.00000 3120.00] 3500.00000
3500.00
TRAFFIC SIGNAL INTERCONNECT, REMOVE I | I
0021 202-98370 5.000 EACH | 157 .50000 787.50] 150.00000 750.00] 290.00000
1450.00
POLE, REMOVE , WOOD POLE I I I
0022 203-02000 6528.000 m3 | 16.89000 110257.92] 20.50000 13382400 2400000
156672 .00
EXCAVATION, COMMON I | I
0023 205-06932 76.000 m I 13.05000 991.80] 12.40000 942.40] 27.00000
2052.00
TEMPORARY CHECK DAM, STRAW BALES I I I
0024 205-06933 11.000 EACH | 60.00000 660.00] 80.00000 880.00] 100.00000
1100.00
TEMPORARY DITCH INLET PROTECTION I | I
0025 205-06936 1107.000 Mg | 60.00000 66420.00] 25_00000 27675.00] 35.00000
38745.00
TEMPORARY SEDIMENT TRAP I | I
0026 205-06937 343.000 m I 5.04000 1728.72] 4.80000 1646.40] 6.80000
2332.40
TEMPORARY SILT FENCE I I I
0027 207-08268 8609.000 m2 | 18.56000 159783 .04 17 .50000 150657 .50 21.00000
180789.00
SUBGRADE TREATMENT, TYPE 1V I I I
0028 211-07454 893.000 m3 | 5.05000 4509.65| 20.00000 17860.00]| 32.00000

28576.00



STRUCTURE BACKFILL
0029 301-07448
10046 .40

COMPACTED AGGREGATE, NO. 53, BASE
0030 302-06464 587.000
35807.00

SUBBASE FOR PCCP
0031 306-08036
6661.80

MILLING, ASPHALT, 50 mm
0032 401-06264
1.00

PROFILOGRAPH, HMA
0033 401-07333
82156.80

QC/QA-HMA, 2, 76, SURFACE, 9.5 mm
0037 406-05520 10.900
3706.00

ASPHALT FOR TACK COAT
0040 506-06333
25912.00

PCCP PATCHING, FULL DEPTH
0041 601-01700
2150.00

GUARDRAIL TERMINAL SYSTEM, W BEAM,

CURVED, 1
0042 601-02103
2228.85

257.600

3701.000

933.600

158.000

1.000

28.575

Mg

m3

m2

LUMP

Mg

Mg

m2

EACH

m

GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m

SPACING
0043 601-04746
14500.00
ENERGY ABSORBING TERMINAL, CZ

2.000

EACH

22.45000

16.96000

1.42000

1.00000

81.90000

315.00000

145.00000

1995.00000

72 .00000

6720.00000

|
5783.12]

|

9955.52]
|

5255.42]
|

1.00]

|
76461.84]
|

3433.50]
|
22910.00]
|

1995.00]

|
|
2057.40]

|
|
13440.00|

27.00000

55.00000

2.00000

1.00000

78.00000

300.00000

100.00000

1900.00000

80.00000

6400.00000

6955.

32285.

7402.

72820.

3270.

15800.

1900.

2286.

12800.

|
20|

|
00}

I
00}

.00

|
80|

|
00}

|
00}

I
00}

|
|
00]

|
|
00}

39.

61.

88.

340.

164.

2150.

78.

7250.

00000

00000

-80000

.00000

00000

00000

00000

00000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 151 -4
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER  : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2131982 1C ) 35-1878024 IC 3 ) 35
1057095
[J B I CONSTRUCTION INC. IRAGLE, INC. | BLANKENBERGER
BROTHERS
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0044 601-94689 2.000 EACH | 2520.00000 5040.00] 2400.00000 4800.00] 2700.00000
5400.00
GUARDRAIL END TREATMENT, OS I | I
0045 601-99106 22.800 m I 88.00000 2006.40] 88.00000 2006.40] 100.00000
2280.00
GUARDRAIL, W BEAM, 0.952 m SPACING I I I
0046 603-06045 538.000 m I 40.06000 21552.28] 38.15000 20524.70] 43.00000
23134.00
FENCE, CHAIN LINK, 1220 mm I | I
0047 605-06095 550.000 m I 36.00000 19800.00]| 20.00000 11000.00]| 41.00000
22550.00
CURB, INTEGRAL, B, CONCRETE I I I
0048 605-06140 1091.120 m I 41.00000 44735.92] 40.00000 43644 .80] 47 .00000
51282 .64
CURB AND GUTTER, CONCRETE I | I
0051 615-06490 16.000 EACH | 129.15000 2066.40] 123.00000 1968.00] 140.00000
2240.00
RIGHT OF WAY MARKER I | I
0052 615-06505 4.000 EACH | 565 .00000 2260.00] 565.00000 2260.00] 640.00000
2560.00
MONUMENT, B I I I
0053 616-02320 934.000 m2 | 1.27000 1186.18] 1.75000 1634.50] 2.20000
2054 .80
GEOTEXTILES I I I
0054 616-06405 736.000 Mg | 23.00000 16928.00]| 2650000 19504 .00 33.00000

24288.00



RIPRAP, REVETMENT

0055 621-06545
108.00
FERTILIZER
0056 621-06554
3080.00
SEED MIXTURE,
0057 621-06574
7580.00
SODDING
0059 715-01354
6110.00

U

CLEAN EXISTING PIPE

0060 715-05024
61488.00

PIPE, TYPE 2,
0061 715-05048
8145.00

PIPE, TYPE 4,
0062 715-05123
6396.00

PIPE, TYPE 1,
0063 715-05149
6060.00

PIPE, TYPE 2,
0064 715-05151
25815.25

PIPE, TYPE 2,
0065 715-05152
8399.00

PIPE, TYPE 2,
0066 715-05153
2090.50

PIPE, TYPE 2,

CIRCULAR,

CIRCULAR,

CIRCULAR,

CIRCULAR,

CIRCULAR,

CIRCULAR,

CIRCULAR,

0.180

385.000

1895.000

94.000

195.200

900 mm
543.000

150 mm
32.800

600 mm
40.400

300 mm
166.550

375 mm
45.400

450 mm
11.300

525 mm

Mg

kg

m2

551.25000

7.25000

3.45000

56.62000

286.20000

80.03000

351.18000

121.06000

56.79000

70.83000

163.03000

|
99.23|

|
2791.25]
|
6537.75]
|
5322.28]
|
55866.24]
|
43456.29]
|
11518.70]
|
4890.82|
|
9458 .37]
|
3215.68]

|
1842 .24]

525.00000

6.90000

3.29000

30.00000

300.00000

12.00000

160.00000

65.00000

100.00000

110.00000

190.00000

|
94.50]

I
2656.50]

I
6234.55]

|
2820.00]

I
58560.00]

|
6516.00]

|
5248 .00

I
2626.00]

|
16655.00|

|
4994.00]

|
2147.00]

600.00000

8.00000

4._.00000

65.00000

315.00000

15.00000

195.00000

150.00000

155.00000

185.00000

185.00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 151 -5
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER  : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2131982 IC 2 ) 35-1878024 IC 3 ) 35
1057095
[J B I CONSTRUCTION INC. IRAGLE, INC. | BLANKENBERGER
BROTHERS
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0067 715-05154 15.300 m I 227.16000 3475.55] 160.00000 2448.00] 200.00000
3060.00
PIPE, TYPE 2, CIRCULAR, 600 mm I | I
0068 715-05156 37.500 m I 160.97000 6036.38] 185.00000 6937.50] 215.00000
8062.50
PIPE, TYPE 2, CIRCULAR, 750 mm I I I
0069 715-05171 33.950 m I 191.82000 6512.29] 110.00000 3734.50] 165.00000
5601.75
PIPE, TYPE 3, CIRCULAR, 450 mm | | I
0070 715-46000 2.000 EACH | 204 .48000 408.96| 250.00000 500.00] 270.00000
540.00
PIPE END SECTION, 300 mm I I I
0071 715-46005 4.000 EACH | 417 .62000 1670.48] 350.00000 1400.00] 310.00000
1240.00
PIPE END SECTION, 375 mm I | |
0072 715-46010 5.000 EACH | 49660000 2483.00] 400.00000 2000.00] 370.00000
1850.00
PIPE END SECTION, 450 mm I | I
0073 715-46020 3.000 EACH | 50584000 1517.52] 500.00000 1500.00] 530.00000
1590.00
PIPE END SECTION, 600 mm I I I
0074 715-46030 4.000 EACH | 1034.79000 4139.16]| 600.00000 2400.00] 750.00000
3000.00
PIPE END SECTION, 750 mm | | I
0075 715-46040 1.000 EACH | 1380.40000 1380.40] 1000.00000 1000.00] 1120.00000

1120.00



PIPE END SECTION, 900 mm
0077 718-52610
10258.00

AGGREGATE FOR UNDERDRAINS
0078 718-99153
3160.00

GEOTEXTILES FOR UNDERDRAIN
0079 720-45210
10400.00

CATCH BASIN, A3
0080 720-45270
6300.00

PIPE CATCH BASIN, 450 mm
0081 720-45275
9200.00

PIPE CATCH BASIN, 600 mm
0082 720-45335
2000.00

CATCH BASIN, E7, MODIFIED
0083 720-45415
10800.00

MANHOLE, D4
0084 720-90352
19500.00

MANHOLE, D8
0085 720-96275
5000.00

MANHOLE, A2
0087 801-06203
4062.00

TEMPORARY PAVEMENT MARKING, 100 mm
0088 801-06577 60.000
1980.00

223.000

1580.000

4.000

3.000

4.000

1.000

3.000

5.000

2.000

4062 .000

m3

m2

EACH

EACH

EACH

EACH

EACH

EACH

EACH

m

TEMPORARY PAVEMENT MARKING, REMOVABLE,

600 mm

42 .86000

1.12000

3720.37000

2718.03000

2651.04000

2587 .08000

4051.91000

4302 .55000

2829.92000

0.82000

30.69000

|
9557.78]

|
1769.60]|
|
14881.48|
|
815409
|
10604.16|
|
2587.08]|
|
12155.73]
|
21512_75|
|
565984 |
|
3330.84]|

|
1841.40]

45.00000

0.75000

2000.00000

2500.00000

2850.00000

2350.00000

5500.00000

6000 .00000

4200.00000

0.79000

29.23000

I
10035.00]

|
1185.00]
|
8000.00]
|
7500.00]
|
11400.00|
|
2350.00]
|
1650000
|
30000.00]
|
8400.00]
|
3208.98|

|
1753.80]

46.00000

2.00000

2600.00000

2100.00000

2300.00000

2000.00000

3600.00000

3900.00000

2500.00000

1.00000

33.00000



DATE : 04/25/07

PAGE : 151 -6

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER  : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2131982 IC 2 ) 35-1878024 IC 3 ) 35
1057095
[J B I CONSTRUCTION INC. IRAGLE, INC. | BLANKENBERGER
BROTHERS
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0089 801-06640 22.000 EACH | 207.90000 4573.80] 198.00000 4356.00] 220.00000
4840.00
CONSTRUCTION SIGN, A I | I
0090 801-06775 LUMP |  36000.00000 36000.00]  89500.00000 89500.00]  30700.00000
30700.00
MAINTAINING TRAFFIC I I I
0091 801-07118 155.000 m I 42.00000 6510.00] 40.00000 6200.00] 4500000
6975.00
BARRICADE, I11-A I | I
0092 801-08508 242.000 m I 46.00000 11132.00]| 125.00000 30250.00] 100.00000
24200.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I I
ANCHORED I I I
0093 802-05701 49.800 m I 3465000 1725.57] 33.00000 1643.40] 38.00000
1892.40
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I I
BASE I I I
0094 802-07836 1.000 EACH | 16.80000 16.80] 1600.00000 1600.00] 1800.00000
1800.00
CABLE SPAN SIGN STRUCTURE FOUNDATION, 1 | | |
0095 802-76025 2.600 m2 | 170.10000 442 26| 162.00000 421.20] 180.00000
468.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | I
LEGEND, 2.03 mm THICKNESS I I I
0096 802-76035 4.900 m2 | 189.00000 926.10] 180.00000 882.00] 200.00000

980.00



SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND 2.54 mm THICKNESS
0097 802-76100
17700.00
SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE
0099 805-01479 1.000 EACH
340.00
CONTROLLER CABINET FOUNDATION, P1,
MODIFIED
0100 805-01815
7800.00
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7
0101 805-01825 4_000 EACH
1160.00
DISCONNECT HANGER, INSTALL
0102 805-01842
7200.00
HANDHOLE, SIGNAL
0103 805-01844
24695.00
CONDUIT, STEEL, GALVANIZED, 50 mm,
UNDERGROUND
0104 805-01879
550.00
SIGNAL SERVICE, INSTALL
0105 805-02202
570.00
SIGNAL DETECTOR HOUSING, DOUBLE
0106 805-04982 2750.000 m
27500.00
CABLE , COMMUNICATION, 12 PAIR TWISTED,
19 AWG

1.000 EACH

4.000 EACH

9.000 EACH

449.000 m

1.000 EACH

1.000 EACH

16380.00000

315.00000

1785.00000

262 .50000

735.00000

50.40000

504 .00000

525.00000

9.24000

I
I
16380.00]

|
315.00]

|
|
7140.00]
|
1050.00]
|
6615.00]
|
22629.60]
|

|

504.00]

|
525.00]

I
25410.00]

15600 .00000

300.00000

1700.00000

250.00000

700.00000

48.00000

480.00000

500.00000

8.80000

I
I
15600.00]

|
300.00]
|

|
6800.00]
|
1000.00]
|
6300.00]
|
21552.00]
|

|

480.00]

|
500.00]

I
24200.00]

17700.00000

340.00000

1950.00000

290.00000

800.00000

55.00000

550.00000

570.00000

10.00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 151 -7
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER  : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2131982 IC 2 ) 35-1878024 IC 3 ) 35
1057095
[J B I CONSTRUCTION INC. IRAGLE, INC. | BLANKENBERGER
BROTHERS
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0107 805-78100 1.000 EACH | 9093.00000 9093.00] 8660 .00000 8660.00] 9900.00000
9900.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | I
PHASE I I I
0108 805-78205 7.000 EACH | 552 .56000 3867.92] 526.25000 3683.75] 600.00000
4200.00
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I I
AMBER, GREEN I I I
0109 805-78215 5.000 EACH | 552 .56000 2762.80] 526.25000 2631.25] 600.00000
3000.00
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I I
AMBER ARROW, GREEN ARROW I I I
0110 805-78230 1.000 EACH | 847.87000 847.87]| 807.50000 807.50] 900.00000
900.00
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I I
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I I
0111 805-78415 4.000 EACH | 1575.00000 6300.00] 1500.00000 6000.00] 1700.00000
6800.00
SPAN, CATENARY, AND TETHER | | I
0112 805-78485 255.000 m I 4.20000 1071.00] 4.00000 1020.00] 5.00000
1275.00
SIGNAL CABLE, 5C 14GA. I I I
0113 805-78490 325.000 m I 4.83000 1569.75] 4.60000 1495.00] 5.00000

1625.00
SIGNAL CABLE, 7C 14GA.



0114 805-78510

2163.00

SIGNAL CABLE, 2C 16GA.,
0115 805-78746

585.00

PREFORMED LOOP DETECTORS
0116 805-78795

5940.00

SAW CUT FOR ROADWAY LOOP AND SEALER
0118 805-81060

19200.00

SIGNAL STRAIN POLE, STEEL, 11.0 m
0119 805-92504

2400.00

LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE
0121 808-03002

830.40

LINE, EPOXY, BROKEN, WHITE, 100 mm
0122 808-03631

1416.30

LINE, EPOXY, SOLID, WHITE, 100 mm
0123 808-03632

521.40

LINE, EPOXY, SOLID, YELLOW, 100 mm
0124 808-06701

31.20

LINE, THERMOPLASTIC, BROKEN, WHITE,

100mm

0125 808-06703

1451.10

721.000 m

198.000 m

4.000 EACH

8.000 EACH

276.800 m

472.100 m

173.800 m

483.700 m

LINE, THERMOPLASTIC, SOLID, WHITE, 100m |

2.73000

42 .00000

27.56000

4410.00000

289.80000

2.62000

2.62000

2.62000

2.52000

2.52000

1968.33]
|

546.00]
|
5456.88]
|
17640.00]
|
2318.40]
|

725.22|
|
1236.90]
|

45536

|
26.21]|

I
|
1218.92]

2.60000

40.00000

26.25000

4200.00000

276.00000

2.50000

2.50000

2.50000

2.40000

2.40000

1874.

520.

5197.

16800.

2208.

692.

1180.

434.

24

1160.

60]
|
00]
|
50|

|
00}

3.

45.

30.

4800.

300.

00000

00000

00000

00000

00000

.00000

-00000

-00000

-00000

-00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 151 -8
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
1 C 1 ) 35-2131982 1C 2 ) 35-1878024 IC 3 ) 35-
1057095
|3 B 1 CONSTRUCTION INC. |RAGLE, INC. | BLANKENBERGER
BROTHERS
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE
AMOUNT
—————————————————————————————————————————— e
0126 808-06705 120.000 m | 5.04000 604.80] 4 .80000 576.00] 5.00000
600.00
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm | |
0127 808-74805 18.900 m | 90.68000 1713.85] 86.37000 1632.39] 100.00000
1890.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | | |
600 mm | | |
0128 808-74807 8.000 EACH | 157.50000 1260.00] 150.00000 1200.00] 170.00000
1360.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS | | |
0129 808-74808 8.000 EACH | 225_.75000 1806.00] 215.00000 1720.00] 240.00000
1920.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | |
(ONLY) | | |
0130 808-75245 727.800 m | 2.52000 1834.06] 2.40000 1746.72| 3.00000
2183.40
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0131 808-75260 9.600 m | 7.48000 71.81] 7.13000 68.45] 8.00000
76.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 300 mm | | |
0132 808-75278 93.100 m | 7 .48000 696.39] 7.13000 663.80] 8.00000

744 .80



TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 300 mm
0133 808-75297 70.700 m
1131.20
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 600 mm
0134 808-75320
1785.00
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW
0135 808-75325 7.000 EACH
1085.00
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)
0136 808-92027
3210.60
LINE, THERMOPLASTIC, SOLID, YELLOW,
200mm
0137 808-98000
4719.00
LINE, EPOXY, SOLID, YELLOW, 200 mm
0138 808-98796 8.000 m
320.00
LINE, THERMOPLASTIC, DOTTED, WHITE, 100
mm, 600 mm LINE, 1200 mm GAP
0139 202-74075
1200.00
OVERHEAD SIGN STRUCTURE, MONOTUBE,
REMOVE

17.000 EACH

535.100 m

786.500 m

1.000 EACH

14.96000

99.75000

143.85000

5.04000

5.25000

39.37000

1155.00000

|
I
1057.67]

|
|
1695.75]

|
|
1006.95]

I
I
2696.90]

I
|
4129.13|

|
314.96]
|

|
1155.00]

14 .25000

95.00000

137.00000

4.80000

5.00000

37.50000

1100.00000

|
I
1007.48]

|
|
1615.00]

|
|
959.00]

|
|
2568. 48]

I
|
3932.50]

|
300.00]
|

|
1100.00]

16.00000

105.00000

155.00000

6.00000

6.00000

40.00000

1200.00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 151 -9
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER  : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2131982 IC 2 ) 35-1878024 IC 3 ) 35
1057095
[J B I CONSTRUCTION INC. IRAGLE, INC. | BLANKENBERGER
BROTHERS
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0140 202-96022 1.000 EACH | 500.00000 500.00] 1500.00000 1500.00] 850.00000
850.00
CONCRETE FOUNDATION, REMOVE , MONOTUBE | | I
0141 401-07402 1445.700 Mg | 6615000 95633.06] 63.00000 91079.10] 70.00000
101199.00
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm | I I
0142 401-07407 3286.600 Mg | 52_50000 172546 .50 50.00000 16433000 55.00000
180763.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm | | I
0143 304-07489 45.000 Mg | 125.00000 5625.00] 50.00000 2250.00] 100.00000
450000
HMA PATCHING, TYPE A I I I
0144 502-06329 1854.000 m2 | 44 .50000 82503.00] 61.00000 113094 .00 50.00000
92700.00
PCCP, 300 mm I I |
0145 501-06727 LUMP | 1850.00000 1850.00] 500.00000 500.00] 2100.00000
2100.00
CORING, PCCP I | I
0146 503-05240 360.000 m I 20.00000 7200.00] 33.50000 12060.00]| 22.00000
7920.00
D-1 CONTRACTION JOINT I I I
0147 503-03489 667.000 EACH | 12.00000 8004.00] 13.50000 9004.50] 8.00000
5336.00
RETROFITTED TIE BARS | | I
0148 601-99105 83.820 m I 5250000 4400.55| 50.00000 4191.00] 55.00000

4610.10



GUARDRAIL, W BEAM, 1.905 m SPACING
0149 605-09131 27.700
1662.00

CURB AND GUTTER TURNOUT, CONCRETE
0150 605-06240 420.000
30660.00

CENTER CURB, A, CONCRETE
0151 607-06335
5800.00

PAVED SIDE DITCH, A
0152 607-06175
1700.00

GUTTER, CONCRETE
0153 610-05330
30366.00

PCCP FOR APPROACHES
0154 621-01004
710.00

100.000

20.000

723.000

1.000

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING
0155 621-06567
32.70

WATER
0156 715-05053
2520.00

PIPE, UNDERDRAIN OUTLET, 150 mm

32.700

28.000

0157 718-06531 5.000
3100.00

OUTLET PROTECTOR, 3
0158 802-76025 2.025

374.63

SIGN, SHEET, ENCAPSULATED LENS WITH

m2

m2

EACH

kL

EACH

m2

LEGEND, 2.03 mm THICKNESS , MOUNTED ON

MONOTUBE

54 .00000

48.00000

52.00000

75.00000

37.00000

656.25000

1.05000

50.00000

700.00000

170.10000

|
1495.80]

|
20160.00]|
|

5200.00]
|

1500.00]
|
26751.00]

|
656.25|

|
|
34.34|

|
1400.00]

|
3500.00]

|
344 .45|

120.00000

40.00000

45.00000

45.00000

35.00000

625.00000

1.00000

42 .50000

350.00000

162.00000

3324.

16800.

4500.

900.

25305.

625.

32.

1190.

1750.

328.

60.

73.

58.

85.

42.

710.

90.

620.

185.

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 151 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT o VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2131982 IC 2 ) 35-1878024 IC 3 ) 35-
1057095
|J B 1 CONSTRUCTION INC. |RAGLE, INC. | BLANKENBERGER
BROTHERS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE
AMOUNT
————————————————————————————————————————— e
0159 808-06848 74.300 m | 7.08000 526.04] 6.75000 501.53] 8.00000
594.40
LINE, EPOXY, DOTTED, WHITE, 100 mm, | | |
600m LINE, 1200 mm GAP | | |
0160 808-05534 101.800 m | 5.25000 534.45] 5.00000 509.00] 6.00000
610.80
LINE, EPOXY, SOLID, WHITE, 200 mm | | |
0161 805-78470 720.000 m | 1.26000 907.20] 1.20000 864.00] 1.50000
1080.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0162 805-78480 25.000 m | 0.52000 13.00] 0.50000 12.50] 1.00000
25.00
SIGNAL CABLE, 3C 14GA. | | |
0163 805-78785 4.000 EACH | 525.00000 2100.00] 500.00000 2000.00] 570.00000
2280.00
SIGNAL DETECTOR HOUSING | | |
0164 802-03126 1.000 EACH | 315.00000 315.00] 300.00000 300.00] 340.00000
340.00
OVERHEAD SIGN, RELOCATE , PANEL SIGN | | |
0165 605-09137 25.600 m | 54.00000 1382.40] 80.00000 2048.00] 60.00000
1536.00
CURB TURNOUT | | |
SECTION TOTALS | $ 1,723,870.04] $ 1,739,329.02] $

1,936,151.52

e e S



CONTRACT TOTALS | $ 1,723,870.04] $ 1,739,329.02]
1,936,151.52




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 151 -11
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER 151 CONTRACT ID = R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT = VINCENNES DISTRICT

SET-ASIDE :

IC 4 ) 35-0626844 IC 5 ) 35-1009310 1C )
|J.H. RUDOLPH & COMPANY IDEIG BROTHERS LUMBER & CONST |
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ S B SO
SECTION 0001  TRAFFIC SIGNAL MODERNIZATION
I I
0001 105-06845 LUMP |  48000.00000 48000.00]  78000.00000 78000.00]
CONSTRUCTION ENGINEERING I I I
0002 105-06899 1.000 EACH | 105.00000 105.00] 170.00000 170.00]
RADIO I I I
0003 105-08520 1.000 EACH | 105.00000 105.00] 170.00000 170.00]
CELLULAR TELEPHONE/RADIO I I I
0004 105-08521 9.000 MOS | 78.00000 702.00] 115.00000 1035.00]
CELLULAR TELEPHONE/RADIO SERVICE I I I
0005 105-08523 9.000 MOS | 42.00000 378.00] 125.00000 1125.00]
RADIO SERVICE I I I
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I I
MINUTES I I I
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I I
0008 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP I I I
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I I
CONTROL DEVICES I I I
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I I
0011 110-01001 LUMP | 108500.00000 108500.00] 115000.00000 11500000
MOBILIZATION AND DEMOBILIZATION I I I
0012 201-52370 LUMP |  43000.00000 43000.00]  79500.00000 79500.00]
| |

CLEARING RIGHT OF WAY |



0013 202-01300 1.000
TRAFFIC SIGNAL EQUIPMENT, REMOVE
0014 202-02240 150.000
PAVEMENT REMOVAL

0015 202-02278 870.900
CURB, CONCRETE, REMOVE

0017 202-93995 4.000
SIGNAL POLE FOUNDATION, REMOVE

0018 202-93999 4.000
SIGNAL POLE, REMOVE

0020 202-97909

TRAFFIC SIGNAL INTERCONNECT, REMOVE

EACH

m2

EACH

EACH

LUMP

1200.00000

33.00000

16.00000

1000.00000

300.00000

3200.00000

1200.00]
4950.00}
13934-40}
4ooo.ooI
1200.00}

|
3200.00]
|

1100.00000

40.00000

28.50000

310.00000

225.00000

2755.00000

1100.

6000.

24820.

1240.

900.

2755.



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 151 -12
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER 151 CONTRACT ID = R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT = VINCENNES DISTRICT

SET-ASIDE :

IC 4 ) 35-0626844 IC 5 ) 35-1009310 1C )
|J.H. RUDOLPH & COMPANY IDEIG BROTHERS LUMBER & CONST |
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0021 202-98370 5.000 EACH | 180.00000 900.00] 170.00000 850.00]
POLE, REMOVE , WOOD POLE I I I
0022 203-02000 6528.000 m3 | 22_00000 143616.00]| 26.50000 172992 00|
EXCAVATION, COMMON I I I
0023 205-06932 76.000 m I 12.50000 950.00] 14..00000 1064.00]
TEMPORARY CHECK DAM, STRAW BALES I I I
0024 205-06933 11.000 EACH | 82.00000 902.00] 90.00000 990.00]
TEMPORARY DITCH INLET PROTECTION I I I
0025 205-06936 1107.000 Mg | 60.00000 66420.00] 34.00000 37638.00]
TEMPORARY SEDIMENT TRAP I I I
0026 205-06937 343.000 m I 5.00000 1715.00] 5.50000 1886.50]
TEMPORARY SILT FENCE I I I
0027 207-08268 8609.000 m2 | 2400000 206616.00| 1465000 126121.85|
SUBGRADE TREATMENT, TYPE 1V I I I
0028 211-07454 893.000 m3 | 46.00000 41078.00] 32.50000 29022.50]
STRUCTURE BACKFILL I I I
0029 301-07448 257.600 Mg | 52_00000 13395.20]| 29.00000 7470.40]
COMPACTED AGGREGATE, NO. 53, BASE I I I
0030 302-06464 587.000 m3 | 5600000 32872.00] 46.00000 27002.00]
SUBBASE FOR PCCP I I I
0031 306-08036 3701.000 m2 | 1.60000 592160 2.25000 8327.25]
MILLING, ASPHALT, 50 mm I I I
0032 401-06264 LUMP | 2500.00000 2500.00] 1000.00000 1000.00]
PROFILOGRAPH, HMA I I I
0033 401-07333 933.600 Mg | 100.00000 93360.00] 8650000 80756.40]
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm I I I
0037 406-05520 10.900 Mg | 410.00000 4469.00] 335.00000 3651.50]
| |

ASPHALT FOR TACK COAT |



0040 506-06333
PCCP PATCHING, FULL DEPTH

0041 601-01700 1.000 EACH
GUARDRAIL TERMINAL SYSTEM, W BEAM,
CURVED, 1

0042 601-02103 28.575 m
GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m
SPACING

0043 601-04746 2.000 EACH
ENERGY ABSORBING TERMINAL, CZ

0044 601-94689 2.000 EACH
GUARDRAIL END TREATMENT, OS

158.000 m2

185.00000

2000.00000

69.00000

6500.00000

2400.00000

29230.00]

I
2000.00]

1971.68

13000.00

4800.00]
|

213.00000

2015.00000

73.25000

6785.00000

2545.00000

33654.00]

I
2015.00]

2093.12

13570.00

5090.00]
|



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 151 -13
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER 151 CONTRACT ID = R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT = VINCENNES DISTRICT

SET-ASIDE :

IC 4 ) 35-0626844 IC 5 ) 35-1009310 1C )
|J.H. RUDOLPH & COMPANY IDEIG BROTHERS LUMBER & CONST |
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0045 601-99106 22.800 m | 88.00000 2006.40] 93.50000 2131.80]
GUARDRAIL, W BEAM, 0.952 m SPACING I I I
0046 603-06045 538.000 m I 39.00000 20982.00] 40.50000 21789.00]
FENCE, CHAIN LINK, 1220 mm I I I
0047 605-06095 550.000 m I 36.00000 19800.00] 23.50000 1292500
CURB, INTEGRAL, B, CONCRETE I I I
0048 605-06140 1091.120 m I 41.00000 44735.92] 63.20000 68958.78]
CURB AND GUTTER, CONCRETE I I I
0051 615-06490 16.000 EACH | 125.00000 2000.00] 130.50000 2088.00]
RIGHT OF WAY MARKER I I I
0052 615-06505 4.000 EACH | 565 .00000 2260.00] 600.00000 2400.00]
MONUMENT, B I I I
0053 616-02320 934.000 m2 | 3.80000 3549.20] 3.30000 3082.20]
GEOTEXTILES I I I
0054 616-06405 736.000 Mg | 33.00000 24288.00] 41.00000 30176.00]
RIPRAP, REVETMENT I I I
0055 621-06545 0.180 Mg | 525.00000 94_50] 590.00000 106.20]
FERTILIZER I I I
0056 621-06554 385.000 kg | 6.90000 2656.50] 7.75000 2983.75]
SEED MIXTURE, U I I I
0057 621-06574 1895.000 m2 | 5.00000 9475.00] 3.75000 7106.25]
SODDING I I I
0059 715-01354 94.000 m I 31.65000 2975.10] 80.00000 7520.00]
CLEAN EXISTING PIPE I I I
0060 715-05024 195.200 m I 590.00000 11516800 710.00000 13859200
PIPE, TYPE 2, CIRCULAR, 900 mm I I I
0061 715-05048 543.000 m I 27.00000 14661 .00 3400000 18462 .00
| |

PIPE, TYPE 4, CIRCULAR, 150 mm |



0062 715-05123
PIPE, TYPE 1,
0063 715-05149
PIPE, TYPE 2,
0064 715-05151
PIPE, TYPE 2,
0065 715-05152
PIPE, TYPE 2,
0066 715-05153
PIPE, TYPE 2,
0067 715-05154
PIPE, TYPE 2,

CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,
CIRCULAR,

CIRCULAR,

32.800
600 mm
40.400
300 mm
166 .550
375 mm
45.400
450 mm
11.300
525 mm
15.300
600 mm

280.00000

270.00000

275.00000

275.00000

360.00000

305.00000

9184.00]
10908.00}
45801-25I
12485.00I

4068.00I

I
4666.50|
I

194.00000

118.00000

111.00000

119.00000

186.00000

255.00000

6363.

4767 .

18487.

5402.

2101.

3901.



INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 04/25/07
PAGE : 151 -14
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER  : 151 CONTRACT ID : R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-0626844 IC 5 ) 35-1009310 1C )
|J.H. RUDOLPH & COMPANY IDEIG BROTHERS LUMBER & CONST |
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0068 715-05156 37.500 m | 340.00000 12750.00] 207.00000 7762.50]
PIPE, TYPE 2, CIRCULAR, 750 mm I I I
0069 715-05171 33.950 m I 340.00000 11543.00]| 147 .00000 4990.65|
PIPE, TYPE 3, CIRCULAR, 450 mm I I I
0070 715-46000 2.000 EACH | 400.00000 800.00] 560.00000 1120.00]
PIPE END SECTION, 300 mm I I I
0071 715-46005 4.000 EACH | 430.00000 1720.00] 570.00000 2280.00]
PIPE END SECTION, 375 mm I I I
0072 715-46010 5.000 EACH | 500.00000 2500.00] 610.00000 3050.00]
PIPE END SECTION, 450 mm I I I
0073 715-46020 3.000 EACH | 625.00000 1875.00] 905.00000 2715.00]
PIPE END SECTION, 600 mm I I I
0074 715-46030 4.000 EACH | 800.00000 3200.00] 1018.00000 4072.00]
PIPE END SECTION, 750 mm I I I
0075 715-46040 1.000 EACH | 950.00000 950.00] 1165.00000 1165.00]
PIPE END SECTION, 900 mm I I I
0077 718-52610 223.000 m3 | 6600000 14718.00]| 41.50000 9254.50]
AGGREGATE FOR UNDERDRAINS I I I
0078 718-99153 1580.000 m2 | 3.00000 4740.00] 4.00000 6320.00]
GEOTEXTILES FOR UNDERDRAIN I I I
0079 720-45210 4.000 EACH | 5400 .00000 21600.00] 3090.00000 12360.00]|
CATCH BASIN, A3 I I I
0080 720-45270 3.000 EACH | 3400.00000 10200.00]| 2550.00000 7650.00]
PIPE CATCH BASIN, 450 mm I I I
0081 720-45275 4.000 EACH | 3600.00000 14400.00| 2930.00000 11720.00]
PIPE CATCH BASIN, 600 mm I I I
0082 720-45335 1.000 EACH | 2900.00000 2900.00] 2540.00000 2540.00]
| |

CATCH BASIN, E7, MODIFIED



0083 720-45415
MANHOLE, D4
0084 720-90352
MANHOLE, D8
0085 720-96275
MANHOLE, A2
0087 801-06203

TEMPORARY PAVEMENT MARKING, 100 mm

0088 801-06577

3.000

5.000

2.000

4062.000

60.000

EACH

EACH

EACH

m

m

TEMPORARY PAVEMENT MARKING, REMOVABLE,

600 mm

4700.00000

7400.00000

4400.00000

0.80000

29.25000

14100.00]
37ooo-oo=
ssoo-ool
3249.60I

|
1755.00]

5400.00000

6400.00000

2690.00000

1.05000

21.75000

16200.00]
3zooo.ool
5380-00I
4265.1OI

|
1305.00]



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 151 -15
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER 151 CONTRACT ID = R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT = VINCENNES DISTRICT

SET-ASIDE :

IC 4 ) 35-0626844 IC 5 ) 35-1009310 1C )
|J.H. RUDOLPH & COMPANY IDEIG BROTHERS LUMBER & CONST |
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0089 801-06640 22.000 EACH | 218.00000 4796.00] 175.00000 3850.00]
CONSTRUCTION SIGN, A I I I
0090 801-06775 LUMP |  62000.00000 62000.00] 156000.00000 15600000 |
MAINTAINING TRAFFIC I I I
0091 801-07118 155.000 m I 40.00000 6200.00] 91.00000 14105.00]|
BARRICADE, I11-A I I I
0092 801-08508 242.000 m I 155.00000 37510.00] 185.00000 44770.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I I
ANCHORED I I I
0093 802-05701 49.800 m I 33.00000 1643.40] 42 50000 2116.50]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I I
BASE I I I
0094 802-07836 1.000 EACH | 1600.00000 1600.00] 2050.00000 2050.00]
CABLE SPAN SIGN STRUCTURE FOUNDATION, 1 | I I
0095 802-76025 2.600 m2 | 16200000 421.20] 145_00000 377.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I I
LEGEND, 2.03 mm THICKNESS I I I
0096 802-76035 4.900 m2 | 180.00000 882.00] 155.00000 759.50]
SIGN, SHEET, ENCAPSULATED LENS WITH I I I
LEGEND 2.54 mm THICKNESS I I I
0097 802-76100 1.000 EACH |  15600.00000 15600.00]  20370.00000 20370.00]
SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE | I I
0099 805-01479 1.000 EACH | 300.00000 300.00] 610.00000 610.00]
CONTROLLER CABINET FOUNDATION, P1, I I I
MODIFIED I I I
0100 805-01815 4.000 EACH | 1700.00000 6800.00] 2050.00000 8200.00]
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | I
0101 805-01825 4.000 EACH | 250.00000 1000.00] 170.00000 680.00]



DISCONNECT HANGER, INSTALL

0102 805-01842 9.000
HANDHOLE, SIGNAL
0103 805-01844 449 .000

CONDUIT, STEEL, GALVANIZED, 50 mm,
UNDERGROUND

0104 805-01879 1.000
SIGNAL SERVICE, INSTALL
0105 805-02202 1.000

SIGNAL DETECTOR HOUSING, DOUBLE
0106 805-04982 2750.000

EACH

m

EACH

EACH

m

CABLE , COMMUNICATION, 12 PAIR TWISTED,

19 AWG

700.00000

48.00000

480.00000

500.00000

8.80000

|
6300.00]

I
21552.00]
I

|
480.00]
|
500.00]

|
24200.00]

905.00000

53.00000

500.00000

940.00000

10.50000

|
8145.00]

I
23797.00]
I

|
500.00]
|
940.00]

|
28875.00]



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 151 -16
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER 151 CONTRACT ID = R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT = VINCENNES DISTRICT

SET-ASIDE :

IC 4 ) 35-0626844 IC 5 ) 35-1009310 1C )
|J.H. RUDOLPH & COMPANY IDEIG BROTHERS LUMBER & CONST |
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0107 805-78100 1.000 EACH | 8660 .00000 8660.00]  11230.00000 11230.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I I
PHASE I I I
0108 805-78205 7.000 EACH | 527.00000 3689.00] 64500000 4515.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I I
AMBER, GREEN I I I
0109 805-78215 5.000 EACH | 527 .00000 2635.00] 620.00000 3100.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I I
AMBER ARROW, GREEN ARROW I I I
0110 805-78230 1.000 EACH | 810.00000 810.00] 1100.00000 1100.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I I
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I I
0111 805-78415 4.000 EACH | 1500.00000 6000.00] 1710.00000 6840.00]
SPAN, CATENARY, AND TETHER I I
0112 805-78485 255.000 m I 4.00000 1020.00] 5.50000 1402.50]
SIGNAL CABLE, 5C 14GA. I I I
0113 805-78490 325.000 m I 4.60000 1495.00] 5.40000 1755.00]
SIGNAL CABLE, 7C 14GA. I I I
0114 805-78510 721.000 m I 2.60000 1874.60] 5.00000 3605.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I I I
0115 805-78746 13.000 m I 40.00000 520.00] 78.00000 1014.00]
PREFORMED LOOP DETECTORS I I I
0116 805-78795 198.000 m I 26.25000 5197.50] 31.50000 6237.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I I
0118 805-81060 4.000 EACH | 4200.00000 16800.00]| 495500000 19820.00]
SIGNAL STRAIN POLE, STEEL, 11.0 m I I I
0119 805-92504 8.000 EACH | 276.00000 2208.00] 355.00000 2840.00]
| |

LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |



0121 808-03002 276.800 m |
LINE, EPOXY, BROKEN, WHITE, 100 mm |
0122 808-03631 472.100 m |
LINE, EPOXY, SOLID, WHITE, 100 mm |
0123 808-03632 173.800 |
LINE, EPOXY, SOLID, YELLOW, 100 mm |
I

|

|

|

|

3

0124 808-06701 10.400 m
LINE, THERMOPLASTIC, BROKEN, WHITE,
100mm

0125 808-06703 483.700 m
LINE, THERMOPLASTIC, SOLID, WHITE, 100m

2.50000

2.50000

2.50000

2.40000

2.40000

692.00]
|
1180.25|
|
43450

|
24_96|
|

I
1160.88]
I

2.00000

2.00000

2.00000

1.55000

1.55000

553.60]
|
944.20]|
|
347.60]

|
16.12]
|

|
749.74]
|



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE - 151 -17
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER 151 CONTRACT ID = R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT = VINCENNES DISTRICT

SET-ASIDE :

IC 4 ) 35-0626844 IC 5 ) 35-1009310 I C )
|J-H. RUDOLPH & COMPANY |DEIG BROTHERS LUMBER & CONST |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE
AMOUNT
------------------------------------------ S
0126 808-06705 120.000 m | 4_.80000 576.00] 3.05000 366.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm | | |
0127 808-74805 18.900 m | 87.00000 1644 .30] 58.00000 1096.20]
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | | |
600 mm | | |
0128 808-74807 8.000 EACH | 150.00000 1200.00] 235.00000 1880.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS | | |
0129 808-74808 8.000 EACH | 215.00000 1720.00] 235.00000 1880.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | |
(ONLY) [ I |
0130 808-75245 727.800 m | 2.40000 1746.72] 1.55000 1128.09]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0131 808-75260 9.600 m | 7.15000 68.64| 10.50000 100.80]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 300 mm | | |
0132 808-75278 93.100 m | 7.15000 665.67] 10.50000 977 .55]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0133 808-75297 70.700 m | 1425000 1007 .48] 21.50000 1520.05]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0134 808-75320 17.000 EACH | 95.00000 1615.00] 72 .00000 1224 _00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0135 808-75325 7.000 EACH | 137.00000 959.00] 83.00000 581.00]



PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0136 808-92027 535.100 m
LINE, THERMOPLASTIC, SOLID, YELLOW,
200mm

0137 808-98000 786.500 m
LINE, EPOXY, SOLID, YELLOW, 200 mm
0138 808-98796 8.000 m

LINE, THERMOPLASTIC, DOTTED, WHITE, 100
mm, 600 mm LINE, 1200 mm GAP

0139 202-74075 1.000 EACH
OVERHEAD SIGN STRUCTURE, MONOTUBE,
REMOVE

480000

5.00000

37.50000

1100.00000

2568.48

3932.50

300.00

1100.00

3.00000

2.25000

44 50000

16500.00000

1605.30

1769.63

356.00

16500.00



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 151 -18
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,055,760.46 ROUTE : 66
CALL ORDER 151 CONTRACT ID = R -25077-A COUNTIES : VANDERBURGH
LETTING DATE : 03/07/07 10:00 AM DISTRICT = VINCENNES DISTRICT

SET-ASIDE :

IC 4 ) 35-0626844 IC 5 ) 35-1009310 1C )
|J.H. RUDOLPH & COMPANY IDEIG BROTHERS LUMBER & CONST |
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0140 202-96022 1.000 EACH | 1000.00000 1000.00] 2500.00000 2500.00]
CONCRETE FOUNDATION, REMOVE , MONOTUBE | I I
0141 401-07402 1445.700 Mg | 79.00000 114210.30]| 70.00000 101199.00]|
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm | I I
0142 401-07407 3286.600 Mg | 61.00000 20048260 5550000 18240630
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I I
0143 304-07489 45.000 Mg | 150.00000 6750.00] 325.00000 14625 .00
HMA PATCHING, TYPE A I I I
0144 502-06329 1854.000 m2 | 4500000 83430.00] 68.00000 126072.00]|
PCCP, 300 mm I I I
0145 501-06727 LUMP | 1850.00000 1850.00] 1210.00000 1210.00]
CORING, PCCP I I I
0146 503-05240 360.000 m I 20.00000 7200.00] 33.50000 12060.00|
D-1 CONTRACTION JOINT I I I
0147 503-03489 667.000 EACH | 7.00000 4669.00] 15.50000 10338.50]|
RETROFITTED TIE BARS I I I
0148 601-99105 83.820 m I 50.00000 4191.00] 53.00000 4442 46|
GUARDRAIL, W BEAM, 1.905 m SPACING I I I
0149 605-09131 27.700 m I 5400000 1495.80] 62.00000 1717.40]
CURB AND GUTTER TURNOUT, CONCRETE I I I
0150 605-06240 420.000 m2 | 48.00000 20160.00]| 102.00000 42840.00]
CENTER CURB, A, CONCRETE I I I
0151 607-06335 100.000 m I 52_00000 5200.00] 60.00000 6000.00]
PAVED SIDE DITCH, A I I I
0152 607-06175 20.000 m I 75.00000 1500.00] 88.00000 1760.00]
GUTTER, CONCRETE I I I
0153 610-05330 723.000 m2 | 37.00000 26751.00] 40.00000 28920.00]
| |

PCCP FOR APPROACHES |



0154 621-01004 1.000

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING

0155 621-06567 32.700
WATER

0156 715-05053 28.000
PIPE, UNDERDRAIN OUTLET, 150 mm

0157 718-06531 5.000
OUTLET PROTECTOR, 3

0158 802-76025 2.025

SIGN, SHEET, ENCAPSULATED LENS WITH

EACH

kL

m

EACH

m2

LEGEND, 2.03 mm THICKNESS , MOUNTED ON

MONOTUBE

685.00000

1.00000

115.00000

825.00000

161.60000

685.00]
|

|

32.70]

|
3220.00]
|
4125.00]

|
327.24|

700.00000

1.00000

91.00000

150.00000

470.00000

700.00]
|

|

32.70]

|
2548.00]
|

750.00]

|
951.75]



DATE : 04/25/07

PAGE : 151 -19

ENGINEER"S ESTIMATE: $ 2,055,760.46
CALL ORDER 151

LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPOR

TABULATION OF BIDS

CONTRACT 1D
DISTRICT

: R -25077-A
= VINCENNES DISTRICT

TATION

COUNTIES :

ROUTE :

66

VANDERBURGH

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
AMOUNT
0159 808-06848 74.300 m

LINE, EPOXY, DOTTED, WHITE, 100 mm,
600m LINE, 1200 mm GAP
0160 808-05534 101.800 m
LINE, EPOXY, SOLID, WHITE, 200 mm
0161 805-78470 720.000 m
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.

0162 805-78480 25.000 m
SIGNAL CABLE, 3C 14GA.

0163 805-78785 4.000 EACH
SIGNAL DETECTOR HOUSING

0164 802-03126 1.000 EACH
OVERHEAD SIGN, RELOCATE , PANEL SIGN

0165 605-09137 25.600 m

CURB TURNOUT
SECTION TOTALS

CONTRACT TOTALS

UNIT PRICE

IC 4 ) 35-0626844 IC 5 ) 35-1009310 I
|J.H. RUDOLPH & COMPANY IDEIG BROTHERS LUMBER & CONST |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e e N
I 6.75000 501.53] 21.50000 1597.45]
| | |
| | |
I 5.00000 509.00] 2.25000 229.05]
[ | |
I 1.20000 864.00] 0.75000 540.00]
| | |
I 0.50000 12.50]| 5.00000 125.00|
| | |
I 500.00000 2000.00] 710.00000 2840.00]
| | |
I 300.00000 300.00] 930.00000 930.00]
| | |
I 54 .00000 1382.40]| 62 .00000 1587.20]|
[ | |
I $ 2,173,700.00] $ 2,324,630.44]
gy gy o
I $ 2,173,700.00] $ 2,324,630.44]




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 163 -1
VENDOR RANKING

CALL ORDER : 163 CONTRACT ID : R -27253-B COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 61
CONTRACT TIME : 08/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : Rural - Old Code PROJECT(S) : 4855009
SET-ASIDE :
TOTAL
% OVER
RANK VENDOR NO./NAME BID
LOW BID
1 35-1357381 DAVE O"MARA CONTRACTOR $ 365,677.98
100.0000%
2 35-1418333 ROGERS GROUP, INC. $ 380,163.00
103.9611%
3 35-1673827 HENDERSON, H.E., INC. $ 383,321.39
104.8248%
4  35-0918397 RIETH RILEY CONSTRUCTION $ 416,718.45
113.9578%
5 35-1139301 E & B PAVING INC $ 426,500.00
116.6327%
6 35-1917625 MILESTONE CONTRACTORS, L.P. $ 470,575.00

128.6856%



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 163 -2
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  492,635.29 ROUTE : 142
CALL ORDER  : 163 CONTRACT ID : R -27253-B COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-1418333 IC 3 ) 35
1673827
IDAVE O "MARA CONTRACTOR IROGERS GROUP, INC. |HENDERSON,
H.E., INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— gty Sy
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  13000.00000 13000.00] 6000 .00000 6000.00]  16253.10000
16253.10
CONSTRUCTION ENGINEERING I I I
0002 105-06899 1.000 EACH | 115.00000 115.00] 250.00000 250.00] 318.00000
318.00
RADIO I | I
0003 105-07039 9.000 MOS | 1650.00000 14850.00]| 2400.00000 21600.00] 2000.00000
18000.00
FIELD OFFICE, B I I I
0004 105-08520 1.000 EACH | 150.00000 150.00] 250.00000 250.00] 318.00000
318.00
CELLULAR TELEPHONE/RADIO I | I
0005 105-08521 9.000 MOS | 110.00000 990.00] 200.00000 1800.00] 84.80000
763.20
CELLULAR TELEPHONE/RADIO SERVICE | I |
0006 105-08523 12.000 MOS | 70.00000 840.00] 200.00000 2400.00] 8480000
1017.60
RADIO SERVICE I I I
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000

1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES



0008 109-08443
1.00

1.000

DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0009 109-08444
1.00

1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 110-01001
23508.86

MOBILIZATION AND DEMOBILIZATION
0011 201-01015
8014.40

CLEARING AND GRUBBING
0012 202-02240
1038.74

PAVEMENT REMOVAL
0013 202-96133
2269.20

PIPE, REMOVE
0014 203-02000
47487 .84

EXCAVATION, COMMON
0015 205-06932
1635.90

TEMPORARY CHECK DAM, STRAW BALES
0016 205-06933 1.000
144.70

TEMPORARY DITCH INLET PROTECTION
0017 205-06936 76.000
5067.68

TEMPORARY SEDIMENT TRAP

56.300

31.600

3116.000

41.000

LUMP

LUMP

m2

m3

EACH

Mg

1.00000

1.00000

18250.00000

7000.00000

13.75000

60.50000

21.00000

42 .00000

152.00000

42 .00000

1.00]
|
|

1.00]

|
18250.00|
|

7000.00]
|

774.13|

|

1911.80]
|

65436.00]

|
1722.00]

|
152.00]

|
3192.00]

1.00000

1.00000

28000.00000

3000.00000

9.00000

65.00000

18.50000

38.00000

500.00000

41.00000

28000.

3000.

506.

2054.

57646.

1558.

500.

3116.

23508.

8014.

18.

71.

15.

39.

144.

66.

.00000

-00000

86000

40000

45000

81000

24000

90000

70000

68000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 163 -3
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  492,635.29 ROUTE : 142
CALL ORDER  : 163 CONTRACT ID : R -27253-B COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-1418333 IC 3 ) 35
1673827
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |HENDERSON,
H.E., INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0018 205-06937 76.000 m I 5.85000 444 60| 5.00000 380.00] 5.58000
42408
TEMPORARY SILT FENCE I | I
0019 207-08265 4017.000 m2 | 6.10000 24503.70] 7.50000 30127.50] 9.48000
38081.16
SUBGRADE TREATMENT, TYPE I1A I I I
0020 211-07454 25.500 m3 | 47.00000 1198.50] 35.00000 892.50] 131.10000
3343.05
STRUCTURE BACKFILL I | I
0021 303-01180 531.000 Mg | 20.50000 10885.50]| 25_00000 13275.00] 26.64000
14145.84
COMPACTED AGGREGATE, NO. 53 I I I
0022 401-06264 LUMP | 1375.00000 1375.00] 1600.00000 1600.00] 1155.00000
1155.00
PROFILOGRAPH, HMA I | I
0023 402-07433 272.600 Mg | 75.00000 20445.00] 71.00000 1935460 73.11000
19929.79
HMA SURFACE, TYPE B I | I
0024 402-07438 462.800 Mg | 58.00000 26842 .40] 60.00000 27768.00] 62.96000
29137.89
HMA INTERMEDIATE, TYPE B I I I
0025 402-07441 1613.500 Mg | 55.00000 88742.50] 55.00000 88742.50] 56.23000
90727.11
HMA BASE, TYPE B I I I
0026 405-05517 1.790 Mg | 700.00000 1253.00] 550.00000 984.50] 700.35000

1253.63



ASPHALT FOR PRIME COAT
0027 406-05520 2.380 Mg
897.14

ASPHALT FOR TACK COAT
0028 604-91531 19.500 m2
2028.39

SIDEWALK, CONCRETE, 100 mm
0029 610-07486 56.000 Mg
9052.40

HMA FOR APPROACHES, TYPE A
0030 611-06497 1.000 EACH
236.25

MAILBOX ASSEMBLY, SINGLE
0031 615-06490 26.000 EACH
3658.20

RIGHT OF WAY MARKER
0032 616-02320 50.000 m2
132.50

GEOTEXTILES
0033 616-06451 60.000 Mg
2356.20

RIPRAP, UNIFORM
0034 621-01004 1.000 EACH
643.65

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING
0035 621-06560
1317.52

MULCHED SEEDING, U
0036 621-06574
2330.33

SODDING

3064.000 m2

499.000 m2

280.00000

62.00000

92.50000

250.00000

150.00000

6.00000

45.00000

675.00000

0.45000

4.00000

|
666.40]

|
1209.00]
|
5180.00]
|
250.00]
|
3900.00]
|
300.00]
|
2700.00]
|
675.00]
|

|
1378.80]

I
1996.00]

400.00000

125.00000

90.00000

300.00000

150.00000

3.00000

25.00000

2000.00000

0.40000

3.50000

|
952.00]

|
2437.50]
|
5040.00]
|
300.00]
|
3900.00]
|
150.00]
|
1500.00]
|
2000.00]
|

|
1225.60]

I
1746.50]

376.95000

104.02000

161.65000

236.25000

140.70000

2.65000

39.27000

643.65000

0.43000

4.67000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 163 -4
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  492,635.29 ROUTE : 142
CALL ORDER  : 163 CONTRACT ID : R -27253-B COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-1418333 IC 3 ) 35
1673827
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |HENDERSON,
H.E., INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0037 621-06575 1567.000 m2 | 4.00000 6268.00] 3.50000 5484.50] 4.93000
7725.31
SODDING, NURSERY I | I
0038 715-05021 7.800 m I 130.00000 1014.00] 80.00000 624.00] 90.09000
702.70
PIPE, TYPE 3, CIRCULAR, 375 mm I I I
0039 715-05125 12.400 m I 215.00000 2666.00] 200.00000 2480.00] 141.71000
1757.20
PIPE, TYPE 1, CIRCULAR, 750 mm I | I
0040 715-05152 25.000 m I 135.00000 3375.00] 100.00000 2500.00] 179.20000
4480.00
PIPE, TYPE 2, CIRCULAR, 450 mm I I I
0041 715-46005 2.000 EACH | 425_00000 850.00] 600.00000 1200.00] 199.43000
398.86
PIPE END SECTION, 375 mm I | I
0042 715-46010 1.000 EACH | 450_00000 450.00] 500.00000 500.00] 217.45000
217.45
PIPE END SECTION, 450 mm I I I
0043 715-46030 2.000 EACH | 880.00000 1760.00] 650.00000 1300.00] 380.69000
761.38
PIPE END SECTION, 750 mm I I I
0044 720-45065 1.000 EACH | 3200.00000 3200.00] 5000.00000 5000.00] 2641.16000
2641.16
INLET, N12 | | I
0045 801-04308 5.000 EACH | 282.00000 1410.00] 400.00000 2000.00] 268.80000

1344.00



ROAD CLOSURE SIGN ASSEMBLY
0046 801-06625
2142 .00

DETOUR ROUTE MARKER ASSEMBLY
0047 801-06640
2693.25

CONSTRUCTION SIGN, A

0048 801-06775 LUMP

6625.60

MAINTAINING TRAFFIC
0049 801-07118
579.60

BARRICADE, 111-A
0050 801-07119
425.25

BARRICADE, I111-B
0051 802-05702
504.00

24.000 m

15.000 m

10.000 m

SIGN POST, SQUARE, 2, REINFORCED ANCHOR

BASE
0052 802-76035
957 .47

SIGN, SHEET, ENCAPSULATED LENS WITH

LEGEND 2.54 mm THICKNESS
0053 808-06713
693.78

LINE, PAINT, SOLID, WHITE, 100 mm
0054 808-06714 702.000 m
652.86

LINE, PAINT, SOLID, YELLOW, 100 mm
0055 808-06726 12.600 m
116.42

TRANSVERSE MARKINGS, PAINT, STOP LINE,

600 mm

3.060 m2

746.000 m

30.000 EACH

19.000 EACH

75.00000

150.00000

11800.00000

25.50000

30.00000

53.00000

330.00000

1.00000

1.00000

9.75000

|
2250.00]

|

285000
|
11800.00]|
|

612.00]

|

450.00]

|
530.00]

|
|
1009.80]

|
|
746.00]

|
702.00]

|
122.85]

150.00000

150.00000

15000.00000

30.00000

30.00000

48.00000

300.00000

0.90000

0.90000

9.00000

4500.00]
2850.00]
15000. 00|
720.00]
450.00]

480.00]
918.00

671.40
631.80]

|
113.40]

71.40000

14175000

6625 .60000

24.15000

28.35000

50.40000

312.90000

0.93000

0.93000

9.24000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 163 -5
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  492,635.29 ROUTE : 142
CALL ORDER  : 163 CONTRACT ID : R -27253-B COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-1418333 IC 3 ) 35
1673827
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |HENDERSON,
H.E., INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0056 808-75998 21.000 EACH | 61.00000 1281.00] 80.00000 1680.00] 57.75000
1212.75
SNOWPLOWABLE RAISED PAVEMENT MARKER I I I
SECTION TOTALS I $ 365,677.98] $ 380,163.00] $
383,321.39
------------------------------------------ S B SO
CONTRACT TOTALS I $ 365,677.98] $ 380,163.00] $

383,321.39




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 163 -6
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  492,635.29 ROUTE : 142
CALL ORDER  : 163 CONTRACT ID : R -27253-B COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0918397 IC 5 ) 35-1139301 IC 6 ) 35-
1917625
IRIETH RILEY CONSTRUCTION IE & B PAVING INC IMILESTONE
CONTRACTORS, L.P.
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  10000.00000 10000.00]  11500.00000 11500.00]  15000.00000
15000.00
CONSTRUCTION ENGINEERING I | I
0002 105-06899 1.000 EACH | 100.00000 100.00] 146.00000 146.00] 135.00000
135.00
RADIO I | I
0003 105-07039 9.000 MOS | 2400.00000 21600.00] 2550.00000 22950.00] 3400.00000
30600.00
FIELD OFFICE, B I I I
0004 105-08520 1.000 EACH | 100.00000 100.00] 146.00000 146.00] 176.00000
176.00
CELLULAR TELEPHONE/RADIO | | I
0005 105-08521 9.000 MOS | 100.00000 900.00] 130.00000 1170.00] 75.00000
675.00
CELLULAR TELEPHONE/RADIO SERVICE I I I
0006 105-08523 12.000 MOS | 50.00000 600.00] 90.00000 1080.00] 34.00000
408.00
RADIO SERVICE I I
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | I
MINUTES I I I
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000

1.00



QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0009 109-08444
1.00

1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 110-01001
25000.00

MOBILIZATION AND DEMOBILIZATION
0011 201-01015
15000.00

CLEARING AND GRUBBING
0012 202-02240
2083.10

PAVEMENT REMOVAL
0013 202-96133
3728.80

PIPE, REMOVE
0014 203-02000
105944 .00

EXCAVATION, COMMON
0015 205-06932
984.00

TEMPORARY CHECK DAM, STRAW BALES
0016 205-06933 1.000
68.00

TEMPORARY DITCH INLET PROTECTION

56.300

31.600

3116.000

41.000

0017 205-06936 76.000
14060.00

TEMPORARY SEDIMENT TRAP
0018 205-06937 76.000

326.80
TEMPORARY SILT FENCE

LUMP

LUMP

m2

m3

EACH

Mg

1.00000

21600.00000

12350.00000

18.00000

75.00000

34.00000

38.00000

140.00000

50.00000

5.40000

|
|
1.00]
|

21600.00]
|

12350.00]|
|

1013.40]

|

2370.00]

|
105944 .00 |
|

1558.00]

|

140.00]

|
3800.00]

|
410.40]

1.00000

21000.00000

8000.00000

26.00000

60.00000

32.50000

38.00000

137.81000

35.00000

5.31000

1.00

21000.00]
|

8000.00]
|

1463.80]
|

1896.00]
|
101270.00]|
|

1558.00]
|

137.81]

|
2660.00]

|
403.56]

1.00000

25000.00000

15000.00000

37.00000

118.00000

34.00000

24.00000

68.00000

185.00000

4.30000



DATE : 04/25/07

PAGE : 163 -7

ENGINEER"S ESTIMATE: $  492,635.29

CALL ORDER : 163

LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -27253-B
DISTRICT : CRAWFORDSVILLE DISTRICT

ROUTE :

COUNTIES : MORGAN

142

1917625

CONTRACTORS, L.P.
LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
AMOUNT
0019 207-08265 4017.000
21691.80

SUBGRADE TREATMENT, TYPE I11A
0020 211-07454 25.500
918.00

STRUCTURE BACKFILL
0021 303-01180 531.000
22302.00

COMPACTED AGGREGATE, NO. 53
0022 401-06264
1100.00

PROFILOGRAPH, HMA
0023 402-07433 272.600
22353.20

HMA SURFACE, TYPE B
0024 402-07438 462.800
28693.60

HMA INTERMEDIATE, TYPE B
0025 402-07441 1613.500
88742 .50

HMA BASE, TYPE B
0026 405-05517 1.790
1193.93

ASPHALT FOR PRIME COAT
0027 406-05520 2.380
1071.00

Mg

LUMP

Mg

Mg

Mg

Mg

Mg

IC

6 )

35-

|[MILESTONE

IC 4 ) 35-0918397 IC 5 ) 35-1139301

IRIETH RILEY CONSTRUCTION IE & B PAVING INC

| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
I 5.25000 21089.25] 5.80000 23298.60]
| | |
I 27.00000 688.50] 80.00000 2040.00]
| | |
I 2450000 13009.50]| 40.00000 21240.00]
| | |
I 1025.00000 1025.00] 1400.00000 1400.00]
| | |
I 80.00000 21808.00] 83.00000 22625.80]
I I I
I 65.00000 30082.00] 56.00000 25916.80]
| | |
I 5600000 90356.00] 52_00000 83902.00]
| | |
I 1000.00000 1790.00] 1.00000 1.79]
| | |
I 330.00000 785.40] 500.00000 1190.00]

UNIT P

5

36.

42.

1100.

82.

62.

55.

667 .

450.

RICE

-40000

00000

00000

00000

00000

00000

00000

00000

00000



ASPHALT FOR TACK COAT
0028 604-91531
1950.00
SIDEWALK, CONCRETE, 100 mm
0029 610-07486
9184.00
HMA FOR APPROACHES, TYPE A

19.500 m2

56.000 Mg

0030 611-06497 1.000 EACH

236.00

MAILBOX ASSEMBLY, SINGLE
0031 615-06490
3640.00

RIGHT OF WAY MARKER
0032 616-02320
1100.00

GEOTEXTILES
0033 616-06451
4980.00

RIPRAP, UNIFORM

50.000 m2

60.000 Mg

0034 621-01004 1.000 EACH

525.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING
0035 621-06560
980.48
MULCHED SEEDING, U

3064.000 m2

0036 621-06574 499.000 m2
1207.58

SODDING
0037 621-06575 1567.000 m2
3792.14

SODDING, NURSERY

26.000 EACH

135.00000

110.00000

235.00000

140.00000

6.00000

50.00000

615.00000

0.45000

3.65000

3.65000

|
2632.50]

|
6160.00]
|

235.00]
|
3640.00]
|

300.00]
|
3000.00]
|

615.00]
|

|
1378.80]

|
1821.35]

|
5719.55]

100.00000

151.00000

250.00000

155.00000

5.00000

60.00000

613.00000

0.41000

3.56000

3.56000

1950.

8456.

250.

4030.

250.

3600.

613.

1256.

1776.

5578.

100.

164.

236.

140.

22.

83.

525.

00000

00000

00000

00000

00000

00000

00000

-32000

-42000

-42000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 163 -8
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  492,635.29 ROUTE : 142
CALL ORDER  : 163 CONTRACT ID : R -27253-B COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0918397 IC 5 ) 35-1139301 IC 6 ) 35-
1917625
IRIETH RILEY CONSTRUCTION IE & B PAVING INC IMILESTONE
CONTRACTORS, L.P.
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0038 715-05021 7.800 m I 73.00000 569.40] 170.00000 1326.00] 124..00000
967.20
PIPE, TYPE 3, CIRCULAR, 375 mm I | I
0039 715-05125 12.400 m I 200.00000 2480.00] 260.00000 3224.00] 174.00000
2157.60
PIPE, TYPE 1, CIRCULAR, 750 mm I I I
0040 715-05152 25.000 m I 150.00000 3750.00] 145.00000 3625.00] 126.00000
3150.00
PIPE, TYPE 2, CIRCULAR, 450 mm | | I
0041 715-46005 2.000 EACH | 375.00000 750.00] 350.00000 700.00] 790.00000
1580.00
PIPE END SECTION, 375 mm I I I
0042 715-46010 1.000 EACH | 425.00000 425_00] 400.00000 400.00] 1200.00000
1200.00
PIPE END SECTION, 450 mm I | |
0043 715-46030 2.000 EACH | 625.00000 1250.00] 600.00000 1200.00] 1110.00000
2220.00
PIPE END SECTION, 750 mm I | I
0044 720-45065 1.000 EACH | 4700.00000 4700.00] 5400 .00000 5400.00] 2200.00000
2200.00
INLET, N12 I I I
0045 801-04308 5.000 EACH | 265.00000 1325.00] 256.00000 1280.00] 300.00000
1500.00
ROAD CLOSURE SIGN ASSEMBLY | | I
0046 801-06625 30.000 EACH | 70.00000 2100.00] 68.00000 2040.00] 179.00000

5370.00



DETOUR ROUTE MARKER ASSEMBLY
0047 801-06640
5491.00

CONSTRUCTION SIGN, A

0048 801-06775 LUMP

8437.27

MAINTAINING TRAFFIC
0049 801-07118
1248.00

BARRICADE, 111-A
0050 801-07119
780.00

BARRICADE, 111-B
0051 802-05702
500.00

24.000 m

15.000 m

10.000 m

SIGN POST, SQUARE, 2, REINFORCED ANCHOR

BASE
0052 802-76035
893.52

SIGN, SHEET, ENCAPSULATED LENS WITH

LEGEND 2.54 mm THICKNESS
0053 808-06713
1007.10

LINE, PAINT, SOLID, WHITE, 100 mm
0054 808-06714 702.000 m
947.70

LINE, PAINT, SOLID, YELLOW, 100 mm
0055 808-06726 12.600 m
85.68

TRANSVERSE MARKINGS, PAINT, STOP LINE,

600 mm

3.060 m2

746.000 m

19.000 EACH

140.00000

2900.00000

25.00000

30.00000

50.00000

300.00000

1.00000

1.00000

9.00000

|
2660.00]

|
2900.00]
|

600.00]
|

450.00]

|
500.00]

|
I
918.00]

|
|
746.00]

|
702.00]

I
113.40]

135.00000

14498.04000

23.00000

27.00000

90.00000

350.00000

0.89000

0.89000

8.80000

2565.

14498.

552.

405.

900.

1071.

663.

624 .

110.

289.

8437.

52.

52.

50.

292.

00000

27000

00000

00000

00000

00000

-35000

-35000

-80000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 163 -9
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  492,635.29 ROUTE : 142
CALL ORDER  : 163 CONTRACT ID : R -27253-B COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0918397 IC 5 ) 35-1139301 IC 6 ) 35-
1917625
IRIETH RILEY CONSTRUCTION IE & B PAVING INC IMILESTONE

CONTRACTORS, L.P.
LINE NO /7 ITEM CODE / ALT

| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE

AMOUNT
—————————————————————————————————————————— S
0056 808-75998 21.000 EACH | 55.00000 1155.00] 55.00000 1155.00] 47 .00000
987.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 416,718.45] $ 426,500.00] $
470,575.00
------------------------------------------ e S
CONTRACT TOTALS | $ 416,718.45] $ 426,500.00] $

470,575.00




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 231 -1
VENDOR RANKING

CALL ORDER : 231 CONTRACT ID = R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 63
CONTRACT TIME : 06/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 36700145
36700145
SET-ASIDE :
TOTAL
% OVER
RANK VENDOR NO./NAME BID
LOW BID
1 31-0515195 VALLEY ASPHALT CORPORATION & SUBSIDIARIES $ 3,220,539.33
100.0000%
2 35-1357381 DAVE O MARA CONTRACTOR $ 3,294,483.95
102 .2960%
3 35-1128289 BEATY CONSTRUCTION INC $ 3,654,624.99
113.4787%
4  35-1917625 MILESTONE CONTRACTORS, L.P. $ 3,675,703.50

114.1332%



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 231 -2
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER : 231 CONTRACT ID : R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-1357381 IC 3 ) 35-
1128289
|VALLEY ASPHALT CORPORATION & |DAVE O MARA CONTRACTOR | BEATY
CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
______________________________________________________________________ g Sy P
SECTION 0001  SMALL TOWN RECONSTRUCTION
| |
0001 105-06845 LUMP 50663.11000 50663.11] 39995.00000 39995.00] 50000.00000
50000.00
CONSTRUCTION ENGINEERING | |
0002 105-07038 30.000 MOS 1544 .14000 46324 .20| 1200.00000 36000.00] 1600.00000
48000.00
FIELD OFFICE, A | |
0003 106-03289 1.000 DOL 1.00000 1.00] 1.00000 1.00] 1.00000
1.00
QUALITY ASSURANCE ADJUSTMENT | |
0004 109-08441 1.000 DOL 1.00000 1.00] 1.00000 1.00] 1.00000
1.00
QUALITY ADJUSTMENTS, PCCP | |
0005 109-08443 1.000 DOL 1.00000 1.00] 1.00000 1.00] 1.00000
1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES I |
0006 109-08444 1.000 DOL 1.00000 1.00] 1.00000 1.00] 1.00000
1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS |
0007 110-01001 LUMP 5991488000 59914.88| 164000.00000 164000.00] 182730.00000

182730.00
MOBILIZATION AND DEMOBILIZATION



0008 201-52370
73090.00

CLEARING RIGHT OF WAY
0009 202-02245
1000.00

TREE, 150 mm, REMOVE
0010 202-02250
2500.00

TREE, 250 mm, REMOVE
0011 202-02255
16000.00

TREE, 460 mm, REMOVE
0012 202-02260
4300.00

TREE, 760 mm, REMOVE
0013 202-02265
12000.00

TREE, 1220 mm, REMOVE
0014 202-02279
3327.75

CURB AND GUTTER, REMOVE

0015 202-03875
2400.00

CONCRETE STEPS, REMOVE

0016 202-06635
1825.00

REMOVE , DRIVE, CONCRETE

0017 202-52710
14406.00

SIDEWALK, CONCRETE, REMOVE

0018 202-74035
2880.00
SIGN, REMOVE

1.000

2.000

8.000

2.000

4.000

459.000

8.000

73.000

2401.000

72.000

LUMP

EACH

EACH

EACH

EACH

EACH

EACH

m3

m2

EACH

7103.10000

887.90000

1184.46000

1184 .00000

1873.75000

2144 .62000

17.89000

526.21000

37.51000

7.84000

36.30000

7103.10]
|

887.90]
|
2368.92]
|
9472.00]
|
3747.50]
|
8578.48]
|
8211.51]
|
4209.68|
|
2738.23]
|
18823.84]

|
2613.60]

64945 .00000

200.00000

250.00000

300.00000

450.00000

1800.00000

12.00000

200.00000

39.00000

12.00000

35.00000

64945.

200.

500.

2400.

900.

7200.

5508.

1600.

2847.

28812.

2520.

00]
ooI
00}
00]
00}
00]
00}
00}
00]
00}

00}

73090.

1000.

1250.

2000.

2150.

3000.

300.

25.

40.

00000

00000

00000

00000

00000

00000

-25000

00000

00000

-00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 04/25/07
PAGE : 231 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER : 231 CONTRACT ID : R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-1357381 IC 3 ) 35
1128289
IVALLEY ASPHALT CORPORATION & |DAVE O MARA CONTRACTOR |BEATY
CONSTRUCTION INC
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0019 203-02000 9427.000 m3 | 18.97000 178830.19] 21.00000 197967.00] 14..25000
134334.75
EXCAVATION, COMMON I | I
0020 205-06931 2.100 Mg | 8458000 177.62] 9500000 199.50] 260.00000
546.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I I
0021 205-06933 8.000 EACH | 249.79000 1998.32] 60.00000 480.00] 61.00000
488_00
TEMPORARY DITCH INLET PROTECTION I | I
0022 205-06937 1733.000 m I 7.48000 12962.84] 4.50000 7798.50] 4.50000
7798.50
TEMPORARY SILT FENCE I I I
0023 207-08268 17889.000 m2 | 13.09000 234167.01] 11.00000 196779.00] 15.75000
281751.75
SUBGRADE TREATMENT, TYPE IV I | I
0024 211-07454 2916.000 m3 | 32.16000 93778.56] 25_00000 72900.00] 36.25000
10570500
STRUCTURE BACKFILL I | I
0025 213-08058 419.000 m3 | 95.89000 40177.91] 65.00000 27235.00] 60.00000
25140.00
FLOWABLE BACKFILL I I I
0026 301-07448 700.000 Mg | 30.58000 21406.00] 2400000 16800.00]| 38.00000
26600.00
COMPACTED AGGREGATE, NO. 53, BASE I I I
0027 303-07449 265.000 Mg | 41.11000 10894 .15] 2400000 6360.00] 48.00000

12720.00



COMPACTED AGGREGATE, NO. 73
0028 306-08034 175.000
1618.75

MILLING, ASPHALT, 38 mm
0029 306-08432
8943.50

MILLING, APPROACH
0030 401-07333
99040.00

QC/QA-HMA, 2, 76, SURFACE, 9.5 mm

577.000

1238.000

0031 401-07402 2002.000
145145.00

QC/QA-HMA, 2, 76, INTERMEDIATE, 19.
0032 401-07423 5316.000

345540.00
QC/QA-HMA, 2, 64, BASE, 19.0 mm

m2

m2

Mg

Mg

0O mm

Mg

Mg

Mg

Mg

0033 401-07429 1869.000
153258.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0
mm
0034 402-07432 68.000
12240.00
HMA SURFACE, TYPE A
0035 406-05520 40.000
17200.00
ASPHALT FOR TACK COAT
0036 601-94689 2.000

4600.00

GUARDRAIL END TREATMENT, OS
0037 601-99105
4823.00

GUARDRAIL, W BEAM, 1.905 m SPACING

91.000

EACH

10.76000

18.88000

79.57000

64.49000

5451000

68.40000

124 .35000

342.75000

2300.00000

53.00000

|
1883.00]

|
10893.76]
|
98507.66]
|
129108.98]|
|
289775.16]|

I
127839.60]|

|
|
8455.80]

|
13710.00]|

|
4600.00]

|
4823.00]

7.00000

7.00000

80.00000

62.00000

57.00000

72 .00000

125.00000

350.00000

2300.00000

53.00000

|
1225.00]

|

4039.00]

|
99040.00]
|
124124 .00 |
|
303012.00]

I
134568.00]|

|
|
8500.00]

|
14000. 00|

|
4600.00]

|
4823.00]|

9.25000

15.50000

80.00000

72.50000

65.00000

82.00000

180.00000

430.00000

2300.00000

53.00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 231 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER : 231 CONTRACT ID = R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

IC 1 ) 31-0515195 IC 2 ) 35-1357381 IC 3 ) 35
1128289

IVALLEY ASPHALT CORPORATION & |DAVE O MARA CONTRACTOR |BEATY
CONSTRUCTION INC
LINE NO 7/ ITEM CODE / ALT
ITEM DESCRIPTION

AMOUNT

| | |
QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE

0038 603-06060
2945 .00

FENCE, FARM FIELD, RESET
0039 604-06070
118363.00

SIDEWALK, CONCRETE
0040 604-07896 95.000 m2
17100.00

CURB RAMP, CONCRETE, B
0041 604-07899 24.000 m2
4320.00

CURB RAMP, CONCRETE, E
0042 604-07901 84.000 m2
15120.00

CURB RAMP, CONCRETE, G
0043 604-07902 40.000 m2
7200.00

CURB RAMP, CONCRETE, H
0044 604-44251 9.100 m3
7280.00

STEPS, CONCRETE
0045 605-06120
13746.00

CURB, CONCRETE
0046 605-06140
173548.00

95.000 m

3199.000 m2

158.000 m

2018.000 m

11.00000

36.83000

170.94000

170.92000

170.93000

170.95000

725.44000

62.75000

50.25000

1045.00]
|
117819.17]
|
16239.30]|
|

4102.08]|
|
14358.12]
I
6838.00]
|

6601.50]
|

9914 .50]

|
101404 .50

32.00000 3040.00]

|
49.00000 156751.00] 37.00000

|
195.00000 18525.00] 180.00000

|
195.00000 4680.00] 180.00000

|
195.00000 16380.00] 180.00000

I
195.00000 7800.00] 180.00000

|
1000.00000 9100.00] 800.00000

|
79.00000 12482.00] 87.00000

|
68.00000 137224 .00] 86.00000

31.00000



CURB AND GUTTER, CONCRETE
0047 605-06145
14784 .00
CURB AND GUTTER, B, CONCRETE
0048 610-07486 220.000
31900.00
HMA FOR APPROACHES, TYPE A
0049 610-08510
10800.00
PCCP FOR APPROACHES, 300 mm
0050 611-95023
1900.00
MAILBOX ASSEMBLY, RESET
0051 615-06505
10230.00
MONUMENT, B
0052 616-02320
555.00
GEOTEXTILES
0053 616-06405
5750.00
RIPRAP, REVETMENT
0054 621-06559
647.00
MULCHED SEEDING, R
0055 621-06567
222.75
WATER
0056 621-06575
21284.75
SODDING, NURSERY
0057 703-51030
772.00
REINFORCING STEEL

168.000

120.000

10.000

22.000

222.000

115.000

1294.000

81.000

4481 .000

193.000

Mg

m2

EACH

EACH

m2

Mg

m2

kL

m2

kg

84.00000

123.06000

90.94000

190.00000

465.00000

5.46000

45.81000

0.48000

2.64000

2.99000

0.45000

I
14112.00]

|
27073.20]
|
10912.80]|
|
1900.00]
|
10230.00]|
|
1212.12]
|
5268.15]
|

621.12|

|

213.84]

|
13398.19]

|
86.85|

79.00000

95.00000

165.00000

190.00000

500.00000

450000

37.00000

0.50000

3.00000

3.75000

400000

13272.

20900.

19800.

1900.

11000.

999.

4255.

647.

243.

16803.

772

00}

00}

00}

00}

00}

00}

00}

00}

00}

75]

.00]

88.

145.

90.

190.

465.

50.

00000

00000

00000

00000

00000

-50000

00000

-50000

. 75000

- 75000

-00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 231 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER : 231 CONTRACT ID : R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-1357381 IC 3 ) 35
1128289
IVALLEY ASPHALT CORPORATION & |DAVE O MARA CONTRACTOR |BEATY
CONSTRUCTION INC
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0058 714-05562 34.000 m2 | 5489000 1866.26] 25_00000 850.00] 75.00000
2550.00
RETAINING WALL , REMOVE I | I
0059 715-05024 189.000 m I 253.93000 47992.77] 235.00000 44415 .00] 295.00000
55755.00
PIPE, TYPE 2, CIRCULAR, 900 mm I I I
0060 715-05048 2218.000 m I 2400000 53232.00] 2400000 53232.00] 17.00000
37706.00
PIPE, TYPE 4, CIRCULAR, 150 mm I | I
0061 715-05053 37.000 m I 67.21000 2486.77] 9500000 3515.00] 5250000
1942 .50
PIPE, UNDERDRAIN OUTLET, 150 mm I I I
0062 715-05149 452_000 m I 178.15000 80523.80] 90.00000 40680.00] 110.00000
49720.00
PIPE, TYPE 2, CIRCULAR, 300 mm I | I
0063 715-05151 254.000 m I 163.76000 41595.04] 95.00000 24130.00] 130.00000
33020.00
PIPE, TYPE 2, CIRCULAR, 375 mm I I I
0064 715-05152 196.000 m I 161.50000 31654.00] 115.00000 22540.00] 150.00000
29400.00
PIPE, TYPE 2, CIRCULAR, 450 mm I I I
0065 715-05154 393.000 m I 19767000 77684.31] 135.00000 53055.00] 180.00000
70740.00
PIPE, TYPE 2, CIRCULAR, 600 mm I I I
0066 715-05156 222.000 m I 201.63000 44761.86] 155.00000 34410.00] 235.00000

52170.00



PIPE, TYPE 2, CIRCULAR, 750 mm
0067 715-05203 87.000
2283.75

PIPE, TYPE 4, CIRCULAR, 100 mm
0068 715-05407 111.000
1498.50

PIPE, END BENT DRAIN, 150 mm
0069 715-46005
535.00

PIPE END SECTION, 375 mm
0070 715-46020
775.00

PIPE END SECTION, 600 mm
0071 715-46040
1225.00

PIPE END SECTION, 900 mm
0072 718-06531
2000.00

OUTLET PROTECTOR, 3
0073 718-06532
2750.00

VIDEO INSPECTION FOR UNDERDRAINS
0074 718-52610 426.000
25560.00

AGGREGATE FOR UNDERDRAINS
0075 718-99153
9582.00

GEOTEXTILES FOR UNDERDRAIN

1.000

1.000

1.000

4.000

1000.000

6388.000

0076 720-44000 1.000
550.00

CASTING, ADJUST TO GRADE
0077 720-45130 2.000

2500.00
INLET, E7, MODIFIED

EACH

EACH

EACH

EACH

m3

m2

EACH

EACH

77.50000

34.49000

420.04000

559.77000

1066 .68000

404 .33000

2.40000

64.43000

2.22000

388.14000

1293.57000

|
6742.50]

|

382839
|

420.04]

|

559.77]

|

1066.68]
|

1617.32]
|

2400.00]|
|

27447 .18]
|
14181.36]
|

388.14|

|
2587.14]

34.00000

32.00000

850.00000

875.00000

975.00000

575.00000

2.40000

48.00000

2.00000

675.00000

1395.00000

2958.

3552.

850.

875.

975.

2300.

2400.

20448.

12776.

675.

2790

00]

00}

00}

00}

00}

00}

00}

00}

00}

00}

.00]

26.

13.

535.

775.

1225.

500.

60.

550.

1250.

25000

50000

00000

00000

00000

00000

- 75000

00000

-50000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 231 -6
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER : 231 CONTRACT ID : R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-1357381 IC 3 ) 35
1128289
IVALLEY ASPHALT CORPORATION & |DAVE O MARA CONTRACTOR |BEATY

CONSTRUCTION INC
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0078 720-45145 62.000 EACH | 154920000 96050.40] 1595 .00000 98890.00] 1300.00000
80600.00

INLET, J10, MODIFIED I | I
0079 720-45155 24_.000 EACH | 125500000 30120.00] 1995 .00000 47880.00] 1400.00000
33600.00

INLET, M10, MODIFIED I I I
0080 720-45265 8.000 EACH | 872.12000 6976.96] 895.00000 7160.00] 1300.00000
10400.00

PIPE CATCH BASIN, 375 mm I | I
0081 720-45410 31.000 EACH | 1862.91000 57750.21] 244500000 75795.00] 4125.00000
127875.00

MANHOLE, C4 I I I
0082 720-45415 11.000 EACH | 4209.06000 46299 .66] 2900.00000 31900.00] 4875.00000
53625.00

MANHOLE, D4 I | I
0083 720-98363 1.000 EACH | 2376.95000 2376.95] 2595.00000 2595.00] 2700.00000
2700.00

CATCH BASIN, MODIFIED I | I
0084 732-08420 100.000 m2 | 120.15000 12015.00] 135.00000 13500.00]| 78.25000
7825.00

MODULAR BLOCK WALL WITH GROUND I I

RE INFORCEMENT I I
0085 732-08421 100.000 m2 | 25452000 25452 _00|
42500.00

MODULAR BLOCK WALL ERECTION | | I

495.00000 49500.00 425.00000



0086 801-04308 26.000 EACH
13000.00
ROAD CLOSURE SIGN ASSEMBLY
0087 801-06625 22.000 EACH
3630.00
DETOUR ROUTE MARKER ASSEMBLY
0088 801-06640 48.000 EACH
13200.00
CONSTRUCTION SIGN, A
0089 801-06775 LUMP
53647.54
MAINTAINING TRAFFIC
0090 801-07119 190.800 m
10494 .00
BARRICADE, 111-B
0091 802-05701 224.000 m
10472.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE
0092 802-05706 39.000 m
877.50
SIGN POST, SQUARE, 3, UNREINFORCED
ANCHOR
0093 802-76025
2860.00
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 2.03 mm THICKNESS
0094 802-76035 54.600 m2
9118.20
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND 2.54 mm THICKNESS

10.000 m2

460.00000

200.00000

270.00000

63816.04000

83.00000

37.75000

38.50000

200.00000

157 .50000

11960.00]|
|
4400.00]|
|
12960.00 |
|
63816.04]
|
15836. 40|
|
8456.00]

I
I
1501.50]

I
|
2000.00]

|
I
8599.50]

475.00000

225.00000

275.00000

108000.00000

49.00000

49.00000

24 .00000

300.00000

200.00000

500.00000

165.00000

275.00000

53647.54000

55.00000

46.75000

22.50000

286.00000

167.00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 231 -7
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER : 231 CONTRACT ID : R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-1357381 IC 3 ) 35
1128289
IVALLEY ASPHALT CORPORATION & |DAVE O MARA CONTRACTOR |BEATY

CONSTRUCTION INC
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE

AMOUNT
—————————————————————————————————————————— ey gy g
0095 802-76045 1.700 m2 | 199.40000 338.98] 200.00000 340.00] 165.00000
280.50

SIGN, SHEET ENCAPSULATED LENS WITH |
LEGEND, 3.18 mm THICKNESS

0096 802-91122 30.000 EACH | 57.20000 1716.00 75.00000 2250.00 70.00000
2100.00

SIGN, GROUND MOUNTED, RESET I I I
0097 805-02352 766.000 m I 17.50000 1340500 13.00000 9958.00] 13.50000
10341.00

WIRE, XHHW, NO. 4 CU, IN PLASTIC DUCT, | I I

1C 4GA. I I I
0098 805-06592 1229.000 m I 38.50000 47316.50] 38.00000 46702.00] 39.25000
48238.25

CONDUIT, STEEL, GALVANIZED, 50mm | | I
0099 805-86838 1229.000 m I 16.50000 20278.50] 13.00000 15977.00]| 13.50000
16591.50

WIRE, NO. 4 COPPER IN CONDUIT, 1C I I I
0100 807-02191 2.000 EACH | 742 50000 148500 845.00000 1690.00] 760.00000
1520.00

HANDHOLE, LIGHTING I I I
0101 807-04653 37.000 EACH | 696.30000 25763.10] 775.00000 28675.00] 700.00000
25900.00

LIGHTING FOUNDATION , CONCRETE WITH I | I

GROUNDING, 750mm X 750mm I I I
0102 807-86810 1.000 EACH | 4785.00000 4785.00] 4300.00000 4300.00] 4465 .00000

4465.00



SERVICE POINT, 11
0103 807-86910
1248.75
CONNECTOR KIT, UNFUSED
0104 807-86915
1248.75
CONNECTOR KIT, FUSED
0105 807-86920
1113.75
MULTIPLE COMPRESSION FITTING, NOT
WATERPROOFED
0106 807-86925
430.00
MULTIPLE COMPRESSION FITTING,
WATERPROOFED
0107 807-86930
832.50
INSULATION LINK, NONWATERPROOFED
0108 807-86935 8.000
430.00
INSULATING LINK, WATERPROOFED
0109 807-86955 2.000
150.00
CABLE DUCT MARKER
0110 807-94480
9250.00
LIGHT STANDARD, INSTALL
0111 808-06713
1313.70
LINE, PAINT, SOLID, WHITE, 100 mm

37.000

37.000

99.000

8.000

74.000

37.000

906.000

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

35.20000

35.20000

11.00000

56.10000

11.00000

56.10000

77.00000

42460000

1.00000

|
1302.40]

|
1302.40]
|
1089.00]

|
|
448_80]|

|
|
814.00]

|
448_80]|

|
154.00]

|
15710.20]

I
906.00]

30.00000

30.00000

10.00000

50.00000

10.00000

50.00000

70.00000

250.00000

1.50000

1110.

1110.

990.

400.

740.

400.

140.

9250.

1359.

33.

33.

11.

53.

11.

53.

75.

250.

75000

75000

25000

75000

25000

75000

00000

00000

-45000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 231 -8
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER : 231 CONTRACT ID : R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-1357381 IC 3 ) 35
1128289
IVALLEY ASPHALT CORPORATION & |DAVE O MARA CONTRACTOR |BEATY

CONSTRUCTION INC
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE

AMOUNT
------------------------------------------ o e
0112 808-75054 127.000 m | 5.00000 635.00] 5.00000 635.00] 5.15000
654.05

LINE, PREFORMED PLASTIC, SOLID, YELLOW, | | |

100 mm | | |
0113 808-75240 820.000 m | 0.15000 123.00] 1.50000 1230.00] 1.55000
1271.00

LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |

100mm | | |
0114 808-75245 1500.000 m | 1.65000 2475.00] 1.50000 2250.00] 1.55000
2325.00

LINE, THERMOPLASTIC, SOLID, YELLOW, | | |

100mm | | |
0115 808-75297 87.000 m | 20.00000 1740.00] 16.00000 1392.00] 17.00000
1479.00

TRANSVERSE MARKINGS, THERMOPLASTIC, I |

STOP LINE, 600 mm I I
0116 808-75300 461.000 m I 4.18000 1926.98]
1959.25

TRANSVERSE MARKINGS, THERMOPLASTIC, I I

CROSSWALK LINE, 150 mm I I
0117 610-07712 1300.000 m2 | 52.83000 68679.00]
71500.00

PCCP FOR APPROACHES, 150 mm I I I
0118 108-01614 LUMP | 8000 .00000 8000.00]  18600.00000 18600.00]  12875.00000
12875.00

PARTNERING OVERHEAD I I I

400000 1844.00 4._.25000

59.00000 76700.00 55.00000



0119 105-08520

980.00

CELLULAR TELEPHONE/RADIO
0120 105-08521

23400.00

CELLULAR TELEPHONE/RADIO SERVICE
0121 105-08524

1.00

CELLULAR TELEPHONE/RADIO, ADDITIONAL

MINUTES

0122 706-01268

8437.50

HANDRAIL, ALUMINUM
0123 715-04612

38400.00

PIPE , 25 mm,
0124 715-97122

24225.00

PIPE, PVC, 50 mm
GRANULAR BACKFILL
0125 715-04612

1890.00

PIPE , 63 mm,
0126 715-04809

5440.00

PIPE, PVC, 75mm , SDR-21, WITH GRANULAR

BACKFILL

0127 732-04836

12540.00

GATE VALVE AND BOX, 75 mm

120.000 MOS

1.000 DOL

27.000 m

384.000 m

DR9 HDPE, DIRECTIONAL BOR
95.000 m

SDR-21, WITH

PVC, SDR-21, WITH GRANULA
16.000 m

12.000 EACH

4.000 EACH |

50.00000

55.00000

1.00000

312.50000

34.34000

130.45000

404 .57000

581.41000

637.28000

200.00]

|
6600.00]

|
1.00]

|
|
8437.50]

I
13186.56|

I
12392.75]

I
I
1213.71]
I
9302.56]
I
I
7647.36]

300.00000

75.00000

1.00000

345.00000

69.00000

205.00000

225.00000

275.00000

525.00000

1200.

9000.

9315.

26496.

19475.

675.

4400.

6300.

00]

|
00}

.00]

245.

195.

312.

100.

255.

630.

340.

1045.

00000

00000

-00000

50000

00000

00000

00000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 231 -9
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER : 231 CONTRACT ID : R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 31-0515195 IC 2 ) 35-1357381 IC 3 ) 35
1128289
IVALLEY ASPHALT CORPORATION & |DAVE O MARA CONTRACTOR |BEATY
CONSTRUCTION INC
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0128 715-92037 3.000 m 330.21000 990.63| 400.00000 1200.00] 485_00000
1455.00
PIPE, PVC, 100 mm , SDR-21, WITH | I
GRANULAR BACKFILL I I
0129 732-04836 1.000 EACH 784.15000 784.15| 600.00000 600.00] 1090.00000
1090.00
GATE VALVE AND BOX, 100 mm I I
0130 715-91361 1247.000 m 145.12000 180964 .64 69.00000 86043.00] 125.00000
15587500
PIPE, PVC, 150 mm , SDR-21, WITH | I
GRANULAR BACKFILL I I
0131 715-95885 4.000 EACH 995.03000 3980.12] 875.00000 3500.00] 950.00000
3800.00
GATE AND VALVE BOX, 150 mm , RESTRAINED | I
JOINT I I
0132 732-04947 1.000 EACH 1564 .12000 1564.12] 1800.00000 1800.00] 9815.00000
9815.00
TAPPING TEE , 75 mm, VALVE, AND BOX | I
0133 732-04994 1.000 EACH 1354 .55000 1354.55] 875.00000 875.00] 3230.00000
3230.00
METER WATER, CROCK, LID I I
0134 732-04994 4.000 EACH 1446 .85000 5787.40] 395.00000 1580.00] 755.00000
3020.00
METER , WATER, EXISTING, RELOCATE | I
0135 732-03942 8.000 EACH 2835.34000 22682.72] 3400.00000 27200.00] 3050.00000

24400.00



HYDRANT ASSEMBLY WITH 150 mm GATE VALVE
AND BOX
SECTION TOTALS
3,654,624 .99

CONTRACT TOTALS
3,654,624 .99

+

____________________________ e

$

3,220,539.33 $ 3,294,483.95
3,220,539.33] $ 3,294,483.95]




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 231 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER : 231 CONTRACT ID : R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
SECTION 0001  SMALL TOWN RECONSTRUCTION
I I I
0001 105-06845 LUMP |  42100.00000 42100.00] I
CONSTRUCTION ENGINEERING I I I
0002 105-07038 30.000 MOS | 1900.00000 57000.00]| I
FIELD OFFICE, A I I I
0003 106-03289 1.000 DOL | 1.00000 1.00] I
QUALITY ASSURANCE ADJUSTMENT I I I
0004 109-08441 1.000 DOL | 1.00000 1.00] I
QUALITY ADJUSTMENTS, PCCP I I I
0005 109-08443 1.000 DOL | 1.00000 1.00] I
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I I
CONTROL DEVICES I I I
0006 109-08444 1.000 DOL | 1.00000 1.00] I
QUALITY ADJUSTMENTS, FAILED MATERIALS | I I
0007 110-01001 LUMP | 180000.00000 18000000 I
MOBILIZATION AND DEMOBILIZATION I I I
0008 201-52370 LUMP |  70000.00000 70000.00] I
CLEARING RIGHT OF WAY I I I
0009 202-02245 1.000 EACH | 420.00000 420.00] I
TREE, 150 mm, REMOVE I I I
0010 202-02250 2.000 EACH | 685.00000 1370.00] I
TREE, 250 mm, REMOVE I I I
0011 202-02255 8.000 EACH | 815.00000 6520.00] I
TREE, 460 mm, REMOVE I I I
0012 202-02260 2.000 EACH | 1550.00000 3100.00] I
TREE, 760 mm, REMOVE I I I
0013 202-02265 4.000 EACH | 3100.00000 12400.00| I



TREE, 1220 mm, REMOVE

0014 202-02279 459.000
CURB AND GUTTER, REMOVE

0015 202-03875 8.000
CONCRETE STEPS, REMOVE

0016 202-06635 73.000
REMOVE , DRIVE, CONCRETE

0017 202-52710 2401.000
SIDEWALK, CONCRETE, REMOVE

0018 202-74035 72.000

SIGN, REMOVE

EACH

m3

m2

EACH

14.00000

600.00000

85.00000

10.00000

37.00000

|
6426.00]

|

4800.00]
|

6205.00]
|
24010.00]

|
2664.00|
|



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 231 -11
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER : 231 CONTRACT ID = R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

IC 4 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ S B SO
0019 203-02000 9427.000 m3 | 29.00000 273383.00] I
EXCAVATION, COMMON I I I
0020 205-06931 2.100 Mg | 165.00000 346.50] I
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I I
0021 205-06933 8.000 EACH | 58.00000 464_00] I
TEMPORARY DITCH INLET PROTECTION I I I
0022 205-06937 1733.000 m I 4.30000 7451.90] I
TEMPORARY SILT FENCE I I I
0023 207-08268 17889.000 m2 | 15.10000 270123.90]| I
SUBGRADE TREATMENT, TYPE IV I I I
0024 211-07454 2916.000 m3 | 55_00000 16038000 I
STRUCTURE BACKFILL I I I
0025 213-08058 419.000 m3 | 100.00000 41900.00] I
FLOWABLE BACKFILL I I I
0026 301-07448 700.000 Mg | 38.00000 26600.00] I
COMPACTED AGGREGATE, NO. 53, BASE I I I
0027 303-07449 265.000 Mg | 4500000 11925.00] I
COMPACTED AGGREGATE, NO. 73 I I I
0028 306-08034 175.000 m2 | 9.90000 1732.50] I
MILLING, ASPHALT, 38 mm I I I
0029 306-08432 577.000 m2 | 7.30000 4212.10] I
MILLING, APPROACH I I I
0030 401-07333 1238.000 Mg | 79.00000 97802.00] I
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm I I I
0031 401-07402 2002.000 Mg | 66 .50000 133133.00] I
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm | I I
0032 401-07423 5316.000 Mg | 58.00000 308328.00| I
| |

QC/QA-HMA, 2, 64, BASE, 19.0 mm |



0033 401-07429 1869.000

Mg

QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0

mm

0034 402-07432 68.000
HMA SURFACE, TYPE A

0035 406-05520 40.000
ASPHALT FOR TACK COAT

0036 601-94689 2.000
GUARDRAIL END TREATMENT, OS

0037 601-99105 91.000

GUARDRAIL, W BEAM, 1.905 m SPACING

Mg
Mg
EACH

m

70.00000

142 .00000

358.00000

2500.00000

56.00000

130830.00]
I

|
9656.00]
|
14320.00]
|
5000.00]

|
5096.00]
|



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 231 -12
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER : 231 CONTRACT ID = R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

IC 4 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0038 603-06060 95.000 m | 32.65000 3101.75] I
FENCE, FARM FIELD, RESET I I I
0039 604-06070 3199.000 m2 | 43.00000 13755700 I
SIDEWALK, CONCRETE I I I
0040 604-07896 95.000 m2 | 170.00000 16150.00] I
CURB RAMP, CONCRETE, B I I I
0041 604-07899 24.000 m2 | 170.00000 4080.00] I
CURB RAMP, CONCRETE, E I I I
0042 604-07901 84.000 m2 | 170.00000 14280.00]| I
CURB RAMP, CONCRETE, G I I I
0043 604-07902 40.000 m2 | 170.00000 6800.00] I
CURB RAMP, CONCRETE, H I I I
0044 604-44251 9.100 m3 | 750.00000 6825.00] I
STEPS, CONCRETE I I I
0045 605-06120 158.000 m I 73.00000 1153400 I
CURB, CONCRETE I I I
0046 605-06140 2018.000 m I 78.00000 157404 .00 | I
CURB AND GUTTER, CONCRETE I I I
0047 605-06145 168.000 m I 110.00000 18480.00| I
CURB AND GUTTER, B, CONCRETE I I I
0048 610-07486 220.000 Mg | 130.00000 28600.00] I
HMA FOR APPROACHES, TYPE A I I I
0049 610-08510 120.000 m2 | 85.00000 10200.00]| I
PCCP FOR APPROACHES, 300 mm I I I
0050 611-95023 10.000 EACH | 200.00000 2000.00] I
MAILBOX ASSEMBLY, RESET I I I
0051 615-06505 22.000 EACH | 490.00000 10780.00]| I
| |

MONUMENT, B |



0052 616-02320
GEOTEXTILES

0053 616-06405
RIPRAP, REVETMENT

0054 621-06559
MULCHED SEEDING, R

0055 621-06567
WATER

0056 621-06575
SODDING, NURSERY

0057 703-51030
REINFORCING STEEL

222.000

115.000

1294 .000

81.000

4481 .000

193.000

m2
Mg
m2
kL
m2

kg

1.50000

45.00000

0.50000

2.80000

3.15000

2.00000

333.00]
5175-00}
647-00I
226.80I
14115-15I

|
386.00]|
|



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 231 -13
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER : 231 CONTRACT ID : R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0058 714-05562 34.000 m2 | 50.00000 1700.00] I
RETAINING WALL , REMOVE I I I
0059 715-05024 189.000 m I 150.00000 28350.00] I
PIPE, TYPE 2, CIRCULAR, 900 mm I I I
0060 715-05048 2218.000 m I 10.25000 2273450 I
PIPE, TYPE 4, CIRCULAR, 150 mm I I I
0061 715-05053 37.000 m I 50.00000 1850.00] I
PIPE, UNDERDRAIN OUTLET, 150 mm I I I
0062 715-05149 452_.000 m I 120.00000 54240.00] I
PIPE, TYPE 2, CIRCULAR, 300 mm I I I
0063 715-05151 254.000 m I 125.00000 31750.00] I
PIPE, TYPE 2, CIRCULAR, 375 mm I I I
0064 715-05152 196.000 m I 75.00000 14700.00]| I
PIPE, TYPE 2, CIRCULAR, 450 mm I I I
0065 715-05154 393.000 m I 9500000 37335.00] I
PIPE, TYPE 2, CIRCULAR, 600 mm I I I
0066 715-05156 222.000 m I 120.00000 26640.00] I
PIPE, TYPE 2, CIRCULAR, 750 mm I I I
0067 715-05203 87.000 m I 12.65000 1100.55] I
PIPE, TYPE 4, CIRCULAR, 100 mm I I I
0068 715-05407 111.000 m I 32.00000 3552.00] I
PIPE, END BENT DRAIN, 150 mm I I I
0069 715-46005 1.000 EACH | 300.00000 300.00] I
PIPE END SECTION, 375 mm I I I
0070 715-46020 1.000 EACH | 355.00000 355.00] I
PIPE END SECTION, 600 mm I I I
0071 715-46040 1.000 EACH | 600.00000 600.00] I
| |

PIPE END SECTION, 900 mm



0072 718-06531 4.000
OUTLET PROTECTOR, 3

0073 718-06532 1000.000
VIDEO INSPECTION FOR UNDERDRAINS
0074 718-52610 426.000
AGGREGATE FOR UNDERDRAINS

0075 718-99153 6388.000
GEOTEXTILES FOR UNDERDRAIN

0076 720-44000 1.000
CASTING, ADJUST TO GRADE

0077 720-45130 2.000

INLET, E7, MODIFIED

EACH

m3

m2

EACH

EACH

580.00000

3.50000

38.35000

1.85000

600.00000

1500.00000

2320.00]
3500-00}
16337-10I
11817.80I
600-00I

|
3000.00]
|



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 231 -14
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER : 231 CONTRACT ID : R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0078 720-45145 62.000 EACH | 1800.00000 111600.00] I
INLET, J10, MODIFIED I I I
0079 720-45155 24.000 EACH | 1800.00000 43200.00] I
INLET, M10, MODIFIED I I I
0080 720-45265 8.000 EACH | 1300.00000 10400.00] I
PIPE CATCH BASIN, 375 mm I I I
0081 720-45410 31.000 EACH | 2100.00000 65100.00] I
MANHOLE, C4 I I I
0082 720-45415 11.000 EACH | 3600.00000 39600.00] I
MANHOLE, D4 I I I
0083 720-98363 1.000 EACH | 2500.00000 2500.00] I
CATCH BASIN, MODIFIED I I I
0084 732-08420 100.000 m2 | 120.00000 12000. 00| I
MODULAR BLOCK WALL WITH GROUND I I I
RE INFORCEMENT I I I
0085 732-08421 100.000 m2 | 240.00000 24000.00] I
MODULAR BLOCK WALL ERECTION I I I
0086 801-04308 26.000 EACH | 600.00000 15600. 00| I
ROAD CLOSURE SIGN ASSEMBLY I I I
0087 801-06625 22.000 EACH | 135.00000 2970.00] I
DETOUR ROUTE MARKER ASSEMBLY I I I
0088 801-06640 48.000 EACH | 300.00000 14400.00]| I
CONSTRUCTION SIGN, A I I I
0089 801-06775 LUMP |  85000.00000 85000.00] I
MAINTAINING TRAFFIC I I I
0090 801-07119 190.800 m I 60.00000 1144800 I
BARRICADE, I11-B I I I
0091 802-05701 224.000 m I 34.30000 7683.20] I



SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0092 802-05706 39.000 m
SIGN POST, SQUARE, 3, UNREINFORCED
ANCHOR

0093 802-76025 10.000 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 2.03 mm THICKNESS

0094 802-76035 54.600 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND 2.54 mm THICKNESS

33.00000

142.00000

150.00000

1287.00

1420.00

8190.00



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 231 -15
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER : 231 CONTRACT ID : R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ S B SO
0095 802-76045 1.700 m2 | 160.00000 272.00] I
SIGN, SHEET ENCAPSULATED LENS WITH I I I
LEGEND, 3.18 mm THICKNESS I I I
0096 802-91122 30.000 EACH | 130.00000 3900.00] I
SIGN, GROUND MOUNTED, RESET I I I
0097 805-02352 766.000 m I 28.30000 21677.80] I
WIRE, XHHW, NO. 4 CU, IN PLASTIC DUCT, | I I
1C 4GA. I I I
0098 805-06592 1229.000 m I 47 .70000 58623.30] I
CONDUIT, STEEL, GALVANIZED, 50mm I I I
0099 805-86838 1229.000 m I 6.10000 7496.90] I
WIRE, NO. 4 COPPER IN CONDUIT, 1C I I I
0100 807-02191 2.000 EACH | 885.00000 1770.00] I
HANDHOLE, LIGHTING I I I
0101 807-04653 37.000 EACH | 850.00000 31450.00] I
LIGHTING FOUNDATION , CONCRETE WITH I I I
GROUNDING, 750mm X 750mm I I I
0102 807-86810 1.000 EACH | 4800.00000 4800.00] I
SERVICE POINT, 11 I I I
0103 807-86910 37.000 EACH | 32.70000 1209.90] I
CONNECTOR KIT, UNFUSED I I I
0104 807-86915 37.000 EACH | 33.75000 1248.75] I
CONNECTOR KIT, FUSED I I I
0105 807-86920 99.000 EACH | 17.95000 1777.05] I
MULTIPLE COMPRESSION FITTING, NOT I I I
WATERPROOFED I I I
0106 807-86925 8.000 EACH | 27.90000 223.20] I
| |

MULTIPLE COMPRESSION FITTING,



WATERPROOFED

0107 807-86930 74.000
INSULATION LINK, NONWATERPROOFED
0108 807-86935 8.000
INSULATING LINK, WATERPROOFED

0109 807-86955 2.000
CABLE DUCT MARKER

0110 807-94480 37.000
LIGHT STANDARD, INSTALL

0111 808-06713 906.000

LINE, PAINT, SOLID, WHITE, 100 mm

EACH

EACH

EACH

EACH

16.05000

26.35000

160.00000

465.00000

1.35000

|
1187.70]

|

210.80]

|

320.00]

|
17205.00|

|
1223.10]
|



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 231 -16
TABULATION OF BIDS
ENGINEER®S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER 231 CONTRACT ID : R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 I C ) I1( )
|[MILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE
AMOUNT
------------------------------------------ e
0112 808-75054 127.000 m | 12.75000 1619.25] |
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | | |
100 mm | | |
0113 808-75240 820.000 m | 1.60000 1312.00] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0114 808-75245 1500.000 m | 1.60000 2400.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0115 808-75297 87.000 m | 16.00000 1392.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0116 808-75300 461.000 m | 4.00000 1844.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 150 mm | | |
0117 610-07712 1300.000 m2 | 52.00000 67600.00] |
PCCP FOR APPROACHES, 150 mm | |
0118 108-01614 LUMP | 14000.00000 14000.00] |
PARTNERING OVERHEAD | | |
0119 105-08520 4.000 EACH | 190.00000 760.00] |
CELLULAR TELEPHONE/RADIO | | |
0120 105-08521 120.000 MOS | 75.00000 9000.00] |
CELLULAR TELEPHONE/RADIO SERVICE | | |
0121 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES | | |
0122 706-01268 27.000 m | 330.00000 8910.00] |
| |

HANDRAIL, ALUMINUM



0123 715-04612 384.000 m | 83.00000 31872.00]
PIPE , 25 mm, DR9 HDPE, DIRECTIONAL BOR | I
0124 715-97122 95.000 m I 160.00000 15200.00|
PIPE, PVC, 50 mm , SDR-21, WITH I I
GRANULAR BACKFILL I I
0125 715-04612 3.000 m I 295.00000 885.00]
PIPE , 63 mm, PVC, SDR-21, WITH GRANULA | I
0126 715-04809 16.000 m I 380.00000 6080.00]
PIPE, PVC, 75mm , SDR-21, WITH GRANULAR | I
BACKFILL I I
0127 732-04836 12.000 EACH | 725.00000 8700.00]
I

GATE VALVE AND BOX, 75 mm |



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 231 -17
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,851,900.00 ROUTE : 244
CALL ORDER : 231 CONTRACT ID : R -28537-A COUNTIES : RUSH
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1917625 1C I )
IMILESTONE CONTRACTORS, L.P. | I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0128 715-92037 3.000 m | 1700.00000 5100.00] I
PIPE, PVC, 100 mm , SDR-21, WITH I I I
GRANULAR BACKFILL I I I
0129 732-04836 1.000 EACH | 900.00000 900.00] I
GATE VALVE AND BOX, 100 mm I I I
0130 715-91361 1247.000 m I 175.00000 218225 .00 I
PIPE, PVC, 150 mm , SDR-21, WITH I I I
GRANULAR BACKFILL I I I
0131 715-95885 4.000 EACH | 930.00000 3720.00] I
GATE AND VALVE BOX, 150 mm , RESTRAINED | I I
JOINT I I I
0132 732-04947 1.000 EACH | 2800.00000 2800.00] I
TAPPING TEE , 75 mm, VALVE, AND BOX I I
0133 732-04994 1.000 EACH | 550.00000 550.00] I
METER WATER, CROCK, LID I I I
0134 732-04994 4.000 EACH | 670.00000 2680.00] I
METER , WATER, EXISTING, RELOCATE I I I
0135 732-03942 8.000 EACH | 3500.00000 28000.00] I
HYDRANT ASSEMBLY WITH 150 mm GATE VALVE | I I
AND BOX I I I
SECTION TOTALS I $ 3,675,703.50] I $
—————————————————————————————————————————— gy Sy
CONTRACT TOTALS I $ 3,675,703.50] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 241 -1
VENDOR RANKING

CALL ORDER 241 CONTRACT ID = R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT I 62
CONTRACT TIME : 08/10/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 1203012
SET-ASIDE :
TOTAL
% OVER
RANK VENDOR NO./NAME BID
LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 432,535.07
100.0000%
2 35-1151771 CALUMET ASPHALT PAVING CO. INC $ 504,921.63
116.7354%
3 35-1139301 E & B PAVING INC $ 506,110.43
117.0103%
4  35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 514,980.28
119.0609%
5 35-1438272 DAVES EXCAVATING, INC. $ 531,758.24
122 _.9399%
6 35-1058755 BAKER & SCHULTZ INC $ 548,724.35
126.8624%
7 35-1817530 PIONEER ASSOCIATES, INC. $ 639,442 .01
147 .8359%
8 35-1212938 ATLAS EXCAVATING INC $ 640,542 .64
148.0903%
9 90-0177865 HIS CONSTRUCTORS LLC $ 714,516.77

165.1928%



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 241 -2
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 653,766.15 ROUTE : US 35
CALL ORDER  : 241 CONTRACT ID : R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 35-1151771 IC 3 ) 35
1139301
|BROOKS CONSTRUCTION COMPANY |CALUMET ASPHALT PAVING CO. I |E & B PAVING
INC
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— gty Sy
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 2500.00000 2500.00] 7000.00000 7000.00] 5645 .00000
5645 .00
CONSTRUCTION ENGINEERING I I I
0002 105-07038 9.000 MOS | 100.00000 900.00] 2100.00000 18900.00| 500.00000
4500.00
FIELD OFFICE, A I | I
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I I
CONTROL DEVICES I I
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I I
0005 110-01001 LUMP |  21600.00000 21600.00]  15000.00000 15000.00]  25000.00000
25000.00
MOBILIZATION AND DEMOBILIZATION I I I
0006 201-52370 LUMP | 8600 .00000 8600.00] 1850.00000 1850.00]  10000.00000
10000.00
CLEARING RIGHT OF WAY I I I
0007 202-02241 306.000 LFT | 4.40000 1346.40] 4.40000 1346.40] 4.40000

1346.40
GUARDRAIL, REMOVE |



0008 202-02286 1.000 EACH | 5000 .00000 5000.00] 2000.00000 2000.00]  12489.56000
12489.56

PRESENT STRUCTURE, REMOVE , STR. NO. 21 | I I
0009 202-02286 1.000 EACH | 3000.00000 3000.00] 7500.00000 7500.00] 1794 .10000
1794.10

PRESENT STRUCTURE, REMOVE , STR. NO. 23 | | I
0010 202-96133 95.000 LFT | 38.00000 3610.00] 2600000 2470.00] 16.14000
1533.30

PIPE, REMOVE I I I
0011 203-02000 1387.900 CYS | 16.00000 22206.40] 13.35000 18528.47] 23.00000
31921.70

EXCAVATION, COMMON I I I
0012 205-03371 68.000 CYS | 15.00000 1020.00] 12.45000 846.60]| 35.19000
2392.92

SEDIMENT, REMOVE I | I
0013 205-06931 13.000 TON | 51.00000 663.00] 30.00000 390.00] 218.26000
2837.38

TEMPORARY CHECK DAM, REVETMENT RIPRAP | I I
0014 205-06936 81.200 TON | 32.00000 2598.40] 30.00000 2436.00] 52_.56000
4267.87

TEMPORARY SEDIMENT TRAP | | I
0015 207-08263 1369.000 SYS | 35.00000 47915.00] 2400000 32856.00] 25.00000
34225.00

SUBGRADE TREATMENT, TYPE IA I I I
0016 211-07454 377.000 CYS | 2600000 9802.00] 17.00000 6409.00] 23.59000
8893.43

STRUCTURE BACKFILL I | I
0017 301-07448 2962.600 TON | 1.00000 2962.60] 16.50000 48882.90] 5.00000
14813.00

COMPACTED AGGREGATE, NO. 53, BASE I | I
0018 303-01180 104.800 TON | 33.00000 3458.40] 30.00000 3144.00] 5.00000
52400

COMPACTED AGGREGATE, NO. 53 I I I



DATE : 04/25/07
PAGE : 241 -3
ENGINEER®S ESTIMATE: $

CALL ORDER 241
LETTING DATE : 03/07/07 10:00 AM

653,766.15

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ROUTE : US 35
CONTRACT ID = R -28773-A COUNTIES : FT. WAYNE DISTRICT

DISTRICT : FT. WAYNE DISTRICT

IC
IBROOKS CONSTRUCTION COMPANY

1139301

INC

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

AMOUNT

I
QUANTITY I

0019 306-08037
3842.40

MILLING, ASPHALT, 3 IN. |
0020 402-07433 348.100 TON |
26107.50

HMA SURFACE, TYPE B |
0021 402-07438 386.200 TON |
25103.00

HMA INTERMEDIATE, TYPE B |
0022 402-07441 996.200 TON |
49810.00

HMA BASE, TYPE B |
0023 406-05520 0.080 TON |
28.00

ASPHALT FOR TACK COAT |
0024 601-06854 2.000 EACH |
4600.00

GUARDRAIL, W-BEAM, NESTED |
0025 601-94689 4.000 EACH |
11301.28

GUARDRAIL END TREATMENT, OS |
0026 601-99105 488.000 LFT |
8296.00

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING |
0027 611-06497 2.000 EACH |
380.00

320.200 SYS |

1 ) 35-1065659

UNIT PRICE

15.00000

50.00000

47.00000

44 00000

4000.00000

2525.00000

2175.00000

14 .85000

175.00000

1(
| CALUMET ASPHALT PAVING CO. 1 |E & B PAVING

|
AMOUNT |

4803.00]
|
1740500
|
18151.40]
|
43832.80]
|

320.00]

|
5050.00]
|
8700.00]|

|
7246.80]

|
350.00]|

2 ) 35-1151771

UNIT PRICE

23.50000

75.00000

65.00000

50.00000

350.00000

2525.00000

2175.00000

14 .85000

175.00000

IC

|
AMOUNT |

7524.70]

|
26107.50]

I
25103.00]

I
49810.00]

I
28.00]

I
5050.00]

|
8700.00]

|
7246.80]

|
350.00]

3 ) 35-

UNIT PRICE

____________________________ o

12.00000

75.00000

65.00000

50.00000

350.00000

2300.00000

2825.32000

17.00000

190.00000



MAILBOX ASSEMBLY, SINGLE
0028 615-06490
3360.00

RIGHT OF WAY MARKER
0029 615-06505
2250.00

MONUMENT, B
0030 616-02320
691.49

GEOTEXTILES
0031 616-05689
6499.50

RIPRAP, CLASS 2
0032 616-06405
2990.79

RIPRAP, REVETMENT
0033 621-01004
375.00

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING
0034 621-06545
446.00

FERTILIZER
0035 621-06553
903.39

SEED MIXTURE, R
0036 621-06565
1530.00

MULCHING MATERIAL
0037 621-06567
10.00

WATER

24.000

5.000

434 .900

175.000

85.500

1.000

0.400

153.900

1.800

0.100

EACH

EACH

SYS

TON

TON

EACH

TON

LBS

TON

KGAL

117.00000

535.00000

1.35000

45.00000

27.00000

375.00000

1115.00000

5.87000

850.00000

100.00000

|
2808.00]

|
2675.00]
|

587.12|
|
7875.00]
|
2308.50]

|
375.00]

|
|
446._00]

|
903.39]

|
1530.00]

I
10.00]

117.00000

535.00000

3.61000

41.47000

20.43000

375.00000

1115.00000

5.87000

850.00000

100.00000

|
2808.00]

|
2675.00]
I
1569.99]
|
7257.25]
|
1746.77]

|
375.00]

|
|
446._00]

|
903.39]

|
1530.00]

I
10.00]

140.00000

450.00000

1.59000

37.14000

34.98000

375.00000

1115.00000

5.87000

850.00000

100.00000



DATE : 04/25/07

PAGE : 241 -4

ENGINEER®S ESTIMATE: $
CALL ORDER 241
LETTING DATE : 03/07/07

653,766.15

10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ROUTE :
COUNTIES :

us 35
CONTRACT FT. WAYNE DISTRICT

DISTRICT

ID - R -28773-A

: FT. WAYNE DISTRICT

1139301

INC

LINE NO /7 ITEM CODE
ITEM DESCRIPTION
AMOUNT

/ ALT
QUANTITY

0038 621-06574
1254 .40
SODDING
0039 714-26724
103896.21
CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 12 FT. X 4 FT.
0040 714-99346
28882.55
CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 3 FT. X 2 FT.
0041 715-26750
7429.62
GRATED BOX END SECTION,
X 29 IN.
0042 723-06660
28362.60
WINGWALL
0043 801-03290
360.00
CONSTRUCTION SIGN, C
0044 801-04308
1800.00
ROAD CLOSURE SIGN ASSEMBLY
0045 801-06625
2880.00

12.800 SYS

149.000 LFT

145.000 LFT

1.000 EACH
11, 4:1, 42 IN.

28.000 SYS

3.000 EACH

10.000 EACH

32.000 EACH

IC
IBROOKS CONSTRUCTION COMPANY

1 ) 35-1065659 IC 2

| CALUMET ASPHALT PAVING CO. 1

) 35-1151771 1C

|IE & B PAVING

3 ) 35-

| |
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE

____________________________ o

98.00000 1254 _40] 98.00000 1254 _40]

|
00}

98.00000

|
670.00000 99830.00] 700.00000 104300. 697.29000

|
185.00000 26825.00] 260.00000 37700.

199.19000

|
7700.00000 7700.00] 7500 .00000 7500.

7429 .62000

|
750.00000 21000.00] 700.00000 19600.

1012.95000

|
183.00000 549.00] 183.00000 549. 120.00000

|
194.00000 1940.00] 194.00000 1940. 180.00000

|
101.00000 3232.00] 101.00000 3232. 90.00000



DETOUR ROUTE MARKER ASSEMBLY | | I
0046 801-06640 27.000 EACH | 116.00000 3132.00] 116.00000 3132.00] 150.00000
405000

CONSTRUCTION SIGN, A I I I
0047 801-06775 LUMP | 600.00000 600.00] 3000.00000 3000.00]  10000.00000
10000.00

MAINTAINING TRAFFIC I I I
0048 801-07119 200.000 LFT | 6.60000 1320.00] 6.60000 1320.00] 9.50000
1900.00

BARRICADE, I111-B I | I
0049 802-05701 53.060 LFT | 11.05000 586.31] 11.05000 586.31] 2400000
1273.44

SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I

BASE I I
0050 802-07060 2.000 EACH | 6500000 130.00]
250.00

SIGN, SHEET, RELOCATE I I I
0051 802-76025 12.500 SFT | 19.50000 243.75] 19.50000 243.75] 26.00000
325.00

SIGN, SHEET, ENCAPSULATED LENS WITH I |

LEGEND, 0.080 IN. THICKNESS I I

I

65.00000 130.00 125.00000

0052 808-06713 1080.000 LFT | 0.80000 864.00 0.80000 864.00 0.40000
432.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I I
0053 808-06714 2574.000 LFT | 0.10000 257.40] 0.10000 257.40] 0.40000
1029.60
LINE, PAINT, SOLID, YELLOW, 4 IN. I I I
0054 808-75998 17.000 EACH | 30.00000 510.00] 30.00000 510.00] 75.00000
1275.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I I
SECTION TOTALS I $ 432,535.07] $ 504,921.63] $
506,110.43
------------------------------------------ e B SO
CONTRACT TOTALS | $ 432,535_07] $ 504,921.63] $

506,110.43




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 241 -5
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  653,766.15 ROUTE : US 35
CALL ORDER  : 241 CONTRACT ID : R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1364963 IC 5 ) 35-1438272 IC 6 ) 35-
1058755
|ERBER & MILLIGAN CONSTR. CO. |DAVES EXCAVATING, INC. IBAKER & SCHULTZ
INC
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S

SECTION 0001 SMALL STRUCTURE REPLACEMENT

| |

0001 105-06845 LUMP | 6500 .00000 6500.00] 9521.00000 9521.00] 8300.00000
8300.00

CONSTRUCTION ENGINEERING I | I
0002 105-07038 9.000 MOS | 1200.00000 10800.00]| 2380.00000 21420.00] 1700.00000
15300.00

FIELD OFFICE, A I | I
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
1.00

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I

CONTROL DEVICES I I

|

0004 109-08444 1.000 DOL | 1.00000 1.00 1.00000 1.00 1.00000
1.00

QUALITY ADJUSTMENTS, FAILED MATERIALS | | I
0005 110-01001 LUMP |  25000.00000 25000.00]  13400.00000 13400.00]  27000.00000
27000.00

MOBILIZATION AND DEMOBILIZATION I I I
0006 201-52370 LUMP | 750000000 7500.00]| 1925.00000 1925.00]| 1000.00000
1000.00

CLEARING RIGHT OF WAY | | |
0007 202-02241 306.000 LFT | 4.75000 1453 .50 4.97000 1520.82] 4.40000
1346.40

GUARDRAIL, REMOVE I I I
0008 202-02286 1.000 EACH | 850000000 8500.00]  13966.00000 13966.00]  39850.00000

39850.00



PRESENT STRUCTURE, REMOVE , STR. NO. 21 |

0009 202-02286 1.000 EACH |
38600.00

PRESENT STRUCTURE, REMOVE , STR. NO. 23 |
0010 202-96133 95.000 LFT |
3325.00

PIPE, REMOVE
0011 203-02000
12491.10

EXCAVATION, COMMON |
0012 205-03371 68.000 CYS |
2278.00

SEDIMENT, REMOVE |
0013 205-06931 13.000 TON |
2080.00

TEMPORARY CHECK DAM, REVETMENT RIPRAP |
0014 205-06936 81.200 TON |
3662.12

TEMPORARY SEDIMENT TRAP |
0015 207-08263 1369.000 SYS |
27380.00

SUBGRADE TREATMENT, TYPE 1A |
0016 211-07454 377.000 CYS |
10782.20

STRUCTURE BACKFILL |
0017 301-07448 2962.600 TON |
32588.60

COMPACTED AGGREGATE, NO. 53, BASE |
0018 303-01180 104.800 TON |
4192.00

COMPACTED AGGREGATE, NO. 53 |

I
1387.900 CYS |

8500.00000

10.00000

15.00000

12.00000

50.00000

35.00000

12.00000

42 .50000

18.85000

18.85000

|
8500.00]

|

950.00]|

|
20818.50]
|

816.00|

|

650.00|

|

2842 .00
|
1642800
|
16022.50]

|
55845 _01|

|
1975.48]

4686 .00000

34.80000

13.00000

13.50000

31.75000

31.75000

14.40000

34 .35000

15.53000

17.55000

4686.

3306.

18042.

918.

412.

2578.

19713.

12949.

46009.

1839.

|
00}
00]
70]
00]
75]
10]
60|
95]
18]

24|

38600.

35.

33.

160.

45.

20.

28.

11.

40.

00000

00000

-00000

50000

00000

10000

00000

60000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 241 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 653,766.15 ROUTE : US 35
CALL ORDER 241 CONTRACT ID = R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE :

IC 4 ) 35-1364963 IC 5 ) 35-1438272 IC 6 ) 35-
1058755
|ERBER & MILLIGAN CONSTR. CO. |DAVES EXCAVATING, INC. IBAKER & SCHULTZ

INC
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0019 306-08037 320.200 SYS | 7.75000 2481.55] 19.30000 6179.86] 10.00000
3202.00

MILLING, ASPHALT, 3 IN. I | I
0020 402-07433 348.100 TON | 60.00000 20886.00] 78.75000 27412 .88] 75.00000
26107.50

HMA SURFACE, TYPE B I I I
0021 402-07438 386.200 TON | 51.50000 19889.30]| 68.50000 26454.70] 65.00000
25103.00

HMA INTERMEDIATE, TYPE B I | I
0022 402-07441 996.200 TON | 4950000 49311.90] 53.00000 52798.60] 50.00000
49810.00

HMA BASE, TYPE B I I I
0023 406-05520 0.080 TON | 4000.00000 320.00] 370.00000 29.60] 350.00000
28.00

ASPHALT FOR TACK COAT I | I
0024 601-06854 2.000 EACH | 2650.00000 5300.00] 2855.00000 5710.00] 2525.00000
5050.00

GUARDRAIL, W-BEAM, NESTED I | I
0025 601-94689 4.000 EACH | 2300.00000 9200.00] 2460 .00000 9840.00] 2175.00000
8700.00

GUARDRAIL END TREATMENT, 0S I I I
0026 601-99105 488.000 LFT | 15.25000 7442.00] 16.80000 8198.40] 14.85000
7246.80

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | I
0027 611-06497 2.000 EACH | 180.00000 360.00] 198.00000 396.00] 175.00000
350.00



MAILBOX ASSEMBLY, SINGLE
0028 615-06490
2880.00

RIGHT OF WAY MARKER
0029 615-06505
2675.00

MONUMENT, B
0030 616-02320
1000.27

GEOTEXTILES
0031 616-05689
9187.50

RIPRAP, CLASS 2
0032 616-06405
2565.00

RIPRAP, REVETMENT
0033 621-01004
375.00

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING
0034 621-06545
448 .00

FERTILIZER
0035 621-06553
923.40

SEED MIXTURE, R
0036 621-06565
1530.00

MULCHING MATERIAL
0037 621-06567
10.00

WATER

24.000

5.000

434 .900

175.000

85.500

1.000

0.400

153.900

1.800

0.100

EACH

EACH

SYS

TON

TON

EACH

TON

LBS

TON

kGAL

120.00000

575.00000

3.00000

40.00000

27.50000

400.00000

1200.00000

6.00000

875.00000

100.00000

|
2880.00]

|
2875.00]
|
1304.70]
|
7000.00]
|
2351.25]

|
400.00]

|
|
480.00]

|
923.40]

|
1575.00]

I
10.00]

132.50000

605.00000

3.90000

48.60000

21 .55000

425.00000

1260.00000

6.45000

935.00000

110.00000

3180.

3025.

1696.

8505.

1842.

425.

504.

992.

1683.

11.

120.

535.

52.

30.

375.

1120.

850.

100.

00000

00000

-30000

50000

00000

00000

00000

-00000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 241 -7
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 653,766.15 ROUTE : US 35
CALL ORDER  : 241 CONTRACT ID : R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1364963 IC 5 ) 35-1438272 IC 6 ) 35-
1058755
|ERBER & MILLIGAN CONSTR. CO. |DAVES EXCAVATING, INC. IBAKER & SCHULTZ
INC
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0038 621-06574 12.800 SYS | 25_00000 320.00] 10780000 1379.84] 100.00000
1280.00
SODDING I I I
0039 714-26724 149.000 LFT | 780.00000 116220.00] 751.00000 11189900 688.00000
10251200

CULVERT, PRECAST BOX, REINFORCED I I

CONCRETE, 12 FT. X 4 FT. I I
0040 714-99346 145.000 LFT | 225_00000 3262500
24940.00

CULVERT, PRECAST BOX, REINFORCED I |

CONCRETE, 3 FT. X 2 FT. I I
0041 715-26750 1.000 EACH | 6000 .00000 6000.00]
6440.00

GRATED BOX END SECTION, I1, 4:1, 42 IN. | |

X 29 IN. I I
0042 723-06660 28.000 SYS | 750.00000 21000.00]
16800.00

WINGWALL I I I
0043 801-03290 3.000 EACH | 150.00000 450.00] 18400000 552.00] 175.00000
525.00

CONSTRUCTION SIGN, C I I I
0044 801-04308 10.000 EACH | 200.00000 2000.00] 195.00000 1950.00] 185.00000
1850.00

ROAD CLOSURE SIGN ASSEMBLY | | I
0045 801-06625 32.000 EACH | 100.00000 3200.00] 101.00000 3232.00] 110.00000
3520.00

225.00000 32625.00 172.00000

6620.00000 6620.00

6440 .00000

1160.00000 32480.00 600.00000



DETOUR ROUTE MARKER ASSEMBLY
0046 801-06640

2997.00

CONSTRUCTION SIGN, A

0047 801-06775

6500.00

MAINTAINING TRAFFIC

0048 801-07119

1400.00

BARRICADE,

111-B

0049 802-05701

586.31

SIGN POST, SQUARE, 1, REINFORCED ANCHOR

BASE

0050 802-07060

130.00

SIGN, SHEET, RELOCATE

0051 802-76025

243.75

27.000 EACH

LUMP

200.000 LFT

53.060 LFT

2.000 EACH

12.500 SFT

SIGN, SHEET, ENCAPSULATED LENS WITH

LEGEND, 0.080 IN. THICKNESS

0052 808-06713

864 .00

1080.000 LFT

LINE, PAINT, SOLID, WHITE, 4 IN.
0053 808-06714

257.40

2574.000 LFT

LINE, PAINT, SOLID, YELLOW, 4 IN.
0054 808-75998

510.00

17.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

548,724.35

CONTRACT TOTALS

548,724 .35

137.50000

3500.00000

10.00000

11.50000

65.00000

21.00000

0.50000

0.50000

90.00000

$

3712.50] 116.60000 3148.20]|
| |
3500.00] 2575.00000 2575.00]|
| |
2000.00] 6.90000 1380.00]
| |
610.19] 12.50000 663.25|
| |

| |
130.00] 73.50000 147 .00
| |
262.50] 2205000 275.63|
| |

| |
540.00] 0.85000 918.00]
| |
1287.00] 0.11000 283.14]
| |
1530.00] 31.50000 535.50]
| |
514,980.28]| $ 531,758.24|
514,980.28] $ 531,758.24]

111.00000

6500.00000

7.00000

11.05000

65.00000

19.50000

0.80000

0.10000

30.00000

____________________________ S




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 241 -8
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 653,766.15 ROUTE : US 35
CALL ORDER  : 241 CONTRACT ID : R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 7 ) 35-1817530 IC 8 ) 35-1212938 IC 9 ) 90-
0177865
IPIONEER ASSOCIATES, INC. |ATLAS EXCAVATING INC [HIS

CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I I I

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT

—————————————————————————————————————————— S

SECTION 0001 SMALL STRUCTURE REPLACEMENT

| |

0001 105-06845 LUMP | 7900.00000 7900.00]  10300.00000 10300.00]  10500.00000
10500.00

CONSTRUCTION ENGINEERING I | I
0002 105-07038 9.000 MOS | 2000.00000 18000. 00| 3000.00000 27000.00] 2100.00000
18900.00

FIELD OFFICE, A I | I
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
1.00

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I

CONTROL DEVICES I I

|

0004 109-08444 1.000 DOL | 1.00000 1.00 1.00000 1.00 1.00000
1.00

QUALITY ADJUSTMENTS, FAILED MATERIALS | | I
0005 110-01001 LUMP |  31000.00000 31000.00]  32000.00000 32000.00]  35500.00000
35500.00

MOBILIZATION AND DEMOBILIZATION I I I
0006 201-52370 LUMP | 7800.00000 7800.00]  12500.00000 12500.00]  14200.00000
14200.00

CLEARING RIGHT OF WAY | | |
0007 202-02241 306.000 LFT | 4.40000 1346.40]| 5.00000 1530.00]| 4.50000
1377.00

GUARDRAIL, REMOVE I I I
0008 202-02286 1.000 EACH | 665000000 665000 500000000 5000.00| 8000.00000

8000.00



PRESENT STRUCTURE, REMOVE , STR. NO. 21 |
0009 202-02286 1.000 EACH |
10000.00

PRESENT STRUCTURE, REMOVE , STR. NO. 23 |
0010 202-96133 95.000 LFT |
3040.00

PIPE, REMOVE
0011 203-02000
55516.00

EXCAVATION, COMMON

I
1387.900 CYS |

I
68.000 CYS |

0012 205-03371
2720.00

SEDIMENT, REMOVE |
0013 205-06931 13.000 TON |

1950.00

TEMPORARY CHECK DAM, REVETMENT RIPRAP |
0014 205-06936 81.200 TON |
5278.00

TEMPORARY SEDIMENT TRAP |
0015 207-08263 1369.000 SYS |
36963.00

SUBGRADE TREATMENT, TYPE 1A |
0016 211-07454 377.000 CYS |
22620.00

STRUCTURE BACKFILL |
0017 301-07448 2962.600 TON |
50364.20

COMPACTED AGGREGATE, NO. 53, BASE |
0018 303-01180 104.800 TON |
10480.00

COMPACTED AGGREGATE, NO. 53 |

7650.00000

18.00000

2400000

60.00000

80.00000

120.00000

22.00000

30.00000

19.00000

22.00000

|
7650.00]

|
1710.00]
|
33309.60]
|
4080.00]
|
1040.00]
|
9744.00]
|
30118.00]
|
11310.00]|

|
56289.40]

|
2305.60]

5000.00000

50.00000

35.00000

50.00000

65.00000

40.00000

15.00000

40.00000

23.00000

28.00000

5000.

4750.

48576.

3400.

845.

3248.

20535.

15080.

68139.

2934.

|
00}

|
00]

I
50|

|
00}

|
00}

|
00}

|
00}

I
00}

|
80|

I
40]

10000.

32.

40.

40.

150.

65.

27.

60.

17.

100.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000



DATE : 04/25/07

PAGE : 241 -9

ENGINEER®S ESTIMATE: $
CALL ORDER 241
LETTING DATE : 03/07/07

SET-ASIDE :

653,766.15

10:00 AM

CONTRACT 1D
DISTRICT

INDIANA

TABULATION OF BIDS

: R -28773-A
: FT. WAYNE DISTRICT

DEPARTMENT OF TRANSPORTATION

ROUTE :
COUNTIES :

us 35

0177865

CONSTRUCTORS LLC

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

AMOUNT

0019 306-08037
2561.60

MILLING, ASPHALT, 3
0020 402-07433
20189.80

HMA SURFACE, TYPE B
0021 402-07438
19310.00

HMA INTERMEDIATE,
0022 402-07441
46821.40

HMA BASE, TYPE B
0023 406-05520
320.00

ASPHALT FOR TACK COAT
0024 601-06854
5200.00

GUARDRAIL, W-BEAM, NESTED
0025 601-94689
8800.00

TYPE B

GUARDRAIL END TREATMENT, OS
488.000

0026 601-99105
7320.00

320.200

348.100

386.200

996.200

QUANTITY

TON
TON
0.080 TON
2.000 EACH
4_.000 EACH

LFT

GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0027 611-06497
360.00

2.000 EACH

IC
IPIONEER ASSOCIATES,

7 ) 35-1817530

UNIT PRICE

7.00000

75.00000

65.00000

50.00000

350.00000

2525.00000

2175.00000

14 .85000

175.00000

INC.

IC
IATLAS EXCAVATING INC

|
AMOUNT |

2241.40]
|
26107.50]
|
25103.00]
|
49810.00]
|

28.00]

|
5050.00]
|
8700.00]
|
7246.80]

|
350.00]

8 ) 35-1

UNIT PRICE

5.00000

75.00000

65.00000

50.00000

350.00000

2525.00000

2175.00000

14 .85000

175.00000

212938

AMO

1601

26107.

251083.

49810

28.

5050.

8700.

7246.

350.

[HIS

|
UNT]

.00]

|
50|

|
00}

|
.00]

|
00}

I
00}

|
00}

|
80|

|
00}

UNIT P

8

58.

50.

47 .

4000.

2600.

2200.

15.

180.

FT. WAYNE DISTRICT

RICE

____________________________ o

-00000

00000

00000

00000

00000

00000

00000

00000

00000



MAILBOX ASSEMBLY, SINGLE
0028 615-06490
2880.00

RIGHT OF WAY MARKER
0029 615-06505
2750.00

MONUMENT, B
0030 616-02320
1304.70

GEOTEXTILES
0031 616-05689
12600.00

RIPRAP, CLASS 2
0032 616-06405
4702.50

RIPRAP, REVETMENT
0033 621-01004
385.00

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING
0034 621-06545
480.00

FERTILIZER
0035 621-06553
923.40

SEED MIXTURE, R
0036 621-06565
1620.00

MULCHING MATERIAL
0037 621-06567
1.00

WATER

24.000

5.000

434 .900

175.000

85.500

1.000

0.400

153.900

1.800

0.100

EACH

EACH

SYS

TON

TON

EACH

TON

LBS

TON

KGAL

117.00000

535.00000

3.00000

70.00000

36.00000

375.00000

1120.00000

6.00000

850.00000

100.00000

|
2808.00]

|

2675.00]
|

1304.70]
|
12250.00]
|

3078.00]

|
375.00]

|
|
448_00]

|
923.40]

|
1530.00]

I
10.00]

117.00000

535.00000

3.00000

34.81000

34.81000

375.00000

1115.00000

5.87000

850.00000

100.00000

2808.

2675.

1304.

6091.

2976.

375.

446.

903.

1530.

10.

|
00}

|
00]

120.

550.

72.

55.

385.

1200.

900

10

00000

00000

-00000

00000

00000

00000

00000

-00000

-00000

-00000



DATE : 04/25/07

PAGE : 241 -10

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 653,766.15 ROUTE : US 35
CALL ORDER  : 241 CONTRACT ID : R -28773-A COUNTIES : FT. WAYNE DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
7 ) 35-1817530 IC 8 ) 35-1212938 IC 9 ) 90-
0177865
IPIONEER ASSOCIATES, INC. |ATLAS EXCAVATING INC [HIS
CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
______________________________________________________________________ -
0038 621-06574 12.800 SYS 98.00000 1254.40] 98.00000 1254.40] 100.00000
1280.00
SODDING | I
0039 714-26724 149.000 LFT 1100.00000 16390000 1100.00000 16390000 1200.00000
17880000
CULVERT, PRECAST BOX, REINFORCED I I
CONCRETE, 12 FT. X 4 FT. I I
0040 714-99346 145.000 LFT 340.00000 49300.00] 225.00000 32625.00] 330.00000
47850.00
CULVERT, PRECAST BOX, REINFORCED | I
CONCRETE, 3 FT. X 2 FT. I I
0041 715-26750 1.000 EACH 6700.00000 6700.00] 5000.00000 5000.00] 6700.00000
6700.00
GRATED BOX END SECTION, Il, 4:1, 42 IN. | I
X 29 IN. I I
0042 723-06660 28.000 SYS 700.00000 19600. 00| 600.00000 16800.00| 1200.00000
33600.00
WINGWALL | I
0043 801-03290 3.000 EACH 19400000 582.00] 175.00000 525.00] 145.00000
435_00
CONSTRUCTION SIGN, C I I
0044 801-04308 10.000 EACH 205.00000 2050.00] 265.00000 2650.00] 180.00000
1800.00
ROAD CLOSURE SIGN ASSEMBLY I I
0045 801-06625 32.000 EACH 106.00000 3392.00] 92.00000 2944_.00] 70.00000

2240.00



DETOUR ROUTE MARKER ASSEMBLY
0046 801-06640

2700.00

CONSTRUCTION SIGN, A

0047 801-06775

8000.00

MAINTAINING TRAFFIC

0048 801-07119

1500.00

BARRICADE,

111-B

0049 802-05701

610.19

SIGN POST, SQUARE, 1, REINFORCED ANCHOR

BASE

0050 802-07060

134.00

SIGN, SHEET, RELOCATE

0051 802-76025

250.00

27.000 EACH

LUMP

200.000 LFT

53.060 LFT

2.000 EACH

12.500 SFT

SIGN, SHEET, ENCAPSULATED LENS WITH

LEGEND, 0.080 IN. THICKNESS

0052 808-06713

399.60

1080.000 LFT

LINE, PAINT, SOLID, WHITE, 4 IN.
0053 808-06714

952.38

2574.000 LFT

LINE, PAINT, SOLID, YELLOW, 4 IN.
0054 808-75998

1326.00

17.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

714,516.77

CONTRACT TOTALS

714,516.77

123.00000

5000.00000

7.30000

11.00000

65.00000

19.50000

0.80000

0.10000

30.00000

3321.00] 130.00000 3510.00]
| |
5000.00] 800.00000 800.00]|
| |
1460.00] 16.00000 3200.00]
| |
583.66| 11.05000 586.31|
| |

| |
130.00] 65.00000 130.00]
| |
243.75] 19.50000 243.75]
| |

| |
864.00]| 0.45000 486.00]|
| |
257.40] 0.42000 1081.08]|
| |
510.00] 50.00000 850.00]
| |
639,442 01| $ 640,542 .64
639,442.01] $ 640,542 .64]

100.

8000.

11.

67.

20.

00000

00000

-50000

50000

00000

00000

-37000

-37000

-00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 251 -1
VENDOR RANKING

CALL ORDER - 251 CONTRACT ID = R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 61
CONTRACT TIME : 08/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 1295006
SET-ASIDE :
TOTAL
% OVER
RANK VENDOR NO./NAME BID
LOW BID
1 35-1139301 E & B PAVING INC $ 742,000.00
100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 762,496.00
102.7623%
3 35-1151771 CALUMET ASPHALT PAVING CO. INC $ 816,928.53
110.0982%
4  35-0999231 HUNT PAVING COMPANY INC $ 851,969.11
114.8206%
5 35-1609544 SCHUTT-LOOKABILL CO $ 926,396.75
124 _.8513%
6 35-1212938 ATLAS EXCAVATING INC $ 931,537.51
125.5441%
7 35-1917625 MILESTONE CONTRACTORS, L.P. $ 944,000.00

127.2237%



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 251 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  860,658.01 ROUTE : STATE ROAD 267
CALL ORDER  : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-0918397 IC 3 ) 35
1151771
|E & B PAVING INC IRIETH RILEY CONSTRUCTION |CALUMET ASPHALT

PAVING CO. IN
LINE NO 7/ ITEM CODE / ALT I I I

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE
AMOUNT

—————————————————————————————————————————— gty Sy

SECTION 0001 INTERSECTION IMPROVEMENT

| | |

0001 105-06845 LUMP |  11900.00000 11900.00]  13300.00000 13300.00]  20000.00000
20000.00

CONSTRUCTION ENGINEERING I I I
0002 105-06899 1.000 EACH | 80.00000 80.00] 110.00000 110.00] 150.00000
150.00

RADIO I | I
0003 105-07039 8.000 MOS | 2550.00000 20400.00] 2100.00000 16800.00]| 1800.00000
14400.00

FIELD OFFICE, B I I I
0004 105-08520 1.000 EACH | 80.00000 80.00] 110.00000 110.00] 150.00000
150.00

CELLULAR TELEPHONE/RADIO I I I
0005 105-08521 8.000 MOS | 180.00000 1440.00] 110.00000 880.00]| 150.00000
1200.00

CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 8.000 MOS | 35.00000 280.00] 110.00000 880.00] 150.00000
1200.00

RADIO SERVICE I I I
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
1.00

CELLULAR TELEPHONE/RADIO, ADDITIONAL | | I

MINUTES I I I



0008 109-08440 1.000 DOL
1.00

QUALITY ADJUSTMENTS, HMA
0009 109-08443 1.000 DOL

1.00

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0010 109-08444
1.00

QUALITY ADJUSTMENTS, FAILED MATERIALS

1.000 DOL

0011 110-01001 LUMP
45000.00

MOBILIZATION AND DEMOBILIZATION
0012 201-52370 LUMP
8000.00

CLEARING RIGHT OF WAY

0013 202-02278 426.800 LFT
3201.00

CURB, CONCRETE, REMOVE
0014 202-52710 41.000 SYS

861.00

SIDEWALK, CONCRETE, REMOVE
0015 202-91385
375.00

INLET, REMOVE

0016 202-96133 112.000 LFT
1680.00

PIPE, REMOVE
0017 203-02000 474.000 CYS

66360.00
EXCAVATION, COMMON

1.000 EACH

1.00000

1.00000

1.00000

37000.00000

3000.00000

8.00000

50.00000

350.00000

20.00000

123.00000

1.00]

|
1.00]

|
|
1.00]
|
37000.00]
|
3000.00]
|
3414.40]
|
2050.00]
|

350.00]

|
2240.00]

I
58302.00]

1.00000

1.00000

1.00000

38125.00000

3812.00000

10.00000

13.00000

500.00000

19.00000

100.00000

38125.

3812.

4268.

533.

500.

2128.

47400.

.00]

45000.

8000.

21.

375.

15.

140.

.00000

-00000

-00000

00000

00000

-50000

00000

00000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 251 -3
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-0918397 IC 3 ) 35
1151771
|E & B PAVING INC IRIETH RILEY CONSTRUCTION ICALUMET ASPHALT

PAVING CO. IN
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0018 203-02070 651.000 CYS | 2.00000 1302.00] 0.01000 6.51] 1.00000
651.00

BORROW I | I
0019 205-03371 3.000 CYS | 95_00000 285.00] 510.00000 1530.00] 250.00000
750.00

SEDIMENT, REMOVE I I I
0020 205-06933 4.000 EACH | 105.25000 421.00] 120.00000 480.00] 105.00000
420.00

TEMPORARY DITCH INLET PROTECTION I | I
0021 205-06937 1440.000 LFT | 1.34000 1929.60] 2.00000 2880.00] 1.35000
1944.00

TEMPORARY SILT FENCE I I I
0022 207-08268 2801.000 SYS | 11.50000 32211.50] 13.00000 36413.00] 13.00000
36413.00

SUBGRADE TREATMENT, TYPE IV I | I
0023 211-07454 1329.400 CYS | 23.00000 30576.20] 20.00000 26588.00] 14..00000
18611.60

STRUCTURE BACKFILL I | I
0024 213-04324 4.000 CYS | 105.00000 420.00] 200.00000 800.00] 230.00000
920.00

FLOWABLE FILL I I I
0025 301-07448 555.700 TON | 30.00000 16671.00]| 30.00000 16671.00]| 26.50000
14726.05

COMPACTED AGGREGATE, NO. 53, BASE I I
0026 306-08038 2369.000 SYS 8.00000 1895200 3.00000 7107.00] 4.00000
9476.00



MILLING, ASPHALT, 4 IN.

0027 306-08043
1770.00

MILLING, TRANSITION
0028 401-07334
39480.00

177.000

564 .000

QC/QA-HMA, 3, 76, SURFACE, 9.5 mm

0029 401-07403
60693.60

QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm

0030 401-07408
56041.80

1064 .800

903.900

QC/QA-HMA, 3, 64, BASE, 25.0 mm

0031 406-05520
1575.00

ASPHALT FOR TACK COAT
0032 604-06070
3822.00

SIDEWALK, CONCRETE
0033 604-07894
1780.00

CURB RAMP, CONCRETE, A
0034 604-07897
800.00

CURB RAMP, CONCRETE, C
0035 605-06120
4878.25

CURB, CONCRETE
0036 605-06140
31368.40

CURB AND GUTTER, CONCRETE

0037 610-07486
10921.50

3.150

54.600

8.900

4.000

150.100

1845.200

80.900

HMA FOR APPROACHES, TYPE A

SYS

TON

TON

TON

TON

SYS

SYS

SYS

LFT

LFT

TON

12.00000

80.00000

66.00000

66.00000

400.00000

80.00000

500.00000

500.00000

30.00000

13.00000

181.00000

|
2124.00]

|
45120.00]
|
70276.80]
|

59657 .40]
|

1260.00]
|

4368.00]
|

4450.00]
|

2000.00]
|

4503.00]
|
23987.60]

|
14642 .90

15.00000

80.00000

55.00000

55.00000

100.00000

52.00000

150.00000

170.00000

32.00000

17.00000

150.00000

2655.

45120.

58564.

49714.

315.

2839.

1335.

680.

4803.

31368.

12135

00}

00}

00}

50|

00}

20|

00}

00}

20|

40]

.00]

10.

70.

57.

62.

500.

70.

200.

200.

32.

17.

135.

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 251 -4
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-0918397 IC 3 ) 35
1151771
|E & B PAVING INC IRIETH RILEY CONSTRUCTION ICALUMET ASPHALT

PAVING CO. IN

LINE NO 7/ ITEM CODE / ALT I I I

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT

0038 610-07712 1157.500 SYS | 38.00000 43985.00] 51.00000 59032.50] 61.00000
70607.50

PCCP FOR APPROACHES, 6 IN. I I I
0039 611-06497 9.000 EACH | 150.00000 1350.00] 230.00000 2070.00] 205.00000
1845.00

MAILBOX ASSEMBLY, SINGLE I I I
0040 611-06498 1.000 EACH | 180.00000 180.00] 290.00000 290.00] 265.00000
265.00

MAILBOX ASSEMBLY, DOUBLE I | I
0041 615-06490 12.000 EACH | 135.00000 1620.00] 160.00000 1920.00] 147 .00000
1764.00

RIGHT OF WAY MARKER I I I
0042 615-06505 2.000 EACH | 550.00000 1100.00] 680.00000 1360.00] 615.00000
1230.00

MONUMENT, B I | I
0043 615-06527 1.000 EACH | 450_00000 450.00] 610.00000 610.00] 550.00000
550.00

MONUMENT, SECTION CORNER I I I
0044 616-02320 8.500 SYS | 7.50000 63.75] 8.00000 68.00] 15.00000
127.50

GEOTEXTILES I I I
0045 616-06405 8.500 TON | 42.00000 357.00] 110.00000 935.00] 75.00000
637.50

RIPRAP, REVETMENT I I I
0046 621-02363 1403.000 SYS | 0.61000 855.83| 3.00000 4209.00] 1.61000
2258.83



MULCHED SEEDING, T, CONVENTIONAL MIX

0047 621-06574
11911.68

SODDING
0048 715-05149
10980.00

PIPE, TYPE 2,
0049 715-05151
40360.00

PIPE, TYPE 2,
0050 715-05152
6908.00

PIPE, TYPE 2,
0051 715-05154
53730.00

PIPE, TYPE 2,
0052 715-08306
4654 .00

HMA FOR STRUCTURE

0053 715-46000
450.00

PIPE END SECTION, 12

0054 715-46020
550.00

PIPE END SECTION, 24 IN.

0055 720-44000
1200.00

CASTING, ADJUST TO GRADE

0056 720-45035
1290.00

INLET, F7
0057 720-45070
7500.00

INLET, P12A

CIRCULAR,

CIRCULAR,

CIRCULAR,

CIRCULAR,

IN.

3008.000

183.000

12 IN.
1009.000

15 IN.
157.000

18 IN.
995.000

24 IN.

35.800

1.000

1.000

3.000

1.000

3.000

SYS

LFT

LFT

LFT

LFT

TON

INSTALLATION, TYPE C

EACH

EACH

EACH

EACH

EACH

3.21000

32.00000

24 50000

26.00000

39.50000

100.00000

165.00000

285.00000

1000.00000

1275.00000

2325.00000

|
9655.68]

|

5856.00]
|
24720.50]
|

4082.00]|
|
39302.50]
|

3580.00]
|

165.00]

|

285.00]

|

3000.00]
|

1275.00]

|
6975.00]

7.00000

50.00000

26.00000

35.00000

39.00000

200.00000

500.00000

590.00000

280.00000

1800.00000

2700.00000

21056.

9150.

26234.

5495.

38805.

7160.

500.

590.

840.

1800.

8100

00}
00]
00}
00]
00}
00}
00]
00}
00]

|
00}

|
.00]

60.

40.

44.

54.

130.

450.

550.

400.

1290.

2500.

-96000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 251 -5
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-0918397 IC 3 ) 35
1151771
|E & B PAVING INC IRIETH RILEY CONSTRUCTION ICALUMET ASPHALT

PAVING CO. IN
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE

AMOUNT
—————————————————————————————————————————— S
0058 720-45410 18.000 EACH | 1775.00000 31950.00] 2700.00000 48600.00] 2000.00000
36000.00

MANHOLE, C4 I | I
0059 720-95422 1.000 EACH | 2350.00000 2350.00] 4000 .00000 4000.00] 2400.00000
2400.00

MANHOLE, J4 I I I
0060 720-98174 14.000 EACH | 2350.00000 32900.00] 2500.00000 35000.00] 2000.00000
28000.00

INLET, B15 I | I
0061 720-98555 4.000 EACH | 2700.00000 10800.00]| 2800.00000 11200.00]| 2300.00000
9200.00

INLET, C15 I I I
0062 801-06203 4040.000 LFT | 0.50000 2020.00] 1.00000 4040.00] 0.36000
145440

TEMPORARY PAVEMENT MARKING, 4 IN. I | I
0063 801-06207 3954.000 LFT | 1.16000 4586.64| 1.00000 3954.00] 0.94000
3716.76

TEMPORARY PAVEMENT MARKING, REMOVABLE, | | I

4 IN. | | |
0064 801-06216 12.000 LFT | 12.50000 150.00] 7.00000 84.00] 6.00000
72.00

TEMPORARY TRANSVERSE PAVEMENT MARKING, | I I

24 IN. I I I
0065 801-06640 9.000 EACH | 150.00000 1350.00] 140.00000 1260.00] 138.00000
1242 .00

CONSTRUCTION SIGN, A | | |



0066 801-06775 LUMP | 20357.46000 20357.46] 17299.19000 17299 .19] 47000.00000

47000.00

MAINTAINING TRAFFIC I I I
0067 801-07119 40.000 LFT | 16.25000 650.00] 10.00000 400.00] 8.88000
355.20

BARRICADE, I11-B | | I
0068 802-05702 49.700 LFT | 26.00000 1292.20] 15.00000 745.50] 13.00000
646.10

SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I I

BASE I I I
0069 802-07060 3.000 EACH | 150.00000 450.00] 9400000 282.00] 85.00000
255.00

SIGN, SHEET, RELOCATE I I I
0070 802-76025 7.000 SFT | 29.00000 203.00] 36.00000 252.00] 32.00000
224.00

SIGN, SHEET, ENCAPSULATED LENS WITH | | I

LEGEND, 0.080 IN. THICKNESS I I I
0071 802-76035 9.000 SFT | 28.00000 252.00] 2400000 216.00] 22.00000
198.00

SIGN, SHEET, ENCAPSULATED LENS WITH I | I

LEGEND, 0.100 IN. THICKNESS I I I
0072 804-76350 1.000 EACH | 80.00000 80.00] 29.00000 29.00] 26.00000
26.00

DELINEATOR WITH POST, D3, 3 IN. DIA. I I I
0073 808-06703 1544.000 LFT | 0.43000 663.92] 1.00000 154400 0.40000
617.60

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I I
0074 808-06716 3700.000 LFT | 0.42000 1554.00] 1.00000 3700.00] 0.44000
1628.00

LINE, REMOVE I | I



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 251 -6
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-0918397 IC 3 ) 35
1151771
|E & B PAVING INC IRIETH RILEY CONSTRUCTION ICALUMET ASPHALT

PAVING CO. IN
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE

AMOUNT
—————————————————————————————————————————— ey gy g
0075 808-75245 4084.000 LFT | 0.43000 1756.12] 1.00000 4084 .00] 0.39000
1592.76

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |

IN. | | |
0076 808-75297 42._.000 LFT | 7 .50000 315.00] 5.00000 210.00] 4.75000
199.50

TRANSVERSE MARKINGS, THERMOPLASTIC, I I

STOP LINE, 24 IN. I I
0077 808-75320 7.000 EACH | 80.00000 560.00]
525.00

PAVEMENT MESSAGE MARKINGS, I I

THERMOPLASTIC, LANE INDICATION ARROW I I
0078 808-75325 5.000 EACH | 115.00000 575.00]
475.00

PAVEMENT MESSAGE MARKINGS, I |

THERMOPLASTIC, WORD (ONLY) I I
0079 808-75996 31.000 EACH | 9.00000 279.00]
310.00

SNOWPLOWABLE RAISED PAVEMENT MARKER, | |

REMOVE I I
0080 808-75998 87.000 EACH | 27.00000 2349.00]
2349.00

SNOWPLOWABLE RAISED PAVEMENT MARKER I | I

SECTION TOTALS I $ 742,000.00] $ 762,496 .00 $

816,928.53

|
83.00000 581.00] 75.00000

|
110.00000 550.00] 95.00000

|
11.00000 341.00] 10.00000

35.00000 3045.00

I
I
I 27.00000



CONTRACT TOTALS | $ 742,000.00] $ 762,496 .00] $
816,928.53




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 251 -7
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0999231 IC 5 ) 35-1609544 IC 6 ) 35-
1212938
[HUNT PAVING COMPANY INC | SCHUTT-LOOKABILL CO |ATLAS
EXCAVATING INC
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP |  19000.00000 19000.00]  19548.00000 19548.00]  16900.00000
16900.00
CONSTRUCTION ENGINEERING I | I
0002 105-06899 1.000 EACH | 110.73000 110.73] 163.88000 163.88] 500.00000
500.00
RADIO | | I
0003 105-07039 8.000 MOS | 1800.00000 14400.00] 2317.25000 18538.00]| 3000.00000
24000.00
FIELD OFFICE, B I I I
0004 105-08520 1.000 EACH | 110.73000 110.73] 163.88000 163.88] 600.00000
600.00
CELLULAR TELEPHONE/RADIO I | I
0005 105-08521 8.000 MOS | 110.73000 885.84| 75.60000 604.80] 400.00000
3200.00
CELLULAR TELEPHONE/RADIO SERVICE I I I
0006 105-08523 8.000 MOS | 110.73000 885.84| 32.40000 259.20] 100.00000
800.00
RADIO SERVICE I I I
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | I
MINUTES I I I
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000

1.00



QUALITY ADJUSTMENTS, HMA
0009 109-08443
1.00

1.000

DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0010 109-08444
1.00

1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0011 110-01001
46000.00
MOBILIZATION AND DEMOBILIZATION
0012 201-52370
30000.00
CLEARING RIGHT OF WAY

0013 202-02278 426.800
2987.60

CURB, CONCRETE, REMOVE
0014 202-52710 41.000

615.00

SIDEWALK, CONCRETE, REMOVE
0015 202-91385
1000.00

INLET, REMOVE
0016 202-96133
5600.00

PIPE, REMOVE
0017 203-02000
33180.00

EXCAVATION, COMMON
0018 203-02070
651.00

BORROW

1.000

112.000

474 .000

651.000

LUMP

LUMP

LFT

SYS

EACH

LFT

CYS

CYS

1.00000

1.00000

42516.42000

25981.24000

6.15000

14.86000

293.15000

12.00000

143.86000

1.00000

|
1.00]

|
|
1.00]
|
42516.42]
|

25981 .24]|
|
2624.82]
|

609.26|

|

293.15]

|
1344.00]

I
68189.64]

|
651.00]

1.00000

1.00000

46319.84000

66860.32000

4.00000

14.77000

269.68000

483000

104.31000

1.21000

46319.

66860.

1707.

605.

269.

540.

49442 .

787 .

46000.

30000.

15.

1000.

50.

70.

-00000

.00000

00000

00000

-00000

00000

00000

00000

00000

-00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 251 -8
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0999231 IC 5 ) 35-1609544 IC 6 ) 35-
1212938
[HUNT PAVING COMPANY INC | SCHUTT-LOOKABILL CO |ATLAS

EXCAVATING INC
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0019 205-03371 3.000 CYS | 51.87000 155.61] 282.54000 847.62| 300.00000
900.00

SEDIMENT, REMOVE I | I
0020 205-06933 4.000 EACH | 116.55000 466.20] 113.67000 454 68| 150.00000
600.00

TEMPORARY DITCH INLET PROTECTION I I I
0021 205-06937 1440.000 LFT | 1.48000 2131.20] 1.45000 2088.00] 1.34000
1929.60

TEMPORARY SILT FENCE I | I
0022 207-08268 2801.000 SYS | 21.00000 58821.00] 25_80000 72265.80] 15.00000
42015.00

SUBGRADE TREATMENT, TYPE 1V I I I
0023 211-07454 1329.400 CYS | 23.00000 3057620 25.98000 34537.81] 4500000
59823.00

STRUCTURE BACKFILL I | I
0024 213-04324 4.000 CYS | 300.00000 1200.00] 360.38000 1441 .52 300.00000
1200.00

FLOWABLE FILL I | I
0025 301-07448 555.700 TON | 35.32000 19627.32] 27.36000 15203.95] 20.00000
11114.00

COMPACTED AGGREGATE, NO. 53, BASE I I I
0026 306-08038 2369.000 SYS | 3.70000 8765.30] 6.71000 1589599 3.75000
8883.75

MILLING, ASPHALT, 4 IN. | | I
0027 306-08043 177.000 SYS | 7.70000 1362.90] 13.25000 2345.25] 5.00000
885.00



MILLING, TRANSITION
0028 401-07334
45120.00

564.000

QC/QA-HMA, 3, 76, SURFACE, 9.5 mm

0029 401-07403
70276.80

QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm

0030 401-07408
59657.40

1064 .800

903.900

QC/QA-HMA, 3, 64, BASE, 25.0 mm

0031 406-05520
1260.00

ASPHALT FOR TACK COAT
0032 604-06070
4255.52

SIDEWALK, CONCRETE
0033 604-07894
4005.00

CURB RAMP, CONCRETE, A
0034 604-07897
1800.00

CURB RAMP, CONCRETE, C
0035 605-06120
3401.27

CURB, CONCRETE
0036 605-06140
83034.00

CURB AND GUTTER, CONCRETE

0037 610-07486
14642.90

3.150

54 _.600

8.900

4.000

150.100

1845.200

80.900

HMA FOR APPROACHES, TYPE A

0038 610-07712
67551.70
PCCP FOR APPROACHES, 6

1157.500

IN.

TON

TON

TON

TON

SYS

SYS

SYS

LFT

LFT

TON

SYS

77.51000

63.12000

68.66000

553.67000

41.91000

119.36000

131.56000

29.83000

17.68000

149.49000

48.15000

I
43715.64]

|
67210.18|
|
62061.77]
|
1744.06]
|
2288.29]
|
1062.30]
|

526.24]

|

4477 .48
|
32623.14]|
|
12093.74]

I
55733.63]

86.40000

71.28000

71.28000

432.00000

69.65000

141.73000

171.15000

2403000

22.71000

195.48000

37.99000

48729.

75898.

64429.

1360.

3802.

1261.

684.

3606.

41904.

15814.

43973

60|

94|

99

80|

89|

40]

60|

90|

49|

33]

.43

80.

66.

66.

400.

77 .

450.

450.

22.

45.

181.

58.

00000

00000

00000

00000

94000

00000

00000

66000

00000

00000

36000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 251 -9
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0999231 IC 5 ) 35-1609544 IC 6 ) 35-
1212938
[HUNT PAVING COMPANY INC | SCHUTT-LOOKABILL CO |ATLAS
EXCAVATING INC
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0039 611-06497 9.000 EACH | 166.10000 1494.90] 221.40000 1992.60] 205.00000
1845.00
MAILBOX ASSEMBLY, SINGLE I | I
0040 611-06498 1.000 EACH | 199.32000 199.32] 286.20000 286.20] 265.00000
265.00
MAILBOX ASSEMBLY, DOUBLE I I I
0041 615-06490 12.000 EACH | 149 .49000 1793.88] 158.76000 1905.12] 147 .00000
1764.00
RIGHT OF WAY MARKER | | I
0042 615-06505 2.000 EACH | 609 .04000 1218.08] 664 .20000 1328.40] 615.00000
1230.00
MONUMENT, B I I I
0043 615-06527 1.000 EACH | 498_31000 498.31]| 59400000 594.00] 550.00000
550.00
MONUMENT, SECTION CORNER I I |
0044 616-02320 8.500 SYS | 8.67000 73.70] 20.79000 176.72] 4.18000
35.53
GEOTEXTILES I | I
0045 616-06405 8.500 TON | 50.87000 432_40] 39.25000 333.63] 88.62000
753.27
RIPRAP, REVETMENT I I I
0046 621-02363 1403.000 SYS | 0.68000 954.04] 0.66000 925.98]| 0.61000
855.83
MULCHED SEEDING, T, CONVENTIONAL MIX | | I
0047 621-06574 3008.000 SYS | 3.00000 9024.00] 2.93000 8813.44]| 2.71000

8151.68



SODDING
0048 715-05149
9150.00

PIPE, TYPE 2,
0049 715-05151
52468.00

PIPE, TYPE 2,
0050 715-05152
8635.00

PIPE, TYPE 2,
0051 715-05154
59700.00

PIPE, TYPE 2,
0052 715-08306
7160.00

183.000

CIRCULAR, 12 IN.
1009.000

CIRCULAR, 15 IN.
157.000

CIRCULAR, 18 IN.
995.000

CIRCULAR, 24 IN.
35.800

LFT

LFT

LFT

LFT

TON

HMA FOR STRUCTURE INSTALLATION, TYPE C

0053 715-46000
800.00

1.000

PIPE END SECTION, 12 IN.

0054 715-46020
1000.00

1.000

PIPE END SECTION, 24 IN.

0055 720-44000
1950.00

3.000

CASTING, ADJUST TO GRADE

0056 720-45035
1800.00

INLET, F7
0057 720-45070
9600.00

INLET, P12A
0058 720-45410
36000.00

MANHOLE, C4

1.000

3.000

18.000

EACH

EACH

EACH

EACH

EACH

EACH

60.35000

37.83000

43.69000

47.53000

250.00000

374.01000

599.67000

430.46000

1129.40000

1582 .30000

2187 .09000

I
11044.05]

|
38170.47]
|
6859.33]
|

47292 .35]
|
8950.00]
|

374.01]

|

599.67]|

|
1291.38]
|
1129.40]
|
4746.90]

I
39367.62]

40.16000

30.03000

36.63000

44 .35000

108.00000

388.10000

474 .50000

720.75000

1243.14000

2113.48000

2858.61000

|
7349.28]

|
30300.27]
I
5750.91]
|

44128 .25]
|
3866.40]
|

388.10]

|

474 .50]

I
2162.25]
|
1243.14]
|
6340.44]

I
51454.98]

50.00000

52.00000

55.00000

60.00000

200.00000

800.00000

1000.00000

650.00000

1800.00000

3200.00000

2000.00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 251 -10
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-0999231 IC 5 ) 35-1609544 IC 6 ) 35-
1212938
[HUNT PAVING COMPANY INC | SCHUTT-LOOKABILL CO |ATLAS
EXCAVATING INC
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0059 720-95422 1.000 EACH | 3133.17000 3133.17] 3777.59000 3777.59] 3300.00000
3300.00
MANHOLE, J4 I | I
0060 720-98174 14.000 EACH | 1760.58000 24648.12] 2415.09000 33811.26] 2700.00000
37800.00
INLET, B15 I I I
0061 720-98555 4.000 EACH | 194994000 7799.76] 2663.08000 10652.32] 3000.00000
12000.00
INLET, C15 | | I
0062 801-06203 4040.000 LFT | 0.40000 1616.00] 0.39000 1575.60] 0.25000
1010.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I I
0063 801-06207 3954.000 LFT | 1.04000 4112 .16] 1.02000 4033.08] 0.92000
3637.68
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I I
4 IN. | | |
0064 801-06216 12.000 LFT | 6.64000 79.68| 6.48000 77.76] 5.00000
60.00
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | I
24 IN. I I I
0065 801-06640 9.000 EACH | 136.20000 1225.80] 132.84000 1195.56] 165.00000
1485.00
CONSTRUCTION SIGN, A I | I
0066 801-06775 LUMP |  38200.01000 38200.01] 38978.18000 38978.18] 7800.00000

7800.00
MAINTAINING TRAFFIC



0067 801-07119 40.000 LFT
720.00

BARRICADE, 111-B
0068 802-05702 49.700 LFT

646.10
SIGN POST, SQUARE, 2, REINFORCED ANCHOR
BASE

0069 802-07060 3.000 EACH
255.00

SIGN, SHEET, RELOCATE
0070 802-76025 7.000 SFT

224.00

SIGN, SHEET, ENCAPSULATED LENS WITH

LEGEND, 0.080 IN. THICKNESS
0071 802-76035
198.00

SIGN, SHEET, ENCAPSULATED LENS WITH

LEGEND, 0.100 IN. THICKNESS
0072 804-76350
26.00

DELINEATOR WITH POST, D3, 3 IN. DIA.
0073 808-06703 1544.000 LFT
972.72

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN
0074 808-06716 3700.000 LFT
1184.00

LINE, REMOVE
0075 808-75245
2205.36

LINE, THERMOPLASTIC, SOLID, YELLOW, 4

IN.

9.000 SFT

1.000 EACH

4084.000 LFT

9.83000

28.79000

166.10000

32.11000

31.01000

44 29000

0.44000

0.49000

0.43000

393.20]
|
1430.86]
|

|
498.30]
|
224_77]

|
|
279.09]

I
|
44 .29

|
679.36]

I
1813.00]

I
1756.12]

9.59000

14.04000

91.80000

34.56000

23.76000

28.08000

0.43000

0.48000

0.42000

383.

697.

275.

241.

213.

28.

663.

1776.

1715.

60|

|
00]

I
28]

18.

13.

85.

32.

22.

26.

0.

0.

00000

00000

00000

00000

00000

00000

-63000

32000

54000



DATE : 04/25/07
PAGE : 251 -11
ENGINEER"S ESTIMATE: $ 860,658.01

CALL ORDER - 251
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID = R -28878-A
DISTRICT : CRAWFORDSVILLE DISTRICT

ROUTE : STATE ROAD 267
COUNTIES : HENDRICKS

1212938

EXCAVATING INC
LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
AMOUNT

0076 808-75297 42_.000 LFT
268.80

TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.
0077 808-75320 7.000 EACH
504.00
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW
0078 808-75325 5.000 EACH
475.00
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)
0079 808-75996 31.000 EACH
310.00
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE
0080 808-75998 87.000 EACH
4350.00
SNOWPLOWABLE RAISED PAVEMENT MARKER
SECTION TOTALS
931,537.51

CONTRACT TOTALS
931,537.51

6 ) 35-

|ATLAS

UNIT PRICE

6.40000

72 .00000

95.00000

10.00000

50.00000

IC 4 ) 35-0999231 IC 5 ) 35-1609544 1C
[HUNT PAVING COMPANY INC | SCHUTT-LOOKABILL CO

| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
I 5.26000 220.92| 5.13000 215.46]
| | |
| | |
I 83.05000 581.35] 81.00000 567.00]
| | |
| | |
I 105.20000 526.00] 102.60000 513.00]
| | |
| | |
I 11.07000 343.17] 9.31000 288.61]
I I I
| | |
I 29.90000 2601.30] 29.16000 2536.92]
| | |
I $ 851,969.11] $ 926,396.75|
e e N
I $ 851,969.11] $ 926,396.75]

$






INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 251 -12
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 7 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
SECTION 0001  INTERSECTION IMPROVEMENT
I I I
0001 105-06845 LUMP |  18718.90000 18718.90]| I
CONSTRUCTION ENGINEERING I I I
0002 105-06899 1.000 EACH | 320.00000 320.00] I
RADIO I I I
0003 105-07039 8.000 MOS | 2500.00000 20000.00] I
FIELD OFFICE, B I I I
0004 105-08520 1.000 EACH | 320.00000 320.00] I
CELLULAR TELEPHONE/RADIO I I I
0005 105-08521 8.000 MOS | 68.00000 544_00] I
CELLULAR TELEPHONE/RADIO SERVICE I I I
0006 105-08523 8.000 MOS | 68.00000 544.00] I
RADIO SERVICE I I I
0007 105-08524 1.000 DOL | 1.00000 1.00] I
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I I
MINUTES I I I
0008 109-08440 1.000 DOL | 1.00000 1.00] I
QUALITY ADJUSTMENTS, HMA I I I
0009 109-08443 1.000 DOL | 1.00000 1.00] I
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I I
CONTROL DEVICES I I I
0010 109-08444 1.000 DOL | 1.00000 1.00] I
QUALITY ADJUSTMENTS, FAILED MATERIALS | I
0011 110-01001 LUMP |  42510.00000 42510.00] I
MOBILIZATION AND DEMOBILIZATION I I I
0012 201-52370 LUMP | 6400 .00000 6400.00] I
| |

CLEARING RIGHT OF WAY



0013 202-02278 426.800
CURB, CONCRETE, REMOVE

0014 202-52710 41.000
SIDEWALK, CONCRETE, REMOVE

0015 202-91385 1.000
INLET, REMOVE

0016 202-96133 112.000
PIPE, REMOVE

0017 203-02000 474 .000
EXCAVATION, COMMON

0018 203-02070 651.000

BORROW

5.50000

20.00000

1400.00000

31.00000

83.00000

1.00000

2347.40]
820.00}
1400-00}
3472.oo=
39342-00I

|
651.00]
|



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 251 -13
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 7 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0019 205-03371 3.000 CYS | 150.00000 450.00] I
SEDIMENT, REMOVE I I I
0020 205-06933 4.000 EACH | 110.00000 440.00] I
TEMPORARY DITCH INLET PROTECTION I I I
0021 205-06937 1440.000 LFT | 1.40000 2016.00] I
TEMPORARY SILT FENCE I I I
0022 207-08268 2801.000 SYS | 22_.00000 61622.00] I
SUBGRADE TREATMENT, TYPE 1V I I I
0023 211-07454 1329.400 CYS | 22_00000 29246.80] I
STRUCTURE BACKFILL I I I
0024 213-04324 4.000 CYS | 320.00000 1280.00] I
FLOWABLE FILL I I I
0025 301-07448 555.700 TON | 2400000 13336.80]| I
COMPACTED AGGREGATE, NO. 53, BASE I I I
0026 306-08038 2369.000 SYS | 8.00000 18952.00]| I
MILLING, ASPHALT, 4 IN. I I I
0027 306-08043 177.000 SYS | 11.00000 1947.00] I
MILLING, TRANSITION I I I
0028 401-07334 564.000 TON | 73.00000 41172.00] I
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I I
0029 401-07403 1064.800 TON | 72.00000 76665.60] I
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I I
0030 401-07408 903.900 TON | 72.00000 65080.80] I
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I I
0031 406-05520 3.150 TON | 400.00000 1260.00] I
ASPHALT FOR TACK COAT I I I
0032 604-06070 54_.600 SYS | 71.00000 3876.60] I
| |

SIDEWALK, CONCRETE



0033 604-07894 8.900
CURB RAMP, CONCRETE, A

0034 604-07897 4.000
CURB RAMP, CONCRETE, C

0035 605-06120 150.100
CURB, CONCRETE

0036 605-06140 1845.200
CURB AND GUTTER, CONCRETE

0037 610-07486 80.900
HMA FOR APPROACHES, TYPE A

0038 610-07712 1157.500

PCCP FOR APPROACHES, 6 IN.

SYS

SYS

LFT

LFT

TON

SYS

550.00000

560.00000

33.00000

20.00000

260.00000

68.00000

4895 .00
2240-00}
4953-30I
36904.00}
21034-00I

|
78710.00]
|



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 251 -14
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 7 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0039 611-06497 9.000 EACH | 215.00000 1935.00] I
MAILBOX ASSEMBLY, SINGLE I I I
0040 611-06498 1.000 EACH | 280.00000 280.00] I
MAILBOX ASSEMBLY, DOUBLE I I I
0041 615-06490 12.000 EACH | 150.00000 1800.00] I
RIGHT OF WAY MARKER I I I
0042 615-06505 2.000 EACH | 640.00000 1280.00] I
MONUMENT, B I I I
0043 615-06527 1.000 EACH | 580.00000 580.00] I
MONUMENT, SECTION CORNER I I I
0044 616-02320 8.500 SYS | 38.00000 323.00] I
GEOTEXTILES I I I
0045 616-06405 8.500 TON | 76.00000 646.00] I
RIPRAP, REVETMENT I I I
0046 621-02363 1403.000 SYS | 1.00000 1403.00] I
MULCHED SEEDING, T, CONVENTIONAL MIX I I I
0047 621-06574 3008.000 SYS | 3.00000 9024.00] I
SODDING I I I
0048 715-05149 183.000 LFT | 44.00000 8052.00] I
PIPE, TYPE 2, CIRCULAR, 12 IN. I I I
0049 715-05151 1009.000 LFT | 25.00000 25225.00] I
PIPE, TYPE 2, CIRCULAR, 15 IN. I I I
0050 715-05152 157.000 LFT | 36.00000 5652.00] I
PIPE, TYPE 2, CIRCULAR, 18 IN. I I I
0051 715-05154 995.000 LFT | 32.00000 31840.00] I
PIPE, TYPE 2, CIRCULAR, 24 IN. I I I
0052 715-08306 35.800 TON | 150.00000 5370.00] I
| |

HMA FOR STRUCTURE INSTALLATION, TYPE C



0053 715-46000

PIPE END SECTION, 12 IN.
0054 715-46020

PIPE END SECTION, 24 IN.
0055 720-44000

CASTING, ADJUST TO GRADE
0056 720-45035

INLET, F7
0057 720-45070

INLET, P12A
0058 720-45410

MANHOLE, C4

1.000

1.000

3.000

1.000

3.000

18.000

EACH

EACH

EACH

EACH

EACH

EACH

950.00000

1100.00000

610.00000

1420.00000

1850.00000

2180.00000

950.00]
1100.00}
1830-00I
1420.00I
5550.00I

|
39240.00]
|



SIGN, SHEET,

ENCAPSULATED LENS WITH

INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 251 -15
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 7 ) 35-1917625 1C ) 1C
IMILESTONE CONTRACTORS, L.P. | I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0059 720-95422 1.000 EACH | 3630.00000 3630.00] I
MANHOLE, J4 I I I
0060 720-98174 14.000 EACH | 2300.00000 32200.00] I
INLET, B15 I I I
0061 720-98555 4.000 EACH | 2500.00000 10000.00] I
INLET, C15 I I I
0062 801-06203 4040.000 LFT | 0.25000 1010.00] I
TEMPORARY PAVEMENT MARKING, 4 IN. I I I
0063 801-06207 3954.000 LFT | 1.00000 3954.00] I
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I I
4 IN. | | |
0064 801-06216 12.000 LFT | 6.00000 72.00] I
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I I
24 IN. I I I
0065 801-06640 9.000 EACH | 175.00000 1575.00] I
CONSTRUCTION SIGN, A I I
0066 801-06775 LUMP | 130856.00000 130856.00| I
MAINTAINING TRAFFIC I I I
0067 801-07119 40.000 LFT | 20.00000 800.00] I
BARRICADE, I111-B I I I
0068 802-05702 49.700 LFT | 1400000 695.80] I
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I I
BASE I I I
0069 802-07060 3.000 EACH | 90.00000 270.00] I
SIGN, SHEET, RELOCATE I I I
0070 802-76025 7.000 SFT | 33.00000 231.00] I
I I
| |

LEGEND, 0.080

IN. THICKNESS



0071 802-76035 9.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0072 804-76350 1.000 EACH
DELINEATOR WITH POST, D3, 3 IN. DIA.

0073 808-06703 1544 000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0074 808-06716 3700.000 LFT
LINE, REMOVE

0075 808-75245 4084.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

23.00000

27.00000

1.00000

0.50000

1.00000

207.00]
|

|
27.00]

|
154400

I
1850.00]

|
408400



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 251 -16
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  860,658.01 ROUTE : STATE ROAD 267
CALL ORDER : 251 CONTRACT ID : R -28878-A COUNTIES : HENDRICKS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 7 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ S B SO
0076 808-75297 42.000 LFT | 7.00000 294.00] I
TRANSVERSE MARKINGS, THERMOPLASTIC, I I I
STOP LINE, 24 IN. I I I
0077 808-75320 7.000 EACH | 72.00000 504.00] I
PAVEMENT MESSAGE MARKINGS, I I I
THERMOPLASTIC, LANE INDICATION ARROW I I I
0078 808-75325 5.000 EACH | 95.00000 475.00] I
PAVEMENT MESSAGE MARKINGS, I I I
THERMOPLASTIC, WORD (ONLY) I I I
0079 808-75996 31.000 EACH | 10.00000 310.00] I
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I I
REMOVE I I I
0080 808-75998 87.000 EACH | 28.00000 2436.00] I
SNOWPLOWABLE RAISED PAVEMENT MARKER I I
SECTION TOTALS I $ 944 ,000.00| $ I $
—————————————————————————————————————————— S
CONTRACT TOTALS I $ 944,000.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 351 -1
VENDOR RANKING

CALL ORDER - 351 CONTRACT ID : RS-28827-A COUNTIES : CLARK
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 07/28/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600270
SET-ASIDE :
TOTAL
% OVER
RANK VENDOR NO./NAME BID
LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 441,000.00
100.0000%
2 35-1357381 DAVE O"MARA CONTRACTOR $ 447,252 .00
101.4177%
3 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 498,472 .13

113.0322%



DATE : 04/25/07

PAGE : 351 -2

ENGINEER®S ESTIMATE: $
CALL ORDER - 351
LETTING DATE : 03/07/07 10:00 AM

598,952.22

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
31
CLARK

ROUTE :
CONTRACT COUNTIES :

DISTRICT

ID - RS-28827-A

: SEYMOUR DISTRICT

1487672

CONSTRUCTION & EXCAVATING
LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

AMOUNT

QUANTITY

SECTION 0001 ROAD REHABILITATION
0001 105-06845
1800.00

CONSTRUCTION ENGINEERING
0002 105-07039
9600.00

FIELD OFFICE, B
0003 109-08440
1.00

QUALITY ADJUSTMENTS, HMA
0004 109-08443
1.00

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0005 109-08444
1.00

QUALITY ADJUSTMENTS, FAILED MATERIALS
0006 110-01001 LUMP
20000.00

MOBILIZATION AND DEMOBILIZATION
0007 202-02278 796.000 LFT
7960.00

CURB, CONCRETE, REMOVE

LUMP

6.000 MOS

1.000 DOL

1.000 DOL

1.000 DOL

| GOHMANN ASPHALT & CONSTR.,

( 1 ) 35-2040801

IC
IDAVE O MARA CONTRACTOR

2 ) 35-1357381

I IMAC

| |
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE

____________________________ O S

|
2800.00000 2800.00] 1500.00000 1500. 1800.00000

|
1250.00000 7500.00] 1500.00000 9000. 1600.00000

1.00000 1.00] 1.00000 -00000

|
1.00000 1.00] 1.00000 -00000

I
I
1.00000 1.00]

1.00000 -00000

|
22000.00000 22000.00] 10000.00000 10000. 20000.00000

|
8955.00] 10.00000

11.25000 10.00000 7960.



0008 202-52710
5400.00

SIDEWALK, CONCRETE, REMOVE
0009 304-07783
31845.00

HMA PATCHING, TYPE D
0010 306-08432
7054 .60

MILLING, APPROACH
0011 306-08563
26640.00

MILLING ASPHALT, 1 1/4 IN.
0012 401-07335 2442 .000
158730.00

QC/QA-HMA, 4, 76, SURFACE, 9.5 mm
0013 402-07787 80.000
7200.00

HMA WEDGE AND LEVEL, TYPE D
0014 406-05520
3300.00

ASPHALT FOR TACK COAT
0015 506-06333
20000.00

PCCP PATCHING, FULL DEPTH
0016 604-06070
15840.00

SIDEWALK, CONCRETE
0017 604-07894
3520.00

CURB RAMP, CONCRETE, A
0018 604-07896
34240.00

CURB RAMP, CONCRETE, B

360.000

193.000

5039.000

29600.000

10.000

100.000

360.000

22.000

214.000

SYS

TON

SYS

SYS

TON

TON

TON

SYS

SYS

SYS

SYS

19.00000

185.00000

2.60000

0.35000

62.00000

62.00000

200.00000

95.00000

33.50000

155.00000

149.00000

6840.00]
|
35705.00]
|
13101.40]
|
10360.00]
|

151404 .00 |
|

4960.00]
|

2000.00]
|

9500.00]
|
12060.00]
|

3410.00]

|
31886.00]

20.00000

150.00000

2.00000

1.00000

60.00000

70.00000

300.00000

80.00000

40.00000

150.00000

150.00000

7200.

28950.

10078.

29600.

146520.

5600.

3000.

8000.

14400.

3300.

32100.

00}

00}

00}

00}

00}

00}

00}

00}

00}

00}

00}

15.

165.

65.

90.

330.

200.

44 .

160.

160.

00000

00000

-40000

-90000

00000

00000

00000

00000

00000

00000

00000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 351 -3
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  598,952_22 ROUTE : 31
CALL ORDER : 351 CONTRACT ID : RS-28827-A COUNTIES : CLARK
LETTING DATE : 03/07/07 10:00 AM DISTRICT - SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 IC 2 ) 35-1357381 IC 3 ) 35
1487672
|GOHMANN ASPHALT & CONSTR., | |DAVE O MARA CONTRACTOR IMAC

CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0019 604-07899 11.000 SYS | 155.00000 1705.00] 150.00000 1650.00] 160.00000
1760.00

CURB RAMP, CONCRETE, E I I I
0020 604-07901 42.000 SYS | 168.00000 7056.00] 150.00000 6300.00] 160.00000
6720.00

CURB RAMP, CONCRETE, G I I I
0021 604-07902 8.000 SYS | 168.00000 1344.00] 150.00000 1200.00] 160.00000
1280.00

CURB RAMP, CONCRETE, H | | I
0022 604-07903 44.000 SYS | 161.00000 7084.00] 150.00000 6600.00] 160.00000
7040.00

CURB RAMP, CONCRETE, K I I I
0023 605-01870 336.000 LFT | 18.00000 6048.00] 30.00000 10080.00]| 32.00000
10752.00

CURB, CONCRETE, A I | |
0024 605-06090 460.000 LFT | 9.00000 4140.00] 30.00000 13800.00]| 32.00000
14720.00

CURB, INTEGRAL, CONCRETE I I I
0025 610-07788 416.000 TON | 80.00000 33280.00] 90.00000 37440.00] 110.00000
45760.00

HMA FOR APPROACHES, TYPE D I I I
0026 621-06574 100.000 SYS | 1490000 1490.00] 20.00000 2000.00] 10.00000
1000.00

SODDING | | I
0027 720-44000 12.000 EACH | 300.00000 3600.00] 250.00000 3000.00] 120.00000
1440.00



CASTING, ADJUST TO GRADE
0028 801-06203
435.00

870.000 LFT

TEMPORARY PAVEMENT MARKING, 4 IN.

0029 801-06207
870.00

870.000 LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 IN.
0030 801-06640
2875.00

CONSTRUCTION SIGN, A
0031 801-06775
24000.00

MAINTAINING TRAFFIC
0032 805-02327
1250.00

25.000 EACH

LUMP

10.000 EACH

SIGNAL DETECTOR HOUSING, ADJUST TO GRAD

0033 805-02503
1620.00

4500.000 LFT

CABLE, ROADWAY LOOP, 1C 14GA.

0034 805-78510
450.00
SIGNAL CABLE, 2C 16GA.,
0035 805-78795
9504.00

450.000 LFT

SHIELDED
1440.000 LFT

SAW CUT FOR ROADWAY LOOP AND SEALER

0036 808-06703
126.00

300.000 LFT

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0037 808-75240
672.00

1600.000 LFT

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4

IN.

0.35000

1.00000

115.00000

24658.28000

125.00000

0.36000

1.00000

6.60000

0.42000

0.42000

|
304.50]

|

870.00]
|

|
2875.00]
|
24658.28]
|

1250.00]
|

1620.00]
|

450.00]

|

9504.00]

|
126.00]

|
672.00]

1.00000

1.00000

125.00000

15000.00000

150.00000

0.50000

1.00000

7.00000

0.50000

0.50000

870.

870.

3125.

15000.

1500.

2250.

450.

10080.

150.

800.

115.

24000.

125.

-50000

-00000

00000

00000

00000

-36000

.00000

-60000

-42000

-42000



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 351 -4
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  598,952_22 ROUTE : 31
CALL ORDER : 351 CONTRACT ID : RS-28827-A COUNTIES : CLARK
LETTING DATE : 03/07/07 10:00 AM DISTRICT - SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 IC 2 ) 35-1357381 IC 3 ) 35
1487672
|GOHMANN ASPHALT & CONSTR., | |DAVE O MARA CONTRACTOR IMAC
CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0038 808-75245 6800.000 LFT | 0.42000 2856.00] 0.50000 3400.00] 0.42000
2856.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | I
IN. | | |
0039 808-75297 175.000 LFT | 5.90000 1032.50] 8.00000 1400.00] 5.75000
1006.25
TRANSVERSE MARKINGS, THERMOPLASTIC, I I I
STOP LINE, 24 IN. I I I
0040 808-75300 216.000 LFT | 0.92000 198.72] 1.00000 216.00] 1.50000
324.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I I
CROSSWALK LINE, 6 IN. I I I
0041 808-75320 15.000 EACH | 6500000 975.00] 75.00000 1125.00] 100.00000
1500.00
PAVEMENT MESSAGE MARKINGS, I I I
THERMOPLASTIC, LANE INDICATION ARROW I I I
0042 808-75325 3.000 EACH | 75.00000 225.00] 85.00000 255.00] 150.00000
450.00
PAVEMENT MESSAGE MARKINGS, | | I
THERMOPLASTIC, WORD (ONLY) I I I
0043 808-75996 216.000 EACH | 5.00000 1080.00] 10.00000 2160.00] 11.58000
2501.28
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | I
REMOVE I I I
0044 808-75998 216.000 EACH | 18.85000 4071.60] 20.00000 4320.00] 20.50000

4428.00



SNOWPLOWABLE RAISED PAVEMENT MARKER | | |

SECTION TOTALS | $ 441,000.00]| $ 447,252 .00 $
498,472.13
------------------------------------------ e B SO
CONTRACT TOTALS I $ 441,000.00] $ 447,252 _00] $

498,472.13




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 361 -1
VENDOR RANKING

CALL ORDER : 361 CONTRACT ID : RS-28829-A COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 07/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600272
SET-ASIDE :
TOTAL
% OVER
RANK VENDOR NO./NAME BID
LOW BID
1 35-1357381 DAVE O"MARA CONTRACTOR $ 948,317.75
100.0000%
2 35-1418333 ROGERS GROUP, INC. $ 984,369.34
103.8016%
3 35-1917625 MILESTONE CONTRACTORS, L.P. $ 994,000.00
104.8172%
4  35-1139301 E & B PAVING INC $ 1,073,000.00
113.1477%
5 35-1151771 CALUMET ASPHALT PAVING CO. INC $ 1,136,041.35
119.7954%
6 35-0918397 RIETH RILEY CONSTRUCTION $ 1,229,570.09

129.6580%



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 361 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,750,568.42 ROUTE : SR252
CALL ORDER : 361 CONTRACT ID : RS-28829-A COUNTIES : MORGAN
LETTING DATE : 03/07/07 10:00 AM DISTRICT - SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 35-1418333 IC 3 ) 35-
1917625
|DAVE O MARA CONTRACTOR |ROGERS GROUP, IMILESTONE
CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— gty Sy
SECTION 0001  PARTICAL 3-R
[ | |
0001 105-06845 LUMP | 7000.00000 7000.00]| 7000.00000 7000.00]| 5000.00000
5000.00
CONSTRUCTION ENGINEERING I I I
0002 105-07038 6.000 MOS | 1500.00000 9000.00| 1100.00000 6600.00| 1750.00000
10500.00
FIELD OFFICE, A I I I
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
1.00
QUALITY ADJUSTMENTS, HMA I I I
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I I
CONTROL DEVICES I I I
0005 109-08444 1.000 DOL | 1.00000 1.00]| 1.00000 1.00]| 1.00000
1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I
0006 110-01001 LUMP |  40000.00000 40000.00]  31000.00000 31000.00]  40000.00000
40000.00
MOBILIZATION AND DEMOBILIZATION I I I
0007 202-02278 182.000 LFT | 1650000 3003.00] 1250000 2275_00] 22.00000

4004.00
CURB, CONCRETE, REMOVE



0008 202-52710
2312.00

SIDEWALK, CONCRETE, REMOVE
0009 304-07490
27000.00

HMA PATCHING, TYPE B
0010 306-08034
84635.40

MILLING, ASPHALT, 1 1/2 IN.
0011 306-08043 600.000
90.00

MILLING, TRANSITION
0012 306-08432
20222.00

MILLING, APPROACH
0013 401-06264
2519.50

PROFILOGRAPH, HMA
0014 401-09100
488754.00

68.000

300.000

141059.000

20222 .000

11637 .000

SYS

TON

SYS

SYS

SYS

LUMP

TON

QC/QA-HMA, 2, 64, SURFACE, 9.5 mm-PWL

0015 402-07451
13800.00

HMA WEDGE AND LEVEL,
0016 406-05520
12320.00

ASPHALT FOR TACK COAT
0017 604-06070
6800.00

SIDEWALK, CONCRETE
0018 604-07901
4800.00

CURB RAMP, CONCRETE, G

300.000

TYPE B

44000

68.000

20.000

TON

TON

SYS

SYS

27.50000

85.00000

0.60000

0.60000

1.45000

2500.00000

43.65000

55.00000

245.00000

70.00000

250.00000

1870.00]
|
25500.00]
|
84635.40]
|

360.00]

|
29321.90]
|

2500.00]
|

507955. 05|
|

16500. 00|
|
10780.00|
|

4760.00]

[
5000.00]

34.00000

125.00000

0.15000

3.75000

1.70000

6250.00000

47 .50000

91.00000

275.00000

36.00000

55.00000

2312.

37500.

21158.

2250.

34377.

6250.

552757.

27300.

12100.

2448.

1100.

00}

00}

85]

00}

40]

00}

50|

00}

00}

00}

00}

34.

90.

2519.

42.

46.

280.

100.

240.

00000

00000

.60000

-15000

-00000

50000

00000

00000

00000

00000

00000



DATE : 04/25/07
PAGE : 361 -3
ENGINEER"S ESTIMATE: $ 1,750,568.42

CALL ORDER : 361
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : SR252

CONTRACT ID : RS-28829-A COUNTIES : MORGAN
DISTRICT : SEYMOUR DISTRICT

1917625

CONTRACTORS, L.P.

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
AMOUNT

0019 605-01870 88.000 LFT
2904 .00

CURB, CONCRETE, A
0020 605-06090 94_.000 LFT
2350.00

CURB, INTEGRAL, CONCRETE
0021 610-07487 1668.000 TON
155124.00

HMA FOR APPROACHES, TYPE B
0022 621-06574 15.000 SYS
240.00

SODDING
0023 720-44000 3.000 EACH
1050.00

CASTING, ADJUST TO GRADE
0024 801-06203 7553.000 LFT
3776.50

TEMPORARY PAVEMENT MARKING, 4 IN.
0025 801-06207 7553.000 LFT
8308.30

TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 IN.
0026 801-06640 26.000 EACH
3432.00

CONSTRUCTION SIGN, A

IC 1 ) 35-1357381 IC 2 ) 35-1418333 IC 3 ) 35

|DAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |[MILESTONE

| | |
| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE

g S o
| 30.00000 2640.00] 24 .00000 2112.00] 33.00000

I I I
I 30.00000 2820.00] 2400000 2256.00] 25.00000

I I I
I 63.00000 105084.00| 82.00000 136776.00]| 93.00000

I I I
I 25.00000 375.00] 15.00000 225.00] 16.00000

I I I
I 250.00000 750.00] 450.00000 1350.00] 350.00000

I I I
I 0.35000 2643.55] 0.20000 1510.60] 0.50000

I I I
I 1.00000 7553.00] 1.65000 12462.45] 1.10000

| 150.00000 3900.00

115.00000 2990.00 132.00000



0027 801-06775 LUMP | 27600.00000 27600.00] 35000.00000 35000.00] 50000.00000

50000.00
MAINTAINING TRAFFIC I I I
0028 808-06712 3789.000 LFT | 0.12000 454 68| 0.13000 49257 0.11000
416.79
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | I
0029 808-06713 93440.000 LFT | 0.12000 11212.80]| 0.12000 11212.80] 0.11000
10278.40
LINE, PAINT, SOLID, WHITE, 4 IN. I I I
0030 808-06714 74351.000 LFT | 0.12000 8922.12] 0.12000 8922_12] 0.11000
8178.61
LINE, PAINT, SOLID, YELLOW, 4 IN. I I I
0031 808-75297 100.000 LFT | 10.00000 1000.00] 6.20000 620.00] 10.00000
1000.00

TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | |
I

0032 808-75320 2.000 EACH | 250.00000 500.00 250.00000 500.00 210.00000
420.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW I I I
0033 808-75996 1217.000 EACH | 5.25000 6389.25| 3.65000 4442 .05] 4.50000
5476.50
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | I
REMOVE I I I
0034 808-75998 1219.000 EACH | 15.00000 18285.00] 1400000 17066.00]| 15.00000
18285.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | I
SECTION TOTALS I $ 948,317.75] $ 984,369.34] $
994,000.00
—————————————————————————————————————————— ey
CONTRACT TOTALS I $ 948,317.75] $ 984,369.34] $

994,000.00




DATE : 04/25/07

PAGE : 361 -4
ENGINEER"S ESTIMATE: $ 1,750,568.42
CALL ORDER : 361
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ROUTE :
COUNTIES :

SR252
CONTRACT ID : RS-28829-A MORGAN

DISTRICT : SEYMOUR DISTRICT

0918397

CONSTRUCTION

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

AMOUNT

QUANTITY

SECTION 0001 PARTICAL 3-R
0001 105-06845
5500.00

CONSTRUCTION ENGINEERING
0002 105-07038
13500.00

FIELD OFFICE, A
0003 109-08440
1.00

QUALITY ADJUSTMENTS, HMA
0004 109-08443
1.00

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0005 109-08444
1.00

QUALITY ADJUSTMENTS, FAILED MATERIALS
0006 110-01001 LUMP
41300.00

MOBILIZATION AND DEMOBILIZATION
0007 202-02278 182.000 LFT
1638.00

CURB, CONCRETE, REMOVE
0008 202-52710
3128.00

LUMP

6.000 MOS

1.000 DOL

1.000 DOL

1.000 DOL

68.000 SYS

1C

|[E & B PAVING INC

g S o

4 ) 35-1139301

UNIT PRICE

5000.00000

2500.00000

1.00000

1.00000

1.00000

53000.00000

15.00000

40.00000

IC
ICALUMET ASPHALT PAVING CO. |

|
AMOUNT |

|
5000.00]
|

15000. 00|
|

1.00]

|
1.00]

|
|
1.00]
|
53000.00]
|
2730.00]

|
2720.00]

5 ) 35-1151771

UNIT PRICE

5000.00000

1800.00000

1.00000

1.00000

1.00000

56800.00000

20.00000

25.00000

IC
IRIETH RILEY

|
AMOUNT |

|
5000.00]

I
10800.00]

|
1.00]

56800.00]

|
3640.00]

|
1700.00]

6 ) 35-

UNIT PRICE

5500.00000

2250.00000

1.00000

1.00000

1.00000

41300.00000

9.00000

46.00000



SIDEWALK, CONCRETE, REMOVE

0009 304-07490 300.000
34500.00

HMA PATCHING, TYPE B
0010 306-08034 141059.000

126953.10

MILLING, ASPHALT, 1 1/2 IN.
0011 306-08043 600.000
2550.00

MILLING, TRANSITION
0012 306-08432
26288.60

MILLING, APPROACH
0013 401-06264
6300.00

PROFILOGRAPH, HMA
0014 401-09100
651672.00

20222 .000

11637 .000

TON

SYS

SYS

SYS

LUMP

TON

QC/QA-HMA, 2, 64, SURFACE, 9.5 mm-PWL

0015 402-07451
17100.00

HMA WEDGE AND LEVEL, TYPE B
0016 406-05520 44000
13860.00

ASPHALT FOR TACK COAT
0017 604-06070
5372.00

SIDEWALK, CONCRETE
0018 604-07901
5000.00

CURB RAMP, CONCRETE, G

300.000

68.000

20.000

TON

TON

SYS

SYS

170.00000

0.27000

0.27000

0.27000

5000.00000

53.00000

72.00000

300.00000

65.00000

250.00000

I
51000.00]

|
38085.93]
I

162.00]

|

5459 _.94]
|
5000.00]
|
616761.00]|
|
21600.00]
I
13200.00]|

|
4420.00]|

|
5000.00]

120.00000

0.90000

1.00000

1.50000

3000.00000

52.00000

62.00000

300.00000

50.00000

110.00000

I
36000.00]

|

126953 .10
I

600.00]

|
30333.00]
|

3000.00]

|

605124 .00 |
|
18600.00]|
I
13200.00]|

|
3400.00]

|
2200.00]

115.00000

0.90000

425000

1.30000

6300.00000

56.00000

57.00000

315.00000

79.00000

250.00000



DATE : 04/25/07
PAGE : 361 -5
ENGINEER"S ESTIMATE: $ 1,750,568.42

CALL ORDER : 361
LETTING DATE : 03/07/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : SR252

CONTRACT ID : RS-28829-A COUNTIES : MORGAN
DISTRICT : SEYMOUR DISTRICT

0918397

CONSTRUCTION

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
AMOUNT

0019 605-01870 88.000 LFT
4752.00

CURB, CONCRETE, A
0020 605-06090 94.000 LFT
4888.00

CURB, INTEGRAL, CONCRETE
0021 610-07487 1668.000 TON
166800.00

HMA FOR APPROACHES, TYPE B
0022 621-06574 15.000 SYS
33.00

SODDING
0023 720-44000 3.000 EACH
1500.00

CASTING, ADJUST TO GRADE
0024 801-06203 7553.000 LFT
1888.25

TEMPORARY PAVEMENT MARKING, 4 IN.
0025 801-06207 7553.000 LFT
8308.30

TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 IN.
0026 801-06640 26.000 EACH
3640.00

CONSTRUCTION SIGN, A

IC 4 ) 35-1139301 IC 5 ) 35-1151771 IC 6 ) 35-

|[E & B PAVING INC | CALUMET ASPHALT PAVING CO. 1 |RIETH RILEY

| | |
| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE

g o o
| 40.00000 3520.00] 30.00000 2640.00] 54 .00000

I I I
I 40.00000 3760.00] 25.00000 2350.00] 52.00000

| | |
| 70.00000 116760.00] 76.00000 126768.00] 100.00000

I I I
I 65.00000 975.00] 200.00000 3000.00] 2.20000

I I I
I 550.00000 1650.00] 700.00000 2100.00] 500.00000

I I I
I 0.01000 75.53] 0.43000 3247.79] 0.25000

I I I
I 1.30000 9818.90] 0.82000 6193.46] 1.10000

| 130.00000 3380.00

130.00000 3380.00 140.00000



0027 801-06775 LUMP | 52209.70000 52209.70] 27300.00000 27300.00] 47000.00000

47000.00
MAINTAINING TRAFFIC I I I
0028 808-06712 3789.000 LFT | 0.10000 378.90] 0.10000 378.90] 0.11000
416.79
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | I
0029 808-06713 93440.000 LFT | 0.10000 9344.00] 0.10000 9344.00] 0.05000
4672.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I I
0030 808-06714 74351.000 LFT | 0.10000 7435.10] 0.10000 7435.10] 0.05000
3717.55
LINE, PAINT, SOLID, YELLOW, 4 IN. I I I
0031 808-75297 100.000 LFT | 10.00000 1000.00] 10.00000 1000.00] 2200000
2200.00

TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | |
I

0032 808-75320 2.000 EACH | 200.00000 400.00 200.00000 400.00 5500000
110.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW I I I
0033 808-75996 1217.000 EACH | 5.00000 608500 5.00000 608500 | 5.00000
6085 .00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | I
REMOVE I I I
0034 808-75998 1219.000 EACH | 1400000 17066.00] 1400000 17066.00]| 15.50000
18894 .50
SNOWPLOWABLE RAISED PAVEMENT MARKER I | I
SECTION TOTALS I $ 1,073,000.00] $ 1,136,041.35] $
1,229,570.09
—————————————————————————————————————————— ey
CONTRACT TOTALS I $ 1,073,000.00] $ 1,136,041.35] $

1,229,570.09




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 451 -1
VENDOR RANKING

CALL ORDER 451 CONTRACT ID = M -29145-A COUNTIES : DUBOIS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 66
CONTRACT TIME : 06/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 06005295
SET-ASIDE :
TOTAL
% OVER
RANK VENDOR NO./NAME BID
LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 182,000.00
100.0000%
2 35-0626844 J.H. RUDOLPH & COMPANY $ 198,820.22
109.2419%
3 35-1418333 ROGERS GROUP, INC. $ 240,346.40

132.0585%



DATE : 04/25/07
PAGE : 451 -2
ENGINEER®S ESTIMATE: $

CALL ORDER 451
LETTING DATE : 03/07/07 10:00 AM

219,345.14

SET-ASIDE :

DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID = M -29145-A
= VINCENNES DISTRICT

ROUTE : 231
COUNTIES :

DUBOIS

1418333

INC.

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

AMOUNT

QUANTITY

SECTION 0001 PATCH AND REHAB PAVEMENT
0001 105-06845
2000.00

CONSTRUCTION ENGINEERING
0002 109-08440
1.00

QUALITY ADJUSTMENTS, HMA
0003 109-08443
1.00

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0004 109-08444
1.00

QUALITY ADJUSTMENTS, FAILED MATERIALS

LUMP

1.000 DOL

1.000 DOL

1.000 DOL

0005 110-01001 LUMP
22000.00

MOBILIZATION AND DEMOBILIZATION
0006 304-07491 310.000 TON

44950.00

HMA PATCHING, TYPE C
0007 306-08034
32800.00

MILLING, ASPHALT, 1 1/2 IN.

16400.000 SYS

1C
| GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY

1 ) 35-2040801

UNIT PRICE

3000.00000

1.00000

1.00000

1.00000

9100.00000

157.00000

0.05000

1C

|
AMOUNT|

2 ) 35-0626844

IC
IROGERS GROUP,

|
AMOUNT|

UNIT PRICE
| |
3000.00] 1200.00000 1200.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
| |
1.00] 1.00000 1.00]

|
9100.00] 9900.00000 9900.00]
| |
48670.00] 120.00000 37200.00]
| |
820.00] 0.65000 10660.00]|

3 ) 35-

UNIT PRICE

____________________________ O S

2000.00000

1.00000

1.00000

1.00000

22000.00000

145.00000

2.00000



0008 402-07452 1350.000 TON
94500.00

HMA WEDGE AND LEVEL, TYPE C
0009 406-05520 4_.500 TON
1800.00

ASPHALT FOR TACK COAT
0010 801-06203 1200.000 LFT
900.00

TEMPORARY PAVEMENT MARKING, 4 IN.
0011 801-06207 1200.000 LFT
2220.00

TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 IN.
0012 801-06640 37.000 EACH
3885.00

CONSTRUCTION SIGN, A
0013 801-06775 LUMP
10000.00

MAINTAINING TRAFFIC
0014 805-78470 3575.000 LFT
3575.00

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.
0015 805-78795 1300.000 LFT
14300.00

SAW CUT FOR ROADWAY LOOP AND SEALER
0016 808-75205 429.000 LFT
171.60

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN
0017 808-75240 2168.000 LFT

867.20

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4

IN.

62.00000

220.00000

0.35000

1.00000

105.00000

9863 .50000

0.36000

6.60000

0.50000

0.50000

83700.00]
|

990.00]

|

420.00]

I
1200.00]

I
|
3885.00]

|
9863.50]
|
1287.00]
I
8580.00]

|
214 .50]

|
1084.00]

68.00000

375.00000

0.65000

2.25000

138.00000

18750.00000

0.36000

6.70000

0.38000

0.40000

91800.00]
|
1687.50]
|

780.00]

|
2700.00]

I
|
5106.00]

|
18750.00]|
|
1287.00]
|
8710.00]

|
163.02]

|
867.20]

70.00000

400.00000

0.75000

1.85000

105.00000

10000.00000

1.00000

11.00000

0.40000

0.40000



DATE : 04/25/07

PAGE : 451 -3

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 219,345.14 ROUTE : 231
CALL ORDER  : 451 CONTRACT ID : M -29145-A COUNTIES : DUBOIS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 IC 2 ) 35-0626844 IC 3 ) 35
1418333
|GOHMANN ASPHALT & CONSTR., I |J.H. RUDOLPH & COMPANY |ROGERS GROUP,
INC.
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— S
0018 808-75245 8670.000 LFT | 0.50000 4335.00] 0.38000 3294.60] 0.40000
3468.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | I
IN. | | |
0019 808-75297 74.000 LFT | 10.00000 740.00] 4.65000 344.10] 5.00000
370.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I I
STOP LINE, 24 IN. I I I
0020 808-75300 424.000 LFT | 2.00000 848.00] 1.20000 508.80] 0.90000
381.60
TRANSVERSE MARKINGS, THERMOPLASTIC, I I I
CROSSWALK LINE, 6 IN. I I I
0021 808-75320 17.000 EACH | 80.00000 1360.00] 9500000 1615.00] 60.00000
1020.00
PAVEMENT MESSAGE MARKINGS, I I I
THERMOPLASTIC, LANE INDICATION ARROW I I I
0022 808-75325 13.000 EACH | 100.00000 1300.00] 138.00000 1794.00] 65.00000
845.00
PAVEMENT MESSAGE MARKINGS, | | I
THERMOPLASTIC, WORD (ONLY) I I I
0023 808-75340 1.000 EACH | 600.00000 600.00] 450_00000 450.00] 290.00000
290.00
PAVEMENT MESSAGE MARKINGS, I | I
THERMOPLASTIC, WORD, RXR I I I
SECTION TOTALS I $ 182,000.00] $ 198,820.22| $

240,346.40



CONTRACT TOTALS | $ 182,000.00] $ 198,820.22] $
240,346.40




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 461 -1
VENDOR RANKING

CALL ORDER 461 CONTRACT ID - M -29151-A COUNTIES : DEKALB
LETTING DATE : 03/07/07 10:00 AM DISTRICT I 62
CONTRACT TIME : 06/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600408
SET-ASIDE :
TOTAL
% OVER
RANK VENDOR NO./NAME BID
LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 140,973.98
100.0000%
2 62-1492793 API CONSTRUCTION CORP. $ 145,816.40
103.4350%
3 35-1139301 E & B PAVING INC $ 167,973.40

119.1521%



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 461 -2
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  185,744.85 ROUTE : SR 1
CALL ORDER  : 461 CONTRACT ID : M -29151-A COUNTIES : DEKALB
LETTING DATE : 03/07/07 10:00 AM DISTRICT - FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1065659 IC 2 ) 62-1492793 IC 3 ) 35
1139301
|BROOKS CONSTRUCTION COMPANY |API CONSTRUCTION CORP. IE & B PAVING
INC
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— gty Sy

SECTION 0001 RESURFACE OVER ASPHALT PAVEMENT

[ |

0001 105-07039 3.000 MOS | 1711.67000 5135.01] 268500000 805500 1800.00000
5400.00

FIELD OFFICE, B I I I
0002 109-08440 1.000 DOL | 1.00000 1.00]| 1.00000 1.00] 1.00000
1.00

QUALITY ADJUSTMENTS, HMA I I I
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
1.00

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I

CONTROL DEVICES I I

|

0004 109-08444 1.000 DOL | 1.00000 1.00 1.00000 1.00 1.00000
1.00

QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 7048 .69000 7048.69] 7290.00000 7290.00] 8400.00000
8400.00

MOBILIZATION AND DEMOBILIZATION | | |
0006 301-07448 166.000 TON | 5.00000 830.00] 17.50000 2905.00] 20.00000
3320.00

COMPACTED AGGREGATE, NO. 53, BASE | | |
0007 303-07449 24.000 TON | 5.00000 120.00] 40.00000 960.00] 45_.00000
1080.00

COMPACTED AGGREGATE, NO. 73 | | |



0008 304-07490 500.000
55000.00

HMA PATCHING, TYPE B
0009 306-08034 9600.000

11520.00
MILLING, ASPHALT, 1 1/2 IN.

0010 306-08432 390.000
1950.00

MILLING, APPROACH
0011 401-07321 830.000

47310.00

QC/QA-HMA, 2, 64, SURFACE, 9.5 mm
0012 402-07451 100.000
6000.00

HMA WEDGE AND LEVEL, TYPE B
0013 406-05520 3.000
300.00

ASPHALT FOR TACK COAT
0014 610-07487
3300.00

HMA FOR APPROACHES, TYPE B
0015 720-44000 2.000
750.00

CASTING, ADJUST TO GRADE
0016 801-06203
225.00

TEMPORARY PAVEMENT MARKING, 4 IN.
0017 801-06207 225.000
225.00

33.000

225.000

TON

SYS

SYS

TON

TON

TON

TON

EACH

LFT

LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 IN.

101.32000

0.50000

9.75000

43.50000

43.50000

450.00000

94 .00000

450.00000

0.20000

0.74000

50660.00]
|

4800.00]
|

3802.50]
|
36105.00]
|

4350.00]
|

1350.00]
|

3102.00]
|

900.00]

|

4500

I
166.50]

70.00000

1.00000

7.70000

60.00000

55.00000

310.00000

120.00000

275.00000

1.00000

2.00000

35000.00]
|

9600.00]
|

3003.00]
|
49800.00]
|

5500.00]
|

930.00]

|

3960.00]
|

550.00]

|

225.00]

I
450.00]

110.00000

1.20000

5.00000

57.00000

60.00000

100.00000

100.00000

375.00000

1.00000

1.00000



DATE : 04/25/07

PAGE : 461 -3

ENGINEER®S ESTIMATE: $
CALL ORDER 461
LETTING DATE : 03/07/07 10:00 AM

185,744.85

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ROUTE :
COUNTIES :

SR 1
CONTRACT DEKALB

DISTRICT

ID - M -29151-A

: FT. WAYNE DISTRICT

1139301

INC

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

AMOUNT

QUANTITY

0018 801-06640
2200.00
CONSTRUCTION SIGN, A
0019 801-06775
16000.00
MAINTAINING TRAFFIC
0020 801-92448
180.00
CONSTRUCTION SIGNS, MOBILE
0021 804-06771
100.00
DELINEATOR POST, FLEXIBLE
0022 808-04298
530.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
WORD (RR)
0023 808-06703
171.50

20.000 EACH

LUMP
60.000 DAY
4_.000 EACH

1.000 EACH

350.000 LFT

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |

0024 808-75240
245.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.
0025 808-75245
1325.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4

500.000 LFT

530.000 LFT

IC
IBROOKS CONSTRUCTION COMPANY

1 ) 35-1065659 IC 2

|AP1 CONSTRUCTION CORP.

) 62-1492793 1C

|IE & B PAVING

3 ) 35-

| |
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE

____________________________ o

110.00000 2200.00] 110.00000 2200.00]

|
00}

|
00}

110.00000

|
16047.13000 16047 .13] 6935.00000 6935. 16000.00000

|
1.00000 60.00] 67.00000 4020. 3.00000

I I
333.00] 83.25000 333.00]

|
00}

83.25000 25.00000

|
530.00000 530.00] 530.00000 530. 530.00000

|
0.49000 171.50] 0.49000

171. 0.49000

|
0.49000 245.00] 0.49000 245. 0.49000

|
1.45000 768.50] 1.45000

768. 2.50000



IN. | | |
0026 808-75256 40.000 LFT | 3.25000 130.00] 3.25000 130.00] 3.25000

130.00
TRANSVERSE MARKINGS, THERMOPLASTIC, |

I I
SOLID, WHITE, CROSSHATCH LINE, 8 IN. I I I
I I

0027 808-75260 70.000 LFT | 1.40000 98.00 1.40000 98.00 1.40000
98.00

TRANSVERSE MARKINGS, THERMOPLASTIC, I I I

SOLID, WHITE, CROSSHATCH LINE, 12 IN. | I I
0028 808-75297 20.000 LFT | 5.00000 100.00] 5.00000 100.00] 10.00000
200.00

TRANSVERSE MARKINGS, THERMOPLASTIC, I I I

STOP LINE, 24 IN. I I I
0029 808-75300 128.000 LFT | 1.55000 198.40] 1.55000 198.40] 1.55000
198.40

TRANSVERSE MARKINGS, THERMOPLASTIC, | | I

CROSSWALK LINE, 6 IN. I I I
0030 808-75996 29.000 EACH | 2.75000 79.75] 9.00000 261.00] 7.50000
217.50

SNOWPLOWABLE RAISED PAVEMENT MARKER, I I I

REMOVE I I I
0031 808-75998 29.000 EACH | 55.00000 1595.00] 55.00000 1595.00] 55.00000
1595.00

SNOWPLOWABLE RAISED PAVEMENT MARKER I I I

SECTION TOTALS I $ 140,973.98] $ 145,816.40] $
167,973.40
—————————————————————————————————————————— gty Sy Sy
CONTRACT TOTALS | $ 140,973.98]| $ 145,816.40] $

167,973.40




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 463 -1
VENDOR RANKING

CALL ORDER : 463 CONTRACT ID - M -29158-C COUNTIES : VARIOUS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 05/06/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600544
SET-ASIDE :
TOTAL
% OVER
RANK VENDOR NO./NAME BID
LOW BID
1 35-1038926 TOWNSEND TREE SERVICE CO $ 123,481.80
100.0000%
2 35-1944148 DALTONS, INC. $ 127,953.00

103.6209%



DATE : 04/25/07
PAGE : 463 -2

ENGINEER®S ESTIMATE: $ 129,781.50
CALL ORDER : 463

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID - M -29158-C

ROUTE : VARIOUS

COUNTIES : VARIOUS

LETTING DATE : 03/07/07 10:00 AM DISTRICT - SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1038926 | 2 ) 35-1944148 1¢ )
| TOWNSEND TREE SERVICE CO IDALTONS, INC. I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— ey g
SECTION 0001  HERIBICIDE TREATMENT
| | |
0001 624-92647 1966.000 ACRE | 62.30000 122481 .80 55.00000 108130.00]|
HERBICIDE TREATMENT I I I
0002 801-06775 LUMP | 1000.00000 1000.00]  19823.00000 19823.00]
MAINTAINING TRAFFIC I I I
SECTION TOTALS I $ 123,481.80] $ 127,953.00] $
------------------------------------------ e B SO
CONTRACT TOTALS I $ 123,481.80] $ 127,953.00] $




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 465 -1
VENDOR RANKING

CALL ORDER : 465 CONTRACT ID - M -29182-B COUNTIES : GREENFIELD DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 63
CONTRACT TIME : 04/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600610
SET-ASIDE :
TOTAL
% OVER
RANK VENDOR NO./NAME BID
LOW BID
1 35-0821499 JAMES H DREW CORPORATION $ 194,129.00

100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 465 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 215,989.75 ROUTE :
CALL ORDER  : 465 CONTRACT ID : M -29182-B COUNTIES : GREENFIELD DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-0821499 1C ) 1C )
| JAMES H DREW CORPORATION I I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— ey g
SECTION 0001  GUARDRAIL MAINTENANCE
| | |
0001 109-08443 1.000 DOL | 1.00000 1.00]| I
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I I
CONTROL DEVICES I I I
0002 109-08444 1.000 DOL | 1.00000 1.00] I
QUALITY ADJUSTMENTS, FAILED MATERIALS | I I
0003 110-01001 LUMP | 585000000 5850.00| I
MOBILIZATION AND DEMOBILIZATION I I I
0004 601-01522 2.000 EACH | 1625.00000 3250.00]| I
GUARDRAIL TRANSITION TYPE TGB I I I
0005 601-03452 10.000 EACH | 75.00000 750.00] I
EXCAVATION OF DAMAGED STEEL BEAM I I I
GUARDRAIL BURIED END SECTION, LABOR ONLY] I I
0006 601-03453 20.000 EACH | 3.75000 75.00] I
GUARDRAIL, CLAMP BAR, 7.125 IN., I I I
ALUMINUM I I I
0007 601-03454 1.000 EACH | 65.00000 65.00] I
GUARDRAIL, ALUMINUM MODIFIED TERMINAL | I I
ENDS I I I
0008 601-03455 1.000 EACH | 25.00000 25.00] I
GUARDRAIL, ALUMINUM OFFSET BRACKET, I I I
TYPE E I I I
0009 601-03456 20.000 EACH | 65.00000 1300.00] I
GUARDRAIL POST, WOOD TYPE W5 I I I
0010 601-03457 5.000 EACH | 150.00000 750.00] I
[ |

GUARDRAIL W THRIE BEAM RAIL SECTION, 12 |



FT. 6 IN.

0011 601-03460 500.000 LFT
GUARDRAIL, CHANNEL 6.7 LBS PER LFT.,
LABOR ONLY

0012 601-03462 200.000 EACH
GUARDRAIL, POST STEEL, 8.5 LBS PER LFT,
7 FT. O IN.

0013 601-03464 5.000 EACH
GUARDRAIL, STEEL CURVED TERMINAL END
SECTION

0014 601-03469 500.000 EACH
W BEAM BACK UP PLATE, STEEL

5.50000

60.00000

35.00000

5.25000

|
2750.00]

I
12000.00

I
I
I
I
175.00]
I
I
2625.00]|

I



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 465 -3
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 215,989.75 ROUTE :
CALL ORDER  : 465 CONTRACT ID : M -29182-B COUNTIES : GREENFIELD DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 1C ) 1C )
|JAMES H DREW CORPORATION I I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0015 601-03471 4.000 EACH | 3600.00000 14400.00] I
CAT UNIT, COMPLETE WITHOUT FOUNDATION | I I
TUBES OR SOIL PLATES, ABOVE GROUND I I I
COMPONENTS ONLY I I I
0016 601-03492 LUMP | 2000.00000 2000.00] I
GUARDRAIL, MISCELLANEOUS MATERIAL, AND | I I
LABOR FOR REPAIR I I I
0017 601-06273 1.000 EACH | 2100.00000 2100.00] I
GUARDRAIL END TREATMENT, SKT-350 I I
0018 601-06798 150.000 EACH | 10.00000 1500.00] I
TIMBER BLOCK I I I
0019 601-07179 20.000 EACH | 1800.00000 36000.00] I
ET_2000 0OS UNIT, COMPLETE WITHOUT I I I
FOUNDATION TUBES OR SOIL PLATES, ABOVE | I I
GROUND COMPONENTS ONLY I I I
0020 601-07564 25.000 EACH | 125.00000 3125.00] I
SOIL TUBE AND PLATE FOR END TREATMENT, | I I
0S OR MS I I I
0021 601-08131 1.000 EACH | 9.00000 9.00] I
GUARDRAIL, THRIE BEAM, BACKUP PLATE, I I I
STEEL I I I
0022 601-08132 1.000 EACH | 60.00000 60.00] I
GUARDRAIL, THRIE BEAM, BLOCKOUT, STEEL | I I
0023 601-08133 1.000 EACH | 110.00000 110.00] I
GUARDRAIL, POST STEEL, 8.5 LBS. PER LFT | I I
, 10 FT. O IN. I I I
0024 601-61370 125.000 EACH | 16.50000 2062.50] I
| | |

GUARDRAIL POST BRACKET, 8.5 LBS PER LFT



, GALVANIZED 1 FT. 2.25

0025 601-61545

IN.
5.000 EACH

GUARDRAIL POST, ALUMINUM, INSTALL

0026 601-62070

10000.000 LFT

GUARDRAIL, STEEL BEAM, GALVANIZED

0027 601-62080

300.000 LFT

GUARDRAIL, STEEL BEAM, CURVED SECTION,

GALVANIZED
0028 601-62100
GUARDRAIL POST, STEEL,
0029 601-62540
GUARDRAIL POST, PLUMB

40.000 EACH
INSTALL
700.000 EACH

14.00000

7.80000

12.00000

25.00000

17.00000

|
70.00]

I
78000.00]

|
3600.00]
|

|
1000.00]

|
11900. 00|
|



DATE : 04/25/07

PAGE : 465 -4

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 215,989.75 ROUTE :
CALL ORDER  : 465 CONTRACT ID : M -29182-B COUNTIES : GREENFIELD DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 I ) I )
|JAMES H DREW CORPORATION I I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0030 601-62555 65.000 LFT | 1.70000 110.50] I
GUARDRAIL,, TUBING, ELIPTICAL, ALUMINUM | I I
LABOR ONLY I I I
0031 601-62570 10.000 EACH | 10.00000 100.00] I
GUARDRAIL DIAPHRAGM, ALUMINUM I I I
0032 601-62580 10.000 EACH | 20.00000 200.00] I
GUARDRAIL SPLICE BAR, ALUMINUM I I I
0033 601-90678 3.000 CYS | 375.00000 1125.00] I
CONCRETE, A, BURIED END SECTION I I I
0034 601-91504 1.000 EACH | 100.00000 100.00] I
GUARDRAIL POST, W1, 10 IN X 10 IN I I I
0035 601-91505 1.000 EACH | 80.00000 80.00] I
GUARDRAIL POST, W2, 8 IN. X 8 IN. I I I
0036 601-91510 1.000 EACH | 80.00000 80.00] I
GUARDRAIL POST, W3, 8 IN. X 8 IN. I I I
0037 601-91511 1.000 EACH | 80.00000 80.00] I
GUARDRAIL POST, W4, 8 IN. X 8 IN. I I I
0038 601-91542 2.000 EACH | 15.00000 30.00] I
GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl I I I
0039 601-91575 1.000 EACH | 15.00000 15.00] I
GUARDRAIL BLOCK, 6 IN. X 8 IN., B2 I I I
0040 601-91576 1.000 EACH | 15.00000 15.00] I
GUARDRAIL BLOCK, 6 IN. X 8 IN., B3 I I I
0041 601-91649 3.000 EACH | 150.00000 450.00] I
GUARDRAIL THRIE BEAM TRANSITION SECTION | I I
GALVANIZED I I I
0042 601-91653 1.000 EACH | 100.00000 100.00] I
| |

GUARDRAIL THRIE BEAM TERMINAL CONNECTOR



GALVANIZED

0043 601-92271 30.000 EACH
GUARDRAIL POST BRACKET, GALVANIZED,
LABOR ONLY

0044 601-92355 2.000 EACH
GUARDRAIL STANDARD TERMINAL CONNECTOR,
MICHIGAN END SHOE

0045 601-95342 10.000 EACH
GUARDRAIL SPLICE PLATE, C, GALVANIZED

0046 601-97054 15.000 EACH
GUARDRAIL BRACKET, STEEL, OFFSET

8.00000

40.00000

90.00000

14.58000

|
240.00]

I

I
80.00]
I

I
900.00]

218.70]
|



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 465 -5
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 215,989.75 ROUTE :
CALL ORDER  : 465 CONTRACT ID : M -29182-B COUNTIES : GREENFIELD DISTRICT
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-0821499 1C ) 1C )
|JAMES H DREW CORPORATION I I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
------------------------------------------ e B SO
0047 801-06640 6.000 EACH | 125.00000 750.00] I
CONSTRUCTION SIGN, A I I I
0048 801-06775 LUMP | 3901 .30000 3901.30] I
MAINTAINING TRAFFIC I I I
SECTION TOTALS I $ 194,129.00] $ I $
—————————————————————————————————————————— S
CONTRACT TOTALS I $ 194,129.00] $ 127,953.00] $




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 467 -1
VENDOR RANKING

CALL ORDER : 467 CONTRACT ID - M -29221-B COUNTIES : VARIOUS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/17/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0600681
SET-ASIDE :
TOTAL
% OVER
RANK VENDOR NO./NAME BID
LOW BID
1 35-1958578 FEENEY, V., INC. $ 112,561.00
100.0000%
2 35-1606893 OLCO, INC. $ 117,701.00
104 .5664%
3 35-2045735 J & M CONTRACTING, INC. $ 121,381.00

107 .8358%



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07
PAGE : 467 -2
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $  121,733.66 ROUTE :
CALL ORDER  : 467 CONTRACT ID : M -29221-B COUNTIES : VARIOUS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1958578 IC 2 ) 35-1606893 IC 3 ) 35
2045735
|FEENEY, V., INC. JOLCO, INC. 19 &M
CONTRACTING, INC.
LINE NO 7/ ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— gty Sy
SECTION 0001 DISTRICT MAINTENANCE WORK
| | |
0001 105-08520 2.000 EACH | 60.00000 120.00] 500.00000 1000.00] 80.00000
160.00
CELLULAR TELEPHONE/RADIO I I I
0002 105-08521 24.000 MOS | 60.00000 1440.00] 100.00000 2400.00] 80.00000
1920.00
CELLULAR TELEPHONE/RADIO SERVICE I | I
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000
1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I I
MINUTES I I I
0004 623-04884 1.000 CYCL | 12500.00000 12500.00]  13000.00000 13000.00] 9800.00000
9800.00
MOWING, CYCLE NO. 1 RURAL I I I
0005 623-04884 1.000 CYCL | 15250.00000 15250.00]  28000.00000 28000.00]  29500.00000
29500.00
MOWING, CYCLE NO. 1 URBAN I I I
0006 623-04885 1.000 CYCL |  23000.00000 23000.00]  17000.00000 17000.00]  11200.00000
11200.00
MOWING, CYCLE NO. 2 RURAL I I I
0007 623-04885 1.000 CYCL | 15250.00000 15250.00]  28000.00000 28000.00]  27500.00000

27500.00
MOWING, CYCLE NO. 2 URBAN



0008 623-04886
1300.00

MOWING, CYCLE NO. 3 RURAL
0009 623-04886
17500.00

MOWING, CYCLE NO. 3 URBAN
0010 623-04887
7000.00

MOWING, CYCLE NO. 4 RURAL
0011 623-04887
15500.00

MOWING, CYCLE NO. 4 URBAN

SECTION TOTALS

121,381.00

CONTRACT TOTALS
121,381.00

1.000

1.000

1.000

1.000

CYCL

CYCL

CYCL

CYCL

2000.00000

15250.00000

12500.00000

15250.00000

$

2000.00]
|
15250.00 |
|
12500.00 |
|
15250.00|

I
112,561.00]

112,561.00]

2000.00000

18000.00000

4150.00000

4150.00000

$

2000.

18000.

____________________________ o

00}

1300.00000

17500.00000

7000.00000

15500.00000




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 469 -1
VENDOR RANKING

CALL ORDER : 469 CONTRACT ID - M -29223-B COUNTIES : VARIOUS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/10/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 0600683
SET-ASIDE :
TOTAL
% OVER
RANK VENDOR NO./NAME BID
LOW BID
1 35-1958578 FEENEY, V., INC. $ 77,561.00
100.0000%
2 35-1606893 OLCO, INC. $ 98,001.00

126.3535%



DATE : 04/25/07

PAGE : 469 -2

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  106,281.00 ROUTE :
CALL ORDER  : 469 CONTRACT ID : M -29223-B COUNTIES : VARIOUS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1958578 | 2 ) 35-1606893 I
|FEENEY, V., INC. JOLCO, INC. I
LINE NO /7 ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— ey g
SECTION 0001  DISTRICT MAINTENANCE WORK
| | |
0001 105-08520 2.000 EACH | 60.00000 120.00] 500.00000 1000.00]
CELLULAR TELEPHONE/RADIO I I I
0002 105-08521 24.000 MOS | 60.00000 1440.00] 100.00000 2400.00]
CELLULAR TELEPHONE/RADIO SERVICE I I I
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I I
MINUTES I I I
0004 623-04884 1.000 CYCL |  24000.00000 24000.00]  35000.00000 35000.00]
MOWING, CYCLE NO. 1 I I I
0005 623-04885 1.000 CYCL | 38000.00000 38000.00]  45000.00000 45000.00]
MOWING, CYCLE NO. 2 I I I
0006 623-04886 1.000 CYCL |  14000.00000 14000.00]  14600.00000 14600.00]
MOWING, CYCLE NO. 3 I I I
SECTION TOTALS I $ 77.,561.00] $ 98,001.00]| $
------------------------------------------ e B SO
CONTRACT TOTALS I $ 77,561.00] $ 98,001.00] $




INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 471 -1
VENDOR RANKING

CALL ORDER 471 CONTRACT ID = M -29229-A COUNTIES : VARIOUS
LETTING DATE : 03/07/07 10:00 AM DISTRICT : 63
CONTRACT TIME : 05/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : 06006905
SET-ASIDE :
TOTAL
% OVER
RANK VENDOR NO./NAME BID
LOW BID
1 35-1609544 SCHUTT-LOOKABILL CO $ 54,402.00
100.0000%
2 35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 63,347.00

116.4424%



INDIANA DEPARTMENT OF TRANSPORTATION
DATE : 04/25/07

PAGE : 471 -2
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  65,797.00 ROUTE :
CALL ORDER : 471 CONTRACT ID : M -29229-A COUNTIES : VARIOUS
LETTING DATE : 03/07/07 10:00 AM DISTRICT - GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1609544 IC 2 ) 35-1364963 1C )
| SCHUTT-LOOKABILL CO |ERBER & MILLIGAN CONSTR. CO. |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
AMOUNT
—————————————————————————————————————————— ey g
SECTION 0001  REPAIR OR REPLACE BARRIER WALL
| |
0001 109-08443 1.000 DOL | 1.00000 1.00]| 1.00000 1.00]|
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I I
CONTROL DEVICES I I I
0002 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I I
0003 110-07025 6.000 EACH | 5170.00000 31020.00]| 4750.00000 28500.00|
MOBILIZATION AND DEMOBILIZATION I I I
0004 601-07023 1.000 EACH | 3300.00000 3300.00] 2500.00000 2500.00]|
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I I
0005 601-07024 1.000 EACH | 4450 .00000 4450.00] 4500.00000 4500.00]
ENERGY ABSORBING TERMINAL, CZ, TL-3 I I I
0006 702-51863 5.000 EACH | 100.00000 500.00] 15.00000 75.00]
FIELD DRILLED HOLE IN CONCRETE I I I
0007 702-52376 10.000 CYS | 500.00000 5000.00| 1500.00000 15000.00]
CONCRETE, C, STRUCTURES I I I
0008 703-51032 150.000 LBS | 3.00000 450.00] 2.00000 300.00]
REINFORCING STEEL, EPOXY COATED I I I
0009 801-06207 50.000 LFT | 2.00000 100.00] 2.00000 100.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I I
4 IN. | | |
0010 801-06639 100.000 LFT | 18.00000 1800.00]| 30.00000 3000.00]
TEMPORARY CONCRETE BARRIER, ANCHORED I I I
0011 801-06640 30.000 EACH | 100.00000 3000.00] 150.00000 4500.00]
CONSTRUCTION SIGN, A I I I
0012 801-06645 2.000 EACH | 50.00000 100.00]| 50.00000 100.00]|



CONSTRUCTION SICGN, B

0013 801-06646 50.000
TEMPORARY CONCRETE BARRIER

0014 801-06710 14.000
FLASHING ARROW SIGN

0015 801-07119 48.000
BARRICADE, 111-B

0016 801-07215 2.000

TEMPORARY CHANGEABLE MESSAGE SIGN
SECTION TOTALS

CONTRACT TOTALS

LFT

DAY

LFT

DAY

o ————— —— ——

16.00000
200.00000
10.00000

300.00000

$

|
800.00]

|
2800.00]
|

480.00]
|

600.00]

|
54,402.00]

54,402.00]

25.00000
150.00000
15.00000

350.00000

$

1250.

2100.

____________________________ - __




